RIDER "A"
GENERAL ADDENDUM
JAVITS CONVENTION CENTER — TRANSFORMER BUILDING
NEW YORK, NEW YORK

October 24, 2016September-16, 2016

EQUIPMENT: PRE-PURCHASE PACKAGE TWO: SERVICE SWITCHGEAR, UNIT

SUBSTATIONS & POWER TRANSFORMERS

Notwithstanding anything in the other Contract Documents to the contrary, all provisions of this
exhibit shall supersede any conflicting provisions of other Documents. All other provisions of
the Contract shall remain in full force and effect.

A.

1.

GENERAL CONDITIONS

As used herein:

a. “Owner” shall mean: New York State Economic Development Corporation, d/b/a The
Jacob K. Javits Convention Development Corporation, New York, NY.

b. “Construction Manager” shall mean: Tishman Construction Corporation of New York.

c. "Site" or “Project Name” shall mean: The building and property defined as the Jacob
K. Javits Convention Center, New York City, NY.

d. “Contract Documents” shall mean: All documents as listed on the Construction
Manager’s Vendor short form agreement, the drawings and specifications (“Consultant
Documents”) published by the Architect / Engineer, as well as all exhibits and
attachments described or referenced herein.

e. “Vendor” shall mean: an entity engaged in 1) furnishing material(s), specified capital
equipment / machinery that becomes permanently installed in the building and/or 2)
furnishing rental equipment / machinery on a term contract basis.

f. “Trade Contractor (or Sub-contractor)” shall mean: Any entity engaged in the
employment of qualified trade labor to effect the installation of specified materials and
equipment and/or miscellaneous materials.

g. “Scope” shall mean: The specific work, the procurement of equipment and associated
OEM manufacturer services delineated herein, and in strict accordance with the
Contract Documents.

The Vendor represents that it is familiar with and has expertise in the work of this Scope.
The Vendor further agrees that it shall provide all work for this Scope as may be required
to make a complete job of that which may not be fully defined in the Contract Documents.

It is understood that all equipment, work, and products of the Vendor shall be in strict
accordance with the Building Code of the City of New York, all applicable codes and
regulations, and with Authorities / Government agencies having jurisdiction. Where there
is any conflict in provisions, the most stringent shall apply.

The Vendor shall comply with all legal regulations, OSHA safety regulations, and the
regulations of municipal, city, local, and other government agencies having jurisdiction
concerning the work of this Vendor. The Vendor shall give all notices and comply with all
laws, ordinances, codes, rules and regulations bearing on the conduct of the work. If the
Vendor performs any work contrary to such laws, ordinances, codes, rules and
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regulations, it shall make all changes to comply therewith, and bear all costs arising there
from.

GENERAL CONDITIONS - continued

Should any questions of union, or other labor organization jurisdictions arise, the Vendor
shall immediately take steps to settle such disputes and will use such labor as may be
determined to have jurisdiction at no additional cost to the Owner or Construction
Manager. Should the Vendor fail to take expeditious action, it shall be responsible for any
time lost and cost impacts because of delays arising from such a dispute.

The Vendor shall note that an Insurance Rider is included and agrees to furnish completed
insurance documents at the time of bid submittal, for “Vendor furnishing” of Materials &
Equipment, and related general liability, autos / company vehicles & personnel.

The Vendor and its Sub-vendors, suppliers, etc., shall not use the Site, the Project Name
or their affiliation with Construction Manager and/or Owner, for publicity or advertisement
of any kind whatsoever without the prior written approval of the Owner.

Manufacturers, suppliers, vendors, contractors or subcontractors are required to comply
with the OSHA Hazard Communication Standard 29 CFR 1910.1200 and 29 CFR 1926.59
and supply the Construction Manager with the appropriate Material Safety Data Sheet
including updates, at the time of initial shipment of hazardous material to the project.

The Vendor shall visit and carefully examine the premises and familiarize itself with the
existing areas of coordination involving traffic, building access, material delivery, material
handling, security and other items that impact the site and building usage. It is understood
that the Vendor is aware of these conditions, and the Vendor will not attempt to seek
additional monies for hardships arising from actions, special measures, or precautions
regarding same.

SPECIAL CONDITIONS

This Contract, at the sole option of the Construction Manager, may be assigned to the
successful project Mechanical Trade Contractor for the site described herein. The
aforementioned Trade Contractor shall then assume all obligations and responsibilities
under this Contract.
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2. The Vendor is aware of the requirements of the various Department(s) of Transportation
Bureau(s) and / or traffic regulations regarding restricted vehicle lengths, weight restrictions,
times of operation in the geographical area in which the project is situated, and the route to
the project from the factory. The Vendor agrees that there shall be no additional costs to
the Owner as a result of these restrictions.

B. SPECIAL CONDITIONS - continued

3. All Vendor Contract Alternates, spare parts, preventative maintenance, extended
warrantees, and equipment per piece / or unit item costs shall be submitted as requested on
Rider “C” dated September 16, 2016.

C. SCOPE OF WORK

THE WORK AND COSTS HEREIN ARE BASED UPON MATERIALS FURNISHED F.O.B.
JOBSITE, RIGGERS WAREHOUSE OR OEM INTEGRATOR YARD (AS DETERMINED BY
THE CONSTRUCTION MANAGER AT TIME OF DELIVERY) AND DOES NOT INCLUDE
INSTALLATION. ALL STATEMENTS IN THE CONTRACT DOCUMENTS DEALING WITH
ON-SITE TRADE INSTALLATION LABOR ARE HEREBY DELETED FROM THESE
CONTRACT DOCUMENTS.

Without restricting the generality of work which shall be performed within the Contract Price, it is clearly
understood and agreed, that the Vendor shall provide all material, equipment / machinery, OEM factory /
shop labor, trucking, engineering, field technical expertise, shop drawings, record drawings, applicable
taxes, transportation permits, supervision, insurance, etc., necessary for the furnishing of all specified
(and related work) contained herein in accordance with the Contract Documents, Addenda and Riders, all
of which become part of this Contract.

The Scope of Work shall include, but not be limited to, all the work in the following Contract Documents,
except such work as may be specifically excluded in Paragraph “D”, “WORK NOT IN CONTRACT".

Contract & Consultant Documents:
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C. SCOPE OF WORK-continued

a. Specification Number / Title:

26 11 20 - “13.2 kV 480-277v Substation”, dated 8/12/2016
26 13 13 - “13.2 kV Service Switchgear”, dated 8/12/2016
26 22 16 - “13.2 kV Delta / 13.2 kV Wye Isolation Cast Coil Power Transformer”, dated 8/12/2016

c. Plans:
Refer to Deep Foundation Package Plan Set dated 8/12/2016

d. Associated Specifications: Number / Title:
26 23 13 - “13.2 kV Automatic Parallellng SW|tchgear dated 8/12/2016

26 32 13 480 / 277 V Life Safety Dlesel Engine generator dated 8/12/2016
26 32 14 - “13.2 kV Standby Diesel Engine generators”, dated 8/12/2016
26 36 25 - “13.2 kV Automatic Transfer Switches”, dated 8/12/2016

26 36 23 - “13.2 kV Automatic Transfer Switches”, dated 8/12/2016

26 05 73 - “Power Systems Study”, dated 8/12/2016

26 09 13 - “Electrical Power Monitoring”, dated 8/12/2016

26 69 13 - “Electrical’, dated 8/12/2016

26 32 13 - “Electrical Power Monitoring System”, dated 8/12/2016

26 05 48 - “Vibration Isolation & Seismic Restraint”, dated 8/12/2016

26 08 00 - “Electrical Commissioning”, dated 8/12/2016

Con-Edison EO-2022 & EO-4035 (latest revisions)
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| C. SCOPE OF WORK-continued

In addition to the above Contract Documents, the Vendor's work will include, but not be limited to the
following items, clarifications and/or modifications:

1. The Vendor shall furnish the following equipment (Package Two):

a. One (1) 13.2 kV —480/277 Volt, three phase, four wire Substation.

b. Three (3) 13.2 kV Incoming switchgear assemblies for incoming Con-Edison Service, and
One (1) main distribution switchgear assembly.

c. Six (6) 13.2 kV Delta / 13.2 kV Wye Isolation Cast Coil Power Transformers.

d. Various OEM accessories for items a, b, & ¢ (above) as shown & specified.

3. It is the intent of the Drawings and Specifications to call for finished work; tested and ready for
operation. Any apparatus, appliance, material, or work not shown on the Drawings but mentioned in
the Specifications, or vice versa, as well as any incidental accessories and / or minor details
necessary to make the work complete and operationally functional in all respects, even if not
specified, shall be provided without additional cost to the Owner.
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7. Within one (1) week of the receipt of any non-conformance list, the Vendor shall perform all corrective
work indicated on list.

C. SCOPE OF WORK-continued

9. The Vendor is responsible to coordinate with the Construction Manager / Electrical Contractor to
provide technical field supervision and support for the following:

Delivery.

Disassembly, rigging & re-assembly.

Installation and Start-up.

Commissioning.

Training of Owner’s Operating Personnel.

Poo0oTR

10. A comprehensive base guarantee of OneFive (15) years from project substantial completion
(anticipated to be December May 2018) is included for the scope of supply under this order, as well as
an anticipated (subject to schedule verification) additional six (6) months of beneficial use. The
requisite specifications shall govern after this minimum requirement is met. All warrantees shall
include all manufacturer parts / equipment / components and OEM factory technician supervisory
labor.

Page 6 of 10



RIDER "A"
GENERAL ADDENDUM
JAVITS CONVENTION CENTER - TRANSFORMER BUILDING
NEW YORK, NEW YORK

September160ctober 24, 2016

EQUIPMENT: PRE-PURCHASE PACKAGE TWO: SERVICE SWITCHGEAR, UNIT
SUBSTATIONS & POWER TRANSFORMERS

C. SCOPE OF WORK-continued

14. None of the technical data submitted in accordance with proposal requirements shall be construed as
“shop drawings”, nor shall they fulfill the contractual obligation for the submission of “shop drawings”
as specified in the Contract Documents.

15. The Vendor shall shrink-wrap all electronic equipment prior to shipping. Any electronic equipment
furnished (as part of this order) containing back-up, or card mounted batteries shall be clearly &
separately identified. All such batteries shall be replaced upon unit start-up (with a complete &
separate set delivered directly to the Construction Manager) and subsequently replaced again, upon
owner acceptance at the commencement of the unit(s) warrantee period.
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19. Related to any specified Factory witness testing of the equipment / machinery herein: the Vendor shall
provide the costs for conducting said tests on Rider “C” Alternates & Unit prices. Included the cost of
this Alternate are: preparation, set-up, fuel / coolant lubricating oils, load bank hook-ups / rental,
incorporation of remote auxiliaries (in the configuration reflective of the final installation), test execution,
breakdown, cleaning, servicing, packaging, storage & transmittal of the documents to the Owner, and
Owner’'s Causality Representatives. Any specification requirements for the Vendor to provide
accommodations for travel, transport, airfare etc are to be deleted from the specifications. The Owner
shall pay for travel, lodging & expenses separately.

C. SCOPE OF WORK-continued

22. Vendors shall include in their proposals marked-up copies of the Consultant floor plans (reduced size)
and the mechanical, electrical & plumbing riser diagrams clearly designating all equipment and
components furnished under this order as “By Vendor”, and for the work of others “By Trade Contractor”
upon award of any Vendor equipment contract.
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D. WORK NOT IN CONTRACT - Equipment / Machinery Vendor.

32. Receipt and unloading of equipment from truck at the project site (supervision by OEM factory
Representative, however is included).

E. TIME OF PERFORMANCE

The Vendor shall immediately expedite the submission of shop drawings and ordering of materials and
equipment such that work of this Contract shall be installed in sufficient time to comply with the Project
Construction Schedule. The Vendor agrees that the following specific scheduling intervals shall be
maintained by him / her and coordinated with other trades, provided that the work of others has advanced
sufficiently to permit the sequencing called for.

1. The Vendor shall provide shop drawing layouts of all equipment bases for all equipment in this
Contract as required.

2. It is agreed that the work of the Vendor shall commence when so advised by the Construction
Manager.
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3. The Vendor and OEM Factory representatives shall participate in the M.E.P. coordination process
required by the Construction Manager / General Contractor.

4. The Vendor agrees to the following specific schedule requirements for items “a”, “b” & “c”
a. Shop drawings submitted __3__ weeks after award.
b. Certified cuts for Coordination _ 5 weeks after approval
c. Equipment under this order shall be delivered & placed by the following dates:

Vendor Local facility / Riggers Warehouse: May 2017
Placed in permanent location Building: July 2017

5. The Vendor shall also provide for review the following specific schedule information:
a. Time required to provide submittals from notice to proceed (or contract award).
b. From release for fabrication to factory testing (where applicable).
c. From release for fabrication to delivery at each specific site contained herein.
d. Duration required from the start of onsite testing through commissioning.

F. EQUIPMENT DELIVERY

1. Equipment shall be delivered to a location designated by the Construction Manager / General
Contractor, which may include the jobsite or some other designated site within a radius of twenty
(20) miles of the project site. Delivery is to be provided F.O.B. first destination by appropriate union
drivers where required.

2. The Vendor shall indicate in the bid proposal form the date when equipment is ready for delivery
(Paragraph E.4.c.)
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