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G-3  GENERAL NOTES 

G-4 GENERAL NOTES 
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ELEVATIONS 

 
EL-1  ELEVATIONS 

 

CROSS-SECTIONS 

 
CS-1  CROSS-SECTIONS 

 

GENERAL BUILDING PLANS 

  
A-1   ARCHITECTURAL PLAN - CANTERBURY BUILDING (BUILDING 1) - BASEMENT 

A-2   ARCHITECTURAL PLAN - CANTERBURY BUILDING (BUILDING 1) - 1
ST

 FLOOR 

A-3   ARCHITECTURAL PLAN - CANTERBURY BUILDING (BUILDING 1) – 2
ND

 FLOOR 

A-4   ARCHITECTURAL PLAN - CANTERBURY BUILDING (BUILDING 1) - 3
RD

 FLOOR 

A-5   ARCHITECTURAL PLAN - CANTERBURY BUILDING (BUILDING 1) - ROOF 

A-6   ARCHITECTURAL PLAN - ROBINSON ADDITION (BUILDING 2) - BASEMENT 

A-7   ARCHITECTURAL PLAN - ROBINSON ADDITION (BUILDING 2) – 1
st
 FLOOR 

A-8   ARCHITECTURAL PLAN - ROBINSON ADDITION (BUILDING 2) - 2
ND

 FLOOR 

A-9   ARCHITECTURAL PLAN - ROBINSON ADDITION (BUILDING 2) – ROOF 

A-10  ARCHITECTURAL PLAN - ROBINSON ADDITION (BUILDING 2A - ATRIUM) – 1
st
 

FLOOR 

A-11   ARCHITECTURAL PLAN - ROBINSON ADDITION (BUILDING 2A- ATRIUM) - ROOF 

A-12   ARCHITECTURAL PLAN - THORNTON BUILDING (BUILDING 3A) - SUBBASMENT 

A-13  ARCHITECTURAL PLAN -THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) - 

BASEMENT 
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A-14  ARCHITECTURAL PLAN - THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) – 1
st
 

FLOOR  

A-15  ARCHITECTURAL PLAN - THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) – 2
ND

 

FLOOR  

A-16  ARCHITECTURAL PLAN - THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) - 3
RD

 

FLOOR 

A-17  ARCHITECTURAL PLAN - THORNTON/RUSSELL BUILDING (BUILDING 3A/3B) - 

ROOF 

A-18   ARCHITECTURAL PLAN - ROBINSON BUILDING (BUILDING 4) - BASEMENT 

A-19   ARCHITECTURAL PLAN - ROBINSON BUILDING (BUILDING 4) - 1
ST

 FLOOR 

A-20   ARCHITECTURAL PLAN - ROBINSON BUILDING (BUILDING 4) - 2
ND

 FLOOR 

A-21   ARCHITECTURAL PLAN - ROBINSON BUILDING (BUILDING 4) - 3
RD

 FLOOR 

A-22   ARCHITECTURAL PLAN - ROBINSON BUILDING (BUILDING 4) - 4
TH

 FLOOR 

A-23   ARCHITECTURAL PLAN - ROBINSON BUILDING (BUILDING 4) - ROOF 

A-24   ARCHITECTURAL PLAN – HUTCHINSON CHAPEL (BUILDING 5) - BASEMENT 

A-25   ARCHITECTURAL PLAN – HUTCHINSON CHAPEL (BUILDING 5) – 1
ST

 FLOOR 

A-26  ARCHITECTURAL PLAN – HUTCHINSON CHAPEL (BUILDING 5) - ROOF & 

MAINTENANCE BUILDING (BUILDING 6) – 1
ST

 FLOOR 

 

ASBESTOS CONTAINING MATERIAL REMOVAL PLANS 

  
ACM-101  CANTERBURY BUILDING (BUILDING 1) - BASEMENT 

ACM-102  CANTERBURY BUILDING (BUILDING 1) - 1
ST

 FLOOR 

ACM-103  CANTERBURY BUILDING (BUILDING 1) - 2
ND

 FLOOR 

ACM-104  CANTERBURY BUILDING (BUILDING 1) - 3
RD

 FLOOR 

ACM-105  CANTERBURY BUILDING (BUILDING 1) - ROOF 

ACM-106  ROBINSON ADDITION (BUILDING 2) - BASEMENT 

ACM-107  ROBINSON ADDITION (BUILDING 2) - 1
ST

 FLOOR 

ACM-108  ROBINSON ADDITION (BUILDING 2) - 2
ND

 FLOOR 

ACM-109  ROBINSON ADDITION (BUILDING 2A - ATRIUM) – 1
ST

 FLOOR 

ACM-110  THORNTON BUILDING (BUILDING 3A) – SUB BASEMENT 

ACM-111  THORNTON/RUSSELL BUILDING (BUILDING 3A/3B) - BASEMENT 

ACM-112  THORNTON/RUSSELL BUILDING (BUILDING 3A/3B) – 1
ST

 FLOOR 

ACM-113  THORNTON/RUSSELL BUILDING (BUILDING 3A/3B) – 2
ND

 FLOOR 

ACM-114  THORNTON/RUSSELL BUILDING (BUILDING 3A/3B) - 3
RD

 FLOOR 

ACM-115  THORNTON/RUSSELL BUILDING (BUILDING 3A/3B) - ROOF 

ACM-116  ROBINSON BUILDING (BUILDING 4) - BASEMENT 

ACM-117  ROBINSON BUILDING (BUILDING 4) – 1
ST

 FLOOR 

ACM-118  ROBINSON BUILDING (BUILDING 4) - 2
ND

 FLOOR 

ACM-119  ROBINSON BUILDING (BUILDING 4) – 3
rd

 FLOOR 

ACM-120  ROBINSON BUILDING (BUILDING 4) – 4
th

 FLOOR 

ACM-121  ROBINSON BUILDING (BUILDING 4) - ROOF 

ACM-122  HUTCHINSON CHAPEL (BUILDING 5) - BASEMENT 

  & MAINTENANCE BUILDING (BUILDING 6) - ROOF 

 

HAZARDOUS MATERIAL PLANS 

 
HM-201  CANTERBURY BUILDING (BUILDING 1) - BASEMENT 

HM-202  CANTERBURY BUILDING (BUILDING 1) - 1
ST

 FLOOR 

HM-203  CANTERBURY BUILDING (BUILDING 1) - 2
ND

 FLOOR 

HM-204  CANTERBURY BUILDING (BUILDING 1) - 3
RD

 FLOOR 

HM-205  ROBINSON ADDITION (BUILDING 2) - BASEMENT 

HM-206  ROBINSON ADDITION (BUILDING 2) - 1
ST

 FLOOR 
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HM-207  ROBINSON ADDITION (BUILDING 2) - 2
ND

 FLOOR 

HM-208  ROBINSON ADDITION (BUILDING 2A - ATRIUM) - 1
ST

 FLOOR 

HM-209  THORNTON BUILDING (BUILDING 3A) – BOILER AREA 

HM-210  THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) - BASEMENT 

HM-211  THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) - 1
ST

 FLOOR 

HM-212  THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) - 2
ND

 FLOOR 

HM-213  THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) - 3
RD

 FLOOR 

HM-214  ROBINSON BUILDING (BUILDING 4) - BASEMENT 

HM-215  ROBINSON BUILDING (BUILDING 4) - 1
ST

 FLOOR 

HM-216  ROBINSON BUILDING (BUILDING 4) - 2
ND

 FLOOR 

HM-217  ROBINSON BUILDING (BUILDING 4) – 3
RD

 FLOOR 

HM-218  ROBINSON BUILDING (BUILDING 4) – 4
TH

 FLOOR 

HM-219  HUTCHINSON CHAPEL (BUILDING 5) - BASEMENT 

HM-220  HUTCHINSON CHAPEL (BUILDING 5) – 1
ST

 FLOOR 

 

SURFACE/UTILITY PLANS  

 

S-300   UTILITY NOTES/DETAILS AND FENCE DETAILS 
S-301   EXISTING SURFACE CONDITIONS 

S-302   TEMPORARY CONSTRUCTION AND FINISHED CONDITION FENCE LAYOUT 

S-303   SURFACE AND SUBSURFACE DEMOLITION PLAN - BASE BID SCOPE 

S-304   UTILITY DEMOLITION PLAN - BASE BID SCOPE 

S-305   FINISHED CONDITION PLAN - BASE BID SCOPE 

S-306   FINISHED GRADING AND LANDSCAPING PLAN - BASE BID SCOPE 

S-307   FINISHED SURFACE SECTION - BASE BID SCOPE 

S-308   SURFACE AND SUBSURFACE DEMOLITION PLAN - ALTERNATE 1 SCOPE 

S-309   UTILITY DEMOLITION PLAN - ALTERNATE 1 SCOPE 

S-310   FINISHED CONDITION PLAN - ALTERNATE 1 SCOPE 

S-311   FINISHED GRADING AND LANDSCAPE PLAN - ALTERNATE 1 SCOPE 

S-312   FINISHED SURFACE SECTION - ALTERNATE 1 SCOPE 

 

DEMOLITION PLANS 

 
D-400   GENERAL DEMOLITION PLAN - BASE BID AND ALTERNATE 1 SCOPE 

D-401  DEMOLITION PLAN - CANTERBURY BUILDING (BUILDING 1) & MAINTENANCE 

BUILDING (BUILDING 6) –BASE BID & ALTERNATE 1 SCOPE 

D-402  DEMOLITION PLAN - ROBINSON ADDITION (BUILDING 2 & 2A) - BASE BID AND 

ALTERNATE 1 SCOPE 

D-403   DEMOLITION PLAN - THORNTON/RUSSELL BUILDINGS (BUILDING 3A/3B) - BASE 

BID AND ALTERNATE 1 SCOPE 

D-404  DEMOLITION PLAN - ROBINSON BUILDING (BUILDING 4) - BASE BID AND 

ALTERNATE 1 SCOPE 

D-405   DEMOLITION ELEVATIONS - BASE BID AND ALTERNATE 1 SCOPE 

D-406    DEMOLITION/SEPARATION AND REPAIR DETAILS FOR THORNTON BUILDING 

D-407 DEMOLITION/SEPARATION AND STABILIZATION/REPAIR DETAILS FOR 

HUTCHINSON CHAPEL AND TUNNEL 
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ADDITIONAL INFORMATION PROVIDED ON COMPACT DISK (CD): 

 

ECH: Inspection Report of Asbestos Containing Materials and Hazardous Materials, Dec 2013 

ECH: Record Reference Drawings (provided by previous owner) 

ECH: Phase I Environmental Site Assessment, May 2013   

ECH: Underground Storage Tank Report, May 2013 

ECH: Memo from LiRo Engineers summarizing basement water sampling for Buffalo Sewer Authority 

Discharge Parameters. 

 

Note: The additional information and data on Compact Disk are provided for the Contractor’s use only 

and are not considered part of the Contract Documents.  Actual site conditions may differ from what is 

presented.  No warranty is made regarding the accuracy and completeness of the information and data 

provided. 
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NOTICE TO BIDDERS 

Empire State Development  

Episcopal Church Home – Abatement, Demolition & Site Stabilization 

 

Bids:  Sealed bids will be received and publicly read aloud at the Empire State Development office on 95 

Perry Street, Suite 500, Buffalo, New York for the following contract for the Episcopal Church Home 

Abatement, Demolition and Site Preparation Project on Monday, May 5, 2014, at 2:00 p.m.  Each bid 

must be identified, on the outside of the envelope, with name and address of the bidder and designated as 

bid for the project titled above.  Sealed bids must be received by May 5, 2014 at 2:00 p.m. in order to be 

considered. 

 

Pre-Bid Meeting:  A mandatory pre-bid meeting and site walkover will be held on Wednesday April 23, 

2014 at 10:00 AM at the Episcopal Church Home.  The parking lot at the corner of Columbus Parkway 

and Massachusetts Avenue will be utilized as a starting point for the walkover.  On-site parking will be 

available. Some interior building areas of the site will not be accessible during this initial pre-bid meeting 

and site walkover.   

 

Optional walkovers will be held on Thursday April 24, 2014 at 9:00 a.m. and Friday April 25, 2014 at 

9:00 a.m., by appointment, during which access to the interior building areas not accessible during the 

mandatory pre-bid meeting will be allowed.  All representatives entering the buildings are required to 

possess a current NYSDOL Asbestos License, respiratory fit test and protective equipment, a hard hat, 

safety glasses, waterproof construction boots, and operating flashlight.  Safety equipment is required 

during the walk through by all bidders and will not be provided by the Owner.  Representatives attending 

either of the optional walkovers must be asbestos credentialed personnel and must arrive on-site with the 

safety equipment listed above and respiratory protection. 

 

Questions:  Questions on this solicitation must be transmitted and received by mail or e-mail no later 

than Monday, April 28, 2014 at 4:00 p.m. to the address below: 

 

Stephen Gawlik, Senior Counsel 

Empire State Development 

95 Perry Street, 5th Floor  

Buffalo, New York 14203 

sgawlik@esd.ny.gov  

 

Contracts:  The project will be constructed using the single contract format.  A copy of the contract is 

included in this bid package.  The following contract will be bid at this time: 

 

Contract:  Episcopal Church Home Demolition & Site Stabilization 

 

Project Description:  The work shall consist of Asbestos Abatement, Hazardous Materials Remediation 

as detailed in the project documents, and the Demolition of portions of the Episcopal Church Home 

consisting of the following structures: 

 

Canterbury Building (Building 1) 

Robinson Addition (Buildings 2 and 2A) 

Russell Building (Building 3B) 

Robinson Building (Building 4) 

Maintenance Building (Building 6) 

Thornton Hall (Building 3A) 

Hutchinson Chapel (Building 5) 

Tunnel Between Buildings 3A and 5 

mailto:sgawlik@esd.ny.gov
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Base Bid - Consists of the complete abatement of all asbestos and universal/hazardous materials, removal 

of a closed underground storage tank, demolition of the Canterbury Building (Building 1), Robinson 

Addition (Buildings 2/2A), Russell Building (Building 3B), Robinson Building (Building 4), and 

Maintenance Building (Building 6). The work also includes structural stabilization and weatherproofing 

of building exterior windows and abatement of asbestos and universal/hazardous materials, excluding 

abatement of asbestos from the building roofs and the exterior window caulk and glazing, at Thornton 

Hall (Building 3A), Hutchinson Chapel (Building 5), and the tunnel connecting the two structures. 

Weather tight protection shall be provided for openings to the Thornton Hall (Building 3A) resulting from 

demolition of the adjoining Robinson Addition (Building 2) and Russell Building (Building 3B). 

 

Alternate 1 – Adds the demolition of Thornton Hall (Building 3A) and the adjoining tunnel, along with 

the weather tight stabilization of the Hutchinson Chapel’s northeast wall subsequent to the demolition of 

the adjoining tunnel.    

 

The work will conclude with backfill and site restoration consisting of provision of proper site drainage to 

a finish condition, resetting of catch basins, protection of remaining utilities, backfilling to defined grades, 

providing final grading using gravel, constructing a landscaped berm, replacing sidewalk sections, and 

furnishing and installing new fencing. 

 

Contract Documents:  A complete set of all Contract documents may be obtained at the office of LiRo 

Engineers, Inc., 690 Delaware Avenue, Buffalo, New York 14209 upon payment of $200.00 per set, by 

certified check, money order made payable to Empire State  Development.  Bid deposit is non-refundable.  

All Contractors submitting Bids shall purchase a complete bid package from the Construction 

Manager, prior to bid.  Contract documents may be examined at the following locations: 

 

 Empire State Development, 95 Perry Street, 5th Floor, Buffalo, New York 14203, (716) 846-

8257 

 LiRo Engineers, Inc., 690 Delaware Avenue, Buffalo, New York 14209, (716) 882-5476 

 

Definitions:  The Owner shall be defined as the New York State Urban Development Corporation, d/b/a 

Empire State Development, 95 Perry Street, 5th Floor, Buffalo, New York 14203. The Engineer and 

Construction Manager shall be defined as LiRo Engineers Inc., 690 Delaware Avenue, Buffalo, New 

York 14209.  
 

Opening of Bids:  At the date and time noted for receipt of proposals, the proposals will be publicly 

opened and read aloud. Only those bids in the hands of Empire State Development, available to be read at 

the time and date designated above will be considered. 

 

Bid Guarantee:  Each bid shall be accompanied by an acceptable form of bid guarantee in an amount 

equal to ten percent (10%) of the amount of the base bid payable to Empire State Development as a 

guarantee that if the bid is accepted, the bidder will execute the Contract, which is provided as part of this 

Notice to Bidders, within ten (l0) days after receipt of the Contract for execution by the selected bidder. 

 

Owner's Rights:  Empire State Development reserves the right to waive any informality or reject any or 

all bids, or to make any contract which it deems to be in the best interest of Empire State Development. 

 

Bid Withdrawal:  No bidder may withdraw his bid within ninety (90) days after actual opening thereof. 

 

Non-Discrimination and Contractor & Supplier Diversity: Empire State Development’s Non-

Discrimination and Contractor & Supplier Diversity policy will apply.  The contractor shall be required to 

use Good Faith Efforts to achieve Minority/Women-owned Business Enterprise ("M/WBE") participation 
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of not less than 25 % (MBE/WBE) of the total dollar value, 15% MBE and 10% WBE, and not less than 

10% Minority and Female Workforce.  M/WBE contractors are encouraged to respond.  Additional 

requirements and required forms can be found in the Bid Forms section of bid package. 

 

Qualifications:  The low bidder shall demonstrate its responsibility to perform and complete all required 

work by submitting a statement of its experience and of any subcontractors which the low bidder intends 

to use to perform the work (see Bidder’s Qualifications in the Bid Forms).  The low bidder shall include 

his plan or program for providing sufficient labor and equipment to perform the project as detailed by the 

project documents, within the allotted time frame and sequencing for the asbestos abatement and 

demolition project.  Low bidder is encouraged to employ local labor.   

 

The low bidder must demonstrate a minimum of 5 years of experience and the completion of 5 demolition 

projects of similar scope and value.  The work history shall also demonstrate the use of high reach 

demolition equipment, demolition within an urban area, partial/selective demolition where structure is to 

remain undamaged for reuse, and the need for maintaining substructure stability during demolition and 

backfilling operations.  Additional qualification requirements and certifications as required by the 

individual technical specifications must be met by either the Prime Contractor or a qualified 

Subcontractor. 

 

The Prime Contractor shall have a valid New York State Department of Labor (NYSDOL) Company 

license and demonstrate a 5 year history of performing asbestos abatement work under that Company 

license.  The prime Contractor shall obtain bid and performance bonds directly from a Surety Company 

with a minimum rating by A.M. Best of (A-) in the “Best’s Key Rating Guide”.  The surety firm must be 

licensed to bond construction projects in the state of New York.  The Demolition and/or Abatement 

Contractor’s personnel shall also have OSHA 10-hour Construction Safety & Health certifications and 

40-hour HAZWOPER certifications as required by the various elements.  The Prime Contractor and 

subcontractor(s) must demonstrate the experience level for the various work elements as listed below: 

  

Work Element Experience Level 
Demolition 5 Years 
Asbestos Removal  5 Years* 
Universal and Hazardous Waste Removal  5 Years* 
Utilities  5 Years* 

*Must have all required licenses and certifications 

 

Empire State Development may require the low bidder to further demonstrate its responsibility to perform 

and complete the work by submitting additional information regarding the low bidder’s experience, 

obtaining labor/work force and financial resources.  The prime Contractor shall demonstrate that they 

have the financial resources to perform the work.  If requested by Empire State Development, additional 

information must be submitted by the low bidder within seven (7) calendar days of the request.  All 

information pertaining to the bidder’s financial resources shall be submitted by a Certified Public 

Accountant. 

 

Permissible Contacts:  State Finance Law Sections 139-j and 139-k (collectively, the “Procurement 

Requirements”) apply to this procurement. These Procurement Requirements: (1) govern permissible 

communications between potential respondents and ESD or other involved governmental entities with 

respect to this RFP; (2) provide for increased disclosure in the public procurement process through 

identification of persons or organizations whose function is to influence procurement contracts, public 

works agreements and real property transactions; and (3) establish sanctions for knowing and willful 

violations of the provisions of the Procurement Requirements, including disqualification from eligibility 

for an award of any contract pursuant to this RFP. Compliance with the Procurement Requirements: (1) 

all communications regarding this RFP, from the time of its issuance through final award and execution 
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of any resulting contract (the “Restricted Period”), be conducted only with the designated contact persons 

listed below; (2) the completion by respondents of the Offerer Disclosure of Prior Non-Responsibility 

Determinations, and the Offerer’s Affirmation of Understanding of and Agreement pursuant to State 

Finance Law (each form is accessible at the Required Forms for Vendors link at the ESD web site under 

“RFPs/RFQs” and included in the Bid Forms); and (3) periodic updating of such forms during the term of 

any contract resulting from this RFP. Respondents must submit the Offerer Disclosure of Prior Non-

Responsibility Determinations, and the Offerer’s Affirmation of Understanding of and Agreement 

pursuant to State Finance Law, as part of their submittal.   

 

The Procurement Requirements also require ESD staff to obtain and report certain information when 

contacted by prospective bidders during the restricted period, make a determination of the responsibility 

of bidders and make all such information publicly available in accordance with applicable law. If a 

prospective bidder is found to have knowingly and willfully violated the State Finance Law provisions, 

that prospective bidder and its subsidiaries, related or successor entities will be determined to be a non-

responsible bidder and will not be awarded any contract issued pursuant to this solicitation. In addition, 

two such findings of non-responsibility within a four-year period can result in debarment from obtaining 

any New York State governmental procurement contract. 

 

For the purpose of compliance with State Finance Law Sections 139-j, contact with Stephen 

Gawlik, ESD Senior Counsel, is considered permissible. Contact information is provided above. 

 

This is not a complete presentation of the provisions of the Procurement Requirements. A copy of State 

Finance Law Sections 139-j and 139-k can be found at: http://esd.ny.gov/CorporateInformation/RFPs.html 

(under “ESD Policy Regarding Permissible Contacts under SFL 139”). All potential Respondents are 

solely responsible for full compliance with the Procurement Requirements. Both the prime consultant and 

the sub-consultants complete the forms required above. 

 

Other:  Contractors performing project work must be duly licensed in the City of Buffalo and by other 

entities governing work.   Contractor's bid is to include an acknowledgment that the Contractor possesses 

the necessary license or filed a licensing application with the City of Buffalo.  Asbestos abatement is to be 

performed by a licensed abatement contractor.  Contractor is responsible to ascertain and obtain any 

additional licensing needed to perform work, whether such licensing is required by the City of Buffalo or 

other regulating entity.  Insurance and other requirements applicable to the contract(s) are described in 

detail in the bid documents. 

 

ESD reserves the right to: 

 

1. amend, modify or withdraw this solicitation; 

2. revise any requirement of this solicitation; 

3. require supplemental statements or information from any responsible party; 

4. accept or reject any or all responses hereto; 

5. extend the deadline for submission of responses hereto; 

6. negotiate or hold discussions with any firm and to correct deficient responses which do not 

conform to the instructions contained herein;  

7. cancel, or reissue in whole or in part, this solicitation, if ESD determines in its sole discretion that 

it is its best interest to do so; and 

8. extend the term of any agreement on terms consistent with this procurement. 

 

http://esd.ny.gov/CorporateInformation/RFPs.html


BID FORM 

 

Bidder:       

Empire State Development  

Episcopal Church Home BF-1 of 43 
Abatement, Demolition & Site Stabilization 
 

Bid to:  NYS Urban Development Corporation 

  d/b/a Empire State Development 

 95 Perry Street, 5th Floor  

Buffalo, New York 14203 

 

Bid for: Episcopal Church Home Abatement, Demolition & Site Stabilization 

 

Bid From: Name:          

 Address:          

             

             

 Phone Number:        

 Fax Number:         

 

Proposal: 

 

The base bid work shall include the complete abatement of all asbestos and universal/hazardous materials, 

removal of a closed underground storage tank, and demolition for the following Contract specified 

buildings and structures: 

 

a. Canterbury Building (Building 1) 

b. Robinson Addition (Buildings 2 and 2A) 

c. Russell Building (Building 3B) 

d. Robinson Building (Building 4) 

e. Maintenance Building (Building 6). 
 

The base bid work shall also include site preparation consisting of resetting of catch basins, protecting 

remaining utilities, backfilling to defined grades, providing final grading using gravel, constructing a 

landscaped berm, replacing sidewalk sections, and furnishing and installing new fencing. 

 

The base bid work shall also include stabilization and providing weather-tight enclosure and abatement of 

interior asbestos and universal/hazardous materials, excluding asbestos abatement of building roofs and 

exterior window caulk and glazing, for the following Contract specified buildings and structures: 

 

f. Thornton Building (Building 3A) 

g. Hutchinson Chapel (Building 5) 

h. Tunnel between Building 3A and Building 5. 

 

More specifically the base bid includes all work defined in the Contract Documents for the above 

referenced buildings and associated structures, utilities, and site amenities. 

 

The Contractor shall comply with the required project phasing and scheduling requirements for the base 

bid work. In order to stabilize the site for the benefit of the community it is imperative that the abatement, 

demolition, and stabilization Contractor perform the required work in accordance with the proposed 

project schedule.  Contractor shall commence the Work upon receipt of a written notice to proceed signed 

by the Owner.  Under the base bid requirement, the Contractor shall be required to perform the contract 

work in accordance with the following phased schedule:  
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Phase I -  Abatement of All Asbestos: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 

4); and Maintenance Building (Building 6) 

 Work includes: Item 1) Repair drainage structures near Massachusetts and 

Columbus Avenues and install temporary construction fencing; Item 2) terminate 

utilities and abate all asbestos inside each structure; and Item 3) following 

completion and clearance by the Project Monitor of abatement completed in Phase I 

Item 2, abate all asbestos on the exterior of each structure including but not limited 

to exterior window caulk and glazing, roof materials, and flashing.  All Phase I 

work for Canterbury Building (Building 1) and Maintenance Building 

(Building 6) shall be completed no later than 52 calendar days from written 

notice to proceed. All Phase I work for Russell Building (Building 3B) shall be 

completed no later than 84 calendar days from written notice to proceed. Phase 

I shall be completed in its entirety no later than 129 calendar days from written 

notice to proceed.  
 

Phase II -  Completely Demolish: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 

4); and Maintenance Building (Building 6) 

 Work includes: Complete demolition of each structure and weather tight protection 

of openings to the Thornton Building (Building 3A) resulting from demolition of the 

adjoining Robinson Addition (Building 2) and Russell Building (Building 3B). 

Completion of demolition shall include completion of backfill and compaction to 

grade at each building. All Phase II work for Canterbury Building (Building 1) 

and Maintenance Building (Building 6) shall be completed no later than 107 

calendar days from written notice to proceed. All Phase II work for Russell 

Building (Building 3B) shall be completed no later than 136 calendar days from 

written notice to proceed. Phase II shall be completed in its entirety no later 

than 190 calendar days from written notice to proceed.  
 

Phase III -  Abatement of Asbestos and Structural Stabilization: Thornton Building (Building 

3A), Hutchinson Chapel (Building 5), and Tunnel 

 Work includes: Item 1) abate all asbestos inside each structure but do not abate 

exterior window caulk and glazing, roof materials, and flashing and Item 2) provide 

weather tight protection of windows and structural stabilization of each 

building/structure. Phase III shall be completed in its entirety no later than 84 

calendar days from written notice to proceed. 
 

Phase IV -  Site Final Grading and Preparation 

 Work includes: Completion of final utility modifications, grubbing, final backfilling 

and compaction, grading with gravel cover, constructing a landscaped berm, 

replacing sidewalk sections, and installing permanent fencing. Construction of the 

landscaped berm and replacement of sidewalk sections shall be completed 

within the 2014 growing season, no later than 181 calendar days from written 

notice to proceed.  Phase IV shall be completed in its entirety no later than 218 

calendar days from written notice to proceed. At its discretion, ESD may defer 

the construction of the landscaped berm and replacement of sidewalk sections 

until the growing season of 2015 (Starting on April 1, 2015 with completion no 

later than May 15, 2015). 
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The proposed phasing of the project as described above is shown in the Contract Plans.  The Contractor 

shall note that liquidated damages of $5,000 per day shall apply should the Contractor not comply with 

the project schedule.  Liquidated damages shall also apply for failure to meet individual deadlines for 

specific buildings and structures in accordance with the phasing outlined above. 

 

We have examined and fully understand the requirements and intent of the Bidding and Contract 

Documents and all subsequent addenda as listed below, and propose to provide all materials, and all 

labor, supplies, equipment, transportation and other facilities necessary or proper for, or incidental to the 

Work, to complete all Work in strict accord with the contract documents and as assigned in the Special 

Conditions. 

 
Total Lump Sum Base Bid Contract  $         

(Do Not Include Alternate) 

 

Total Lump Sum Base Bid in words:           

 

              

 

 

Base Bid Breakdown 

 

LUMP SUM BID SHEET 

Item 

No. 
Description Lump Sum ($USD) 

Phase I - Abatement of All Asbestos: Canterbury Building; Robinson 

Addition; Russell Building; Robinson Building ; and Maintenance Building 
 

1.1 Repair Drainage Structures $ 

1.2 Install Construction Fencing $ 

1.3 Asbestos Abatement and Removal of Hazardous Waste, Canterbury 

Building (Building 1) and Maintenance Building (Building 6) 
$ 

1.4 Asbestos Abatement and Removal of Hazardous Waste, Robinson 

Addition (Buildings 2 and 2A) and Robinson Building  (Building 4) 
$ 

1.5 Asbestos Abatement and Removal of Hazardous Waste, Russell 

Building (Building 3B) 
$                              

Subtotal Phase I $ 

Phase II – Completely Demolish: Canterbury Building; Robinson Addition; 

Russell Building; Robinson Building ; and Maintenance Building 
 

2.1 
Complete Demolition of Canterbury Building (Building 1) and 

Maintenance Building (Building 6) 
$ 

2.2 Complete Demolition of Robinson Addition (Buildings 2 and 2A) and 

Robinson Building  (Building 4) 
$ 

2.3 Complete Demolition of Russell Building (Building 3B) and Weather 

Tight Protection of Openings to Thornton Building (Building 3A) 
$                              

Subtotal Phase II $ 
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Item 

No. 
Description Lump Sum ($USD) 

Phase III – Abatement of Asbestos and Structural Stabilization: Thornton 

Building, Hutchinson Chapel, and Tunnel 
 

3.1 
Asbestos Abatement and Removal of Hazardous Waste, Thornton 

Building (Building 3A), Hutchinson Chapel (Building 5), and Tunnel 
$                              

3.2 Provide Weather Tight Protection of Windows and Structural 

Stabilization, Thornton Building (Building 3A), Hutchinson Chapel 

(Building 5), and Tunnel 

$                              

Subtotal Phase III $ 

Phase IV – Site Final Grading and Preparation  

4.1 Final Utility Modifications $ 

4.2 Backfill and Compaction of Foundations and Voids $ 

4.3 Final Grading and Gravel Cover $ 

4.4 Provide  Landscaped Berm $                              

4.5 Replace Sidewalk Sections and Install Permanent Perimeter Fencing and 

Gates 
$ 

Subtotal Phase IV $ 

Lump Sum Base Bid, Phases I through IV Total $ 

 

Alternate No 1: Alternate No.1 adds exterior abatement and demolition of Thornton Building (Building 

3A), adds demolition of the tunnel between Thornton Building (Building 3A) and Hutchinson Chapel 

(Building 5), and includes construction of a larger landscaped berm.  Alternate No. 1 work shall include 

the complete abatement of all asbestos and universal/hazardous materials, removal of a closed 

underground storage tank, and demolition of the following Contract specified buildings and structures: 

 

a. Canterbury Building (Building 1) 

b. Robinson Addition (Buildings 2 and 2A) 

c. Russell Building (Building 3B) 

d. Robinson Building (Building 4) 

e. Maintenance Building (Building 6) 

f. Thornton Hall (Building 3A) 

i. Tunnel between Building 3A and Building 5 

 
Alternate No. 1 work shall also include site preparation consisting of resetting of catch basins, protecting 

remaining utilities, backfilling to defined grades, providing final grading using gravel, constructing a 

landscaped berm, replacing sidewalk sections, and furnishing and installing new fencing. 

 

Alternate No. 1 work also includes abatement of interior asbestos and universal/hazardous materials 

(excluding asbestos abatement of building roofs and exterior window caulk and glazing) and stabilization 

and providing weather-tight enclosure for the following Contract specified building: 

 

j. Hutchinson Chapel (Building 5).  
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More specifically Alternate No. 1 includes all work defined in the Contract Documents and work 

identified as pertaining to Alternate No. 1 for the above referenced buildings and associated structures, 

utilities, and site amenities. This alternate is identified as Alternate No. 1 on the Contract Plans.  The 

Contractor shall provide a lump sum cost to provide all materials, and all labor, supplies, equipment, 

transportation and other facilities necessary or proper for, or incidental to the Work, to complete all Work 

in strict accord with the Contract Documents and as assigned in the Special Conditions for the demolition 

and site preparation of the structures under Alternate No. 1. 

 

If exercised, notice to proceed for Alternate No. 1 is anticipated to be issued at the same time as the 

notice to proceed for the base bid work. Work for Alternate No. 1 shall proceed in accordance with 

the base bid schedule and the additional constraints presented below.  If the notice to proceed for 

Alternate No. 1 is issued greater than 14 calendar days following the notice to proceed for the base 

bid work, then the completion dates for work elements applicable only to Alternate No. 1 shall be 

negotiated. 
 

Alternate Bid Additions Breakdown 

 

LUMP SUM BID SHEET 

Item No. Description Addition for Alternate No.1 

($USD) 
1.6  Exterior Asbestos Abatement of Thornton Hall 

(Building 3A) 
$ 

2.4  Complete Demolition of Thornton Hall (Building 

3A) and Tunnel 
$ 

4.6 Provide Expanded Landscaped Berm $ 

Total Alternate No. 1 Additions Lump Sum Bid  

 

Exterior Asbestos Abatement of Thornton Hall (Building 3A) shall be completed no later than 84 

calendar days from written notice to proceed for the base bid work. Complete Demolition of 

Thornton Hall (Building 3A) and Tunnel shall be completed no later than 136 calendar days from 

written notice to proceed for the base bid work. The Expanded Landscaped Berm shall be 

constructed within the 2014 growing season no later than 181 calendar days from written notice to 

proceed for the base bid work.  At its discretion, ESD may defer the construction of the landscaped 

berm until the growing season of 2015 (Starting on April 1, 2015 with completion no later than May 

15, 2015). 

 

Total Alternate No. 1 Lump Sum Bid in words:         

 

              

 

 

ASBESTOS CONTAINING MATERIALS UNIT COST EVALUATION 

 

Abatement of asbestos containing materials (ACM) in the quantities listed in the Contract Documents 

shall be included in the lump sum bid price.  In the event abatement of additional ACM is added to the 

Project Scope (see Specification Section 02080), Empire State Development (ESD) intends to negotiate 

the value of the work.  Additional ACM shall be those additional materials requiring abatement as 

requested by ESD or those material quantities for materials that were manufactured to contain ACM 

which exceed 15% of the quantities listed in the Contract Documents. Abatement of all materials not 
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contaminated by ACM during manufacture that has been subsequently contaminated by ACM and cannot 

be practically decontaminated, including but not limited to fiberglass insulation and other porous building 

materials and debris, shall be included in the lump sum bid price.  For evaluation and negotiation 

purposes, the Bidder shall submit unit pricing for various ACM which may be encountered.  The 

Contractor shall complete the unit cost bid sheet provided below.  The quoted costs shall assume that 

quantities will be consistent with a New York State Department of Labor (NYSDOL) defined “Large 

Asbestos Project” (160 square feet or more/ 260 linear feet or more) and be inclusive of all equipment, 

material and labor necessary to perform the additional project required work.  ESD may consider the unit 

pricing provided by the Contractor for ACM abatement in the overall bid evaluation. 

 
 

 

 

 

Item Unit Cost – Within 
Existing Containment 

Unit Cost - No 
Existing Containment 

Sprayed-on/troweled-on fireproofing  $                             /SF $                             /SF 
Ceiling systems  $                             /SF $                             /SF 
Pipe insulation $                             /LF $                             /LF 
Boiler Jacket Insulation $                             /SF $                             /SF 
Tank Insulation $                             /SF $                             /SF 
Mud pipe fittings and gaskets $                           /Each $                           /Each 
Pipe Gaskets $                           /Each $                           /Each 
Sink mastic $                           /Sink $                           /Sink 
Fuse Box Insulation Paper $                             /SF $                             /SF 
Asbestos debris  $                             /SF $                             /SF 
Floor tile and mastic  $                             /SF $                             /SF 
Fire doors insulation  $                           /Each $                           /Each 
Windows with ACM caulk/glaze  $                           /Each $                           /Each 
Roof felt paper $                             /SF $                             /SF 
Roof paint $                             /SF $                             /SF 
Roof flashing  $                             /LF $                             /LF 
Roof vents/drains  $                           /Each $                           /Each 
Roof tar  $                             /LF $                             /LF 
Transite pipe  $                             /LF $                             /LF 
Wall mastics $                             /SF $                             /SF 
Drywall  $                             /SF $                             /SF 
Tar waterproofing on perimeter walls $                             /SF $                             /SF 
Various caulks  $                             /LF $                             /LF 
Wall/ceiling plaster  $                             /SF $                             /SF 
Cove molding mastic  $                             /LF $                             /LF 
Wire Insulation $                             /LF $                             /LF 
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Insurance Requirements: 

 

The contractor shall meet the insurance requirements listed in Article 12 of the Owner/Contractor 

Agreement. 

 

Addenda Received: 

 

Addendum Number      Date 

           

           

           

           

 

Attachments: 

 

We have enclosed with this proposal, the following attachments, fully executed: 

 

1. Non-Collusive Bidding Certificate 

2. Certified Corporate Resolution 

3. Non-Discrimination and Contractor & Supplier Diversity Requirements 

4. MWBE Schedule A-1 

5. Debarment Certificate B 

6. Certification Regarding Lobbying 

7. Substitution Sheet 

8. Buy America Certificates 

9. Procurement and Tax Law Requirements - Executive Order 127 & State Finance Law 

Section 139 

a. Contractor Disclosure of Contacts Form 

b. Offerer’s Disclosure of Prior Non-Responsibility Determinations 

c. Offerer's Affirmation of Understanding of Agreement 

10. Compliance with NYS Tax Law Section 5-a 

11. Compliance with Iran Divestment Act 

12. Vendor Responsibility 

13. Encouraging Use of NYS Businesses Form 

 14. Bidders Qualifications 

 

Project Sunlight: 

 

Under the Public Integrity Reform Act of 2011, “appearances” (broadly defined and including 

any substantive interaction that is meant to have an impact on the decision-making process of a 

state entity) before a public benefit corporation such as ESD by a person (also broadly defined) 

for the purposes of procuring a state contract for real property (as contemplated in this RFP) 

must be reported by ESD to a database maintained by the State Office of General Services that is 

available to members of the public. If in doubt as to the applicability of Project Sunlight, 

Respondents and their advisors should consult the Laws of 2011, Ch. 399 for guidance. 

 

We have used no substitutions except as listed in the Substitution Sheet.  
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Signature:         Corporate Seal 

 

 Firm:         

 

 By:          
    (Signature) 

 Title:          

 

 Date:          
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Attachment # 1  Non-Collusive Bidding Certification: 

 

No bid will be accepted that does not have this form completely executed. 

 

1. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 

and in the case of a joint bid, each party thereto certifies as to its own organization, under penalty 

of perjury, that to the best of their knowledge and belief:  

 

(a) The prices in this bid have been arrived at independently without collusion, consultation, 

communication, or agreement, for the purpose of restricting competition, as to any matter 

relating to such prices with any other bidder or any competitor; 

 

(b) Unless otherwise required by law, the prices which have been quoted in this bid have not 

been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder 

prior to opening, directly or indirectly, to any other bidder or competitor; and  

 

(c) No attempt has been made or will be made by the bidder to induce any other person, 

partnership, or corporation to submit or not to submit a bid for the purpose of restricting 

competition. 

 

(d) If the bidder is a corporation, this certificate is and shall be deemed to have been authorized 

by the board of directors of the bidder, and such authorization is and shall be deemed to 

include the signing and submission of the bid and the inclusion therein of this certificate of 

non-collusion as the act and deed of the corporation. 

 

(e) The attached hereto (if a corporate bidder) is a certified copy of a resolution authorizing the 

execution of this certification by the signature of this bid or proposal on behalf of the 

corporate bidder. 

 

2. Pursuant to 103-d, General Municipal Law, a bid shall not be considered for award nor shall any 

award be made where the above Non-Collusive Certificate, Paragraphs 1, (a), (b), and (c) have 

not been complied with, unless explained, justified, and legally excused in accordance with said 

law.   

 

              

(Individual)  

 

              

(Corporation) 

 

              

Dated          (Signature of Officer) 

 

This Non-Collusive Bidding Certificate must be submitted with the bid. 
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Attachment #2 Certified Corporate Resolution: 

 

RESOLVED THAT     be authorized to sign and submit the bid or proposal 

of this corporation for the following project: 

 

              

 (PROJECT NAME) 

 

and to include in such bid the Non-Collusion Bidding Certification required by section one hundred three-

d (l03-d) of the General Municipal Law as to the act and deed of such corporation, and for any 

inaccuracies or misstatements in such certificate this corporate bidder shall be liable under the penalties of 

perjury. 

 

The foregoing is a true and correct copy of the resolution and adopted by 

 

     at a meeting of its board of directors held on 

 

the    day of     , 200 . 

 

          

(Secretary) 

 

This Certified Corporate Resolution must be submitted with the bid. 
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Attachment # 3  Affirmative Action Agreement: 

 

Firm Name:               

 

Business Address:              

 

Telephone No.               

 

CONTRACTOR REQUIREMENTS AND PROCEDURES FOR BUSINESS PARTICIPATION 

OPPORTUNITIES FOR NEWYORK STATE CERTIFIED MINORITY AND WOMEN OWNED 

BUSINESS ENTERPRISES AND EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITY 

GROUP MEMBERS AND WOMEN 

 

NEW YORK STATE LAW 

 

Pursuant to New York State Executive Law Article 15-A, Empire State Development (“ESD”) recognizes 

its obligation under the law to promote opportunities for maximum feasible participation of certified 

minority-and women-owned business enterprises and the employment of minority group members and 

women in the performance of ESD contracts.   

 

In 2006, the State of New York commissioned a disparity study to evaluate whether minority and women-

owned business enterprises had a full and fair opportunity to participate in state contracting.  The findings 

of the study were published on April 29, 2010, under the title "The State of Minority and Women-Owned 

Business Enterprises: Evidence from New York" (“Disparity Study”).  The report found evidence of 

statistically significant disparities between the level of participation of minority-and women-owned 

business enterprises in state procurement contracting versus the number of minority-and women-owned 

business enterprises that were ready, willing and able to participate in state procurements.  As a result of 

these findings, the Disparity Study made recommendations concerning the implementation and operation 

of the statewide certified minority and women-owned business enterprises program.  The 

recommendations from the Disparity Study culminated in the enactment and the implementation of New 

York State Executive Law Article 15-A, which requires, among other things, that ESD establishes goals 

for maximum feasible participation of New York State Certified minority and women-owned business 

enterprises (“MWBE”) and the employment of minority groups members and women in the performance 

of New York State contracts. 

 

Business Participation Opportunities for MWBEs 

 

For purposes of this solicitation, ESD hereby establishes an overall goal of 25% for MWBE participation, 

15% for Minority-Owned Business Enterprises (“MBE”) and 10% for Women-Owned Business 

Enterprises (“WBE”) (based on the current availability of qualified MBEs and WBEs). A contractor 

(“Contractor”) on the subject contract (“Contract”) must document good faith efforts to provide 

meaningful participation by MWBEs as subcontractors or suppliers in the performance of the Contract 

and Contractor agrees that ESD may withhold payment pending receipt of the required MWBE 

documentation.  The directory of New York State Certified MWBEs can be viewed at:   

http://ny.newnycontracts.com 

 

For guidance on how ESD will determine a Contractor’s “good faith efforts,” refer to 5 NYCRR §142.8. 

 



BID FORM 

 

Bidder:       

Empire State Development  

Episcopal Church Home BF-12 of 43 
Abatement, Demolition & Site Stabilization 
 

In accordance with 5 NYCRR §142.13, Contractor acknowledges that if it is found to have willfully and 

intentionally failed to comply with the MWBE participation goals set forth in the Contract, such finding 

constitutes a breach of Contract and ESD may withhold payment from the Contractor as liquidated 

damages.   

 

Such liquidated damages shall be calculated as an amount equaling the difference between:  (1) all sums 

identified for payment to MWBEs had the Contractor achieved the contractual MWBE goals; and (2) all 

sums actually paid to MWBEs for work performed or materials supplied under the Contract.   

 

By submitting a bid or proposal, a bidder on the Contract (“Bidder”) agrees to submit the following 

documents  and information as evidence of compliance with the foregoing: 

 

A. Bidders are required to submit a MWBE Utilization Plan on OCSD-3 with their bid or proposal.  

Any modifications or changes to the MWBE Utilization Plan after the Contract award and during 

the term of the Contract must be reported on a revised MWBE Utilization Plan and submitted to 

ESD. 

 

B. ESD will review the submitted MWBE Utilization Plan and advise the Bidder of ESD acceptance 

or issue a notice of deficiency within 30 days of receipt. 

 

C. If a notice of deficiency is issued, Bidder agrees that it shall respond to the notice of deficiency 

within seven (7) business days of receipt by submitting to the OFFICE OF CONTRACTOR AND 

SUPPLIER DIVERSITY, EMPIRE STATE DEVELOPMENT CORPORATION, 633 THIRD 

AVENUE, 33
rd

 FLOOR, NEW YORK, NY 10017, 212-803-3244 (ph), 212-803-3223 (fax), a 

written remedy in response to the notice of deficiency.  If the written remedy that is submitted is 

not timely or is found by ESD to be inadequate, ESD shall notify the Bidder and direct the Bidder 

to submit, within five (5) business days, a request for a partial or total waiver of MWBE 

participation goals on OCSD-4.  Failure to file the waiver form in a timely manner may be 

grounds for disqualification of the bid or proposal.  

 

D.   ESD may disqualify a Bidder as being non-responsive under the following circumstances:  

a) If a Bidder fails to submit  a MWBE Utilization Plan; 

b) If a Bidder fails to submit a written remedy to a notice of deficiency;   

c) If a Bidder fails to submit a request for waiver; or  

d) If ESD determines that the Bidder has failed to document good faith efforts.  

 

Contractors shall attempt to utilize, in good faith, any MBE or WBE identified within its MWBE 

Utilization Plan, during the performance of the Contract.  Requests for a partial or total waiver of 

established goal requirements made subsequent to Contract Award may be made at any time during the 

term of the Contract to ESD, but must be made no later than prior to the submission of a request for final 

payment on the Contract. 

 

Contractors are required to submit a Contractor’s Quarterly M/WBE Contractor Compliance & Payment 

Report on Form E5 to the OFFICE OF CONTRACTOR AND SUPPLIER DIVERSITY, EMPIRE 

STATE DEVELOPMENT CORPORATION, 633 THIRD AVENUE, 33
RD

 FLOOR, NEW YORK, NY 

10017, 212-803-3244 (ph), 212-803-3223 (fax), by the 10
th
 day following each end of quarter over the 

term of the Contract documenting the progress made toward achievement of the MWBE goals of the 

Contract. 
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Equal Employment Opportunity Requirements 

 

By submission of a bid or proposal in response to this solicitation, the Bidder/Contractor agrees with all 

of the terms and conditions of Exhibit E incorporated into the Owner/Contract Agreement provided as 

part of the bid doucments regarding participation by minority group members and women with respect to 

state contracts. The Contractor is required to ensure that it and any subcontractors awarded a subcontract 

over $25,000 for the construction, demolition, replacement, major repair, renovation, planning or design 

of real property and improvements thereon (the "Work") except where the Work is for the beneficial use 

of the Contractor, shall undertake or continue programs to ensure that minority group members and 

women are afforded equal employment opportunities without discrimination because of race, creed, color, 

national origin, sex, age, disability or marital status. For these purposes, equal opportunity shall apply in 

the areas of recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff, 

termination, and rates of pay or other forms of compensation.  This requirement does not apply to:  (i) 

work, goods, or services unrelated to the Contract; or (ii) employment outside New York State. 

 

Bidder further agrees, where applicable, to submit with the bid a staffing plan (OCSD-2) identifying the 

anticipated work force to be utilized on the Contract and if awarded a Contract, will, upon request, submit 

to the ESD, a workforce utilization report identifying the workforce actually utilized on the Contract if 

known.  

 

Further, pursuant to Article 15 of the Executive Law (the “Human Rights Law”), all other State and 

Federal statutory and constitutional non-discrimination provisions, the Contractor and sub-contractors 

will not discriminate against any employee or applicant for employment because of race, creed (religion), 

color, sex, national origin, sexual orientation, military status, age, disability, predisposing genetic 

characteristic, marital status or domestic violence victim status, and shall also follow the requirements of 

the Human Rights Law with regard to non-discrimination on the basis of prior criminal conviction and 

prior arrest.   

 

Please Note: Failure to comply with the foregoing requirements may result in a finding of non-

responsiveness, non-responsibility and/or a breach of the Contract, leading to the withholding of 

funds, suspension or termination of the Contract or such other actions or enforcement proceedings 

as allowed by the Contract. 

 

All MWBE forms can be found on ESD’s website at:   

http://www.empire.state.ny.us/CorporateInformation/RFPs.html 

 

 

 

 

Signature (Authorized):            

 

Title:              

 

  

http://www.empire.state.ny.us/CorporateInformation/RFPs.html
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Attachment #4         Schedule A-1 

 

 

Can be found at:   

http://www.esd.ny.gov/CorporateInformation/Data/RFPs/OCSD_3MWBEUtilizationPlan.pdf 

 

 

http://www.esd.ny.gov/CorporateInformation/Data/RFPs/OCSD_3MWBEUtilizationPlan.pdf
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Attachment # 5 Debarment Certificate B: 
 

THIS FORM MUST BE COMPLETED BY ALL BIDDERS WHOSE TOTAL BID PRICE EXCEEDS 

$100,000 AND BY ALL SUBCONTRACTORS AT ANY TIER OF BIDDERS WHOSE 

SUBCONTRACTED WORK WILL EXCEED $100,000. 

 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY 

AND VOLUNTARY EXCLUSION-LOWER TIER COVERED TRANSACTIONS 

 

Instructions for Certification: 

 

1. By signing and submitting this proposal, the prospective lower tier participant is providing the 

certification set out below. 

 

2. The certification in this clause is a material representation of fact upon which reliance was placed 

when this transaction was entered into. If it is later determined that the prospective lower tier 

participant knowingly rendered an erroneous certification, in addition to other remedies available to 

the Federal Government, the department or agency with which this transaction originated may pursue 

available remedies, including suspension and/or debarment. 

 

3. The prospective lower tier participant shall provide immediate written notice to the person to whom 

this proposal is submitted if at any time the prospective lower tier participant learns that its 

certification was erroneous when submitted or has become erroneous by reason of changed 

circumstances. 

 

4. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person primary covered transaction, principal, proposal, and voluntarily excluded, as used 

in this clause, have the meanings set out in the Definitions and Coverage sections of rules 

implementing Executive Order 12549. You may contact the person to which this proposal is 

submitted for assistance in obtaining a copy of those regulations. 

 

5. The prospective lower tier participant agrees by submitting this proposal that should the proposed 

covered transaction be entered into, it shall not knowingly enter into any lower tier covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 

from participation in this covered transaction, unless authorized by the department or agency with 

which this transaction originated. 

 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include 

this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 

Exclusion - Lower Tier Covered Transaction," without modification, in all lower tier covered 

transactions and in all solicitations for lower tier covered transactions. 

 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a 

lower tier covered transaction that is not debarred, suspended, ineligible or voluntarily excluded from 

the covered transaction; unless it knows that the certification is erroneous. A participant may decide 

the method and frequency by which it determines the eligibility of its principals. 
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Each participant may, but is not required to, check the Non-procurement List. 

 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records 

in order to render in good faith the certification required by this clause.  The knowledge and 

information of participant is not required to exceed that which is normally possessed by a prudent 

person in the ordinary course of business dealings. 

 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a 

covered transaction knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 

addition to other remedies available to the Federal Government, the department or agency with which 

this transaction originated may pursue available remedies, including suspension and/or debarment. 

 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITIY AND 

VOLUNTARY EXCLUSION-LOWER TIER COVERED TRANSACTIONS 

 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its 

principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from participation in this transaction by any Federal department or agency. 

 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this 

certification, such prospective participant shall attach an explanation to this proposal. 

 

Signature:          

 

Title:         
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Attachment #6 

 

CERTIFICATION REGARDING LOBBYING 

 

THIS CERTIFICATE MUST BE COMPLETED IF THE AMOUNT OF THIS AGREEMENT 

EXCEEDS $100,000. 

 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 

any person for influencing or attempting to influence an officer or employee of an agency, a Member 

of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with the awarding of any Federal contract, the making of any Federal grant, the making of 

any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 

renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, 

an officer or employee of Congress, or an employee of a Member of Congress in connection with the 

Federal grant funding the work to be performed pursuant to this Agreement, the undersigned shall 

complete and submit Standard Form --- LLL, "Disclosure Form to Report Lobbying," in accordance 

with its instructions. 

 

3. The undersigned shall require that the language of this certification be included in all subcontracts at 

all tiers and that all subcontractors shall certify and disclose accordingly.  This certification is a 

material representation of fact upon which reliance was placed when this transaction was made or 

entered into. Submission of this certification is a prerequisite for making or entering into this 

transaction, imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 

for each such failure. 

 

CONTRACTOR 

 

         

 

Dated:          

 

Title:           
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Attachment #7        Substitution Sheet 

 

THE FOLLOWING MATERIALS, PRODUCTS OR EQUIPMENT ARE PROPOSED AS 

SUBSTITUTIONS FOR SPECIFIED ITEMS INDICATED.  REQUIRED BACKUP DATA WILL BE 

SUBMITTED WITHIN 3 WORKING DAYS OF RECEIPT OF REQUEST FOR SAME.  WE AGREE 

TO ABIDE BY THE ARCHITECT'S DECISION AS TO ACCEPTABILITY OF THE PROPOSED 

SUBSTITUTIONS. 

 

1. Specification Section No.:           

 

Section Article or Paragraph No.:          

 

Specified Item:             

 

Proposed Substitution:            

 

2. Specification Section No.:           

 

Section Article or Paragraph No.:          

 

Specified Item:             

 

Proposed Substitution:            

 

3. Specification Section No.:           

 

Section Article or Paragraph No.:          

 

Specified Item:             

 

Proposed Substitution:            

 

4. Specification Section No.:           

 

Section Article or Paragraph No.:          

 

Specified Item:             

 

Proposed Substitution:            

 

 

ADD SHEETS AS NECESSARY 
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Attachment #8       Buy American Certificates 
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Attachment # 9 - Procurement and Tax Law Requirements - Executive Order 127 & State Finance 

Law Section 139 forms 

 

a. Contractor Disclosure of Contacts Form 
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Governmental Entity Report of Contact 

Under State Finance Law §139-k(4) 

 

Background: 

 

New York State Finance Law §139-k(4) obligates every Governmental Entity during the Restricted 

Period of a Procurement Contract to make a written record of any Contacts made.  The term "Contact" is 

defined by statute and refers to those oral, written or electronic communications that a reasonable person 

would infer are attempts to influence the Governmental Procurement.  In addition to obtaining the 

required identifying information, the Governmental Entity must inquire and record whether the person or 

organization that made the Contact was the Offerer or was retained, employed or designated on behalf of 

the Offerer to appear before or Contact the Governmental Entity. 

 

It should be noted that State Finance Law §139-k(6) provides: 

 

any communications received by a governmental entity from members of the state 

legislature, or legislative staffs, when acting in their official capacity, shall not be 

considered to be a "contact" within the meaning of this section and shall not be recorded 

by a governmental entity pursuant to this section. 

 

Instructions: 

 

This model form is for use by the Governmental Entity and may be used for each Procurement Contract 

governed by State Finance Law §139-k. All recorded Contacts shall be included in the procurement 

record for the Procurement Contract.  This model form was designed to collect information about initial 

and subsequent Contacts on the specified procurement contract during the Restricted Period.  However, a 

separate form must be completed for each person or organization that Contacts the Governmental Entity 

about each Procurement Contract. Additional information and guidance on the "restricted period" and 

permissible Contacts can be found in the guidelines issued by the Advisory Council on Procurement 

Lobbying, which can be found on the OGS website at 

http://www.ogs.state.ny.us/aboutOgs/regulations/defauItAdvisoryCouncil.html. 

 

It is recommended that Governmental Entities advise Offerers and those designated, employed or retained 

by Offerers of the intention to record the Contact.  It is also recommended that information be provided 

regarding to Offerers and others about the statutory Restricted Period, Designated Contacts and the 

Permitted Contacts.   

 

While the model form includes a section where the nature of the Contact may be recorded, such 

information is not statutorily required to be reported.  Where such information is recorded, the 

Governmental Entity may in its discretion conform its collection with its other procurement practices. 

 

 

 

  

  

http://www.ogs.state.ny.us/aboutOgs/regulations/defauItAdvisoryCouncil.html
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Governmental Entity Record of Contact 

Under State Finance Law §139-k(4) 

 

Was the person making the Contact informed that the Contact would be documented? 

[  ]Yes    [  ]No 

 

 

To: Procurement Record Regarding           

              

 

Procurement Contract Number            

 

From:              

(Name and title) 

 

Name of Governmental Entity:              

 

Date:              

 

Subject: Record of Contact under State Finance Law §139-k(4) 

 

I had Contact with the below named individual regarding the above identified procurement.  The 

term "Contact" is defined in State Finance Law §139-k(1)(c).  In accordance with State Finance Law 

§139-k(4), the following information was obtained. 

 

Name:              

 

Address:              

              

 

Telephone Number:             

 

Place of Principal Employment:            

 

Occupation:               

 

Is the above named person or organization the "Offerer" in this governmental procurement? 

(Please circle)    yes     no 

 

If no, was the above named person or organization retained, employed or designated by the 

"Offerer" to: 

 

- appear before the governmental entity about the governmental procurement? 

(Please circle)    yes     no 

 

- Contact the governmental entity about the governmental procurement? 

(Please circle)   yes     no 
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List date(s) of Contact:              

 

              

 

              

(add additional pages as necessary) 

 

Optional 

Summarize the form (e.g., email, letter, conversation) and topic of the communication on each 

date of Contact:              

 

              

 

              

 

              

 

              

(add additional pages or copies of written communications as necessary) 
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Attachment # 9 - Procurement and Tax Law Requirements - Executive Order 127 & State Finance 

Law Section 139 forms 

 

b.  Offerer Disclosure of Prior Non-Responsibility Determinations 
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Offerer Disclosure of Prior Non-Responsibility Determinations 

 

Background: 

 

New York State Finance Law §139-k(2) obligates a Governmental Entity to obtain specific information 

regarding prior non-responsibility determinations with respect to State Finance Law §139-j. This 

information must be collected in addition to the information that is separately obtained pursuant to State 

Finance Law §163(9).  In accordance with State Finance Law §139-k, an Offerer must be asked to 

disclose whether there has been a finding of non-responsibility made within the previous four (4) years by 

any Governmental Entity due to: (a) a violation of State Finance Law §139-j or (b) the intentional 

provision of false or incomplete information to a Governmental Entity.  The terms "Offerer" and 

"Governmental Entity" are defined in State Finance Law § 139-k(I).  State Finance Law §139-j sets forth 

detailed requirements about the restrictions on Contacts during the procurement process. A violation of 

State Finance Law §139-j includes, but is not limited to, an impermissible Contact during the restricted 

period (for example, contacting a person or entity other than the designated contact person, when such 

Contact does not fall within one of the exemptions).  As part of its responsibility determination, State 

Finance Law §139-k(3) mandates consideration of whether an Offerer fails to timely disclose accurate or 

complete information regarding the above non-responsibility determination.  In accordance with law, no 

Procurement Contract shall be awarded to any Offerer that fails to timely disclose accurate or complete 

information under this section, unless a finding is made that the award of the Procurement Contract to the 

Offerer is necessary to protect public property or public health safety, and that the Offerer is the only 

source capable of supplying the required Article of Procurement within the necessary timeframe. See 

State Finance Law §§ 139-j (1O)(b) and 139-k(3). 

 

Instructions: 

 

A Governmental Entity must include a disclosure request regarding prior non-responsibility 

determinations in accordance with State Finance Law §139-k in its solicitation of proposals or bid 

documents or specifications or contract documents, as applicable, for procurement contracts.  The 

attached form is to be completed and submitted by the individual or entity seeking to enter into a 

Procurement Contract.  It shall be submitted to the Governmental Entity conducting the Governmental 

Procurement. 

 

As an alternative to this form, the Governmental Entity may elect to incorporate this disclosure question 

into its procurement questionnaire, such as the New York State  

 

Standard Vendor Responsibility Questionnaire set out at 

http://www.ogs.state.ny.us/procurecounc/pdfdoc/BestPractice.pdf 
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Offerer Disclosure of Prior Non-Responsibility Determinations 

 

Name of Individual or Entity Seeking to Enter into the Procurement Contract: 

              

 

Address:               

              

 

Name and Title of Person Submitting this Form:          

 

Contract Procurement Number:            

 

Date:        

 

1. Has any Governmental Entity made a finding of non-responsibility regarding the individual or entity 

seeking to enter into the Procurement Contract in the previous four years? (Please circle): 

No    Yes 

If yes, please answer the next questions: 

 

2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law §139-j 

(Please circle): 

No    Yes 

3. Was the basis for the finding of non-responsibility due to the intentional provision of false or 

incomplete information to a Governmental Entity? (Please circle): 

No    Yes 

4. If you answered yes to any of the above questions, please provide details regarding the finding of 

non-responsibility below. 

 

Governmental Entity:             

 

Date of Finding of Non-responsibility:           

 

Basis of Finding of Non-Responsibility:           

              

              

              

              

              

(Add additional pages as necessary) 

 

5. Has any Governmental Entity or other governmental agency terminated or withheld a Procurement 

Contract with the above-named individual or entity due to the intentional provision of false or 

incomplete information? (Please circle): 

No    Yes 
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6. If yes, please provide details below. 

 

Governmental Entity:             

 

Date of Termination or Withholding of Contract:          

 

Basis of Termination or Withholding:           

              

             

             

             

              

(Add additional pages as necessary) 

 

Offerer certifies that all information provided to the Governmental Entity with respect to State 

Finance Law §139-k is complete, true and accurate. 

 

By:           Date:        

Signature 

 

Name:           

 

Title:           
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Attachment # 9 - Procurement and Tax Law Requirements - Executive Order 127 & State Finance 

Law Section 139 forms 

 

c.  Offerer's Affirmation of Understanding of and Agreement 
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Offerer's Affirmation of Understanding of and 

Agreement pursuant to State Finance Law §139-j (3) and §139-j (6) (b) 

 

Background: 

 

State Finance Law §139-j(6)(b) provides that: 

 

Every Governmental Entity shall seek written affirmations from all Offerers as to the 

Offerer's understanding of and agreement to comply with the Governmental Entity's 

procedures relating to permissible contacts during a Governmental Procurement pursuant 

to subdivision three of this section. 

 

Instructions: 

 

A Governmental Entity must obtain the required affirmation of understanding and agreement to 

comply with procedures on procurement lobbying restrictions regarding permissible Contacts in 

the restricted period for a procurement contract in accordance with State Finance Law §§139-j 

and 139-k.  It is recommended that this affirmation be obtained as early as possible in the 

procurement process, such as when the Offerer submits its proposal or bid.  The following 

language can be used to obtain the affirmation. 
 

Offerer affirms that it understands and agrees to comply with the procedures of the Government Entity 

relative to permissible Contacts as required by State Finance Law §139-j (3) and §139-j (6) (b). 

 

By:           Date:       

 

Name:                

 

Title:                

 

Contractor Name:              

 

Contractor Address:              
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Attachment # 10 – Compliance with NYS Tax Law Section 5-a 

 

Any contract resulting from this solicitation is also subject to the requirements of State Tax Law Section 

5-a (“STL 5-a”). STL 5-a prohibits ESD from approving any such contract with any entity if that entity or 

any of its affiliates, subcontractors or affiliates of any subcontractor makes sales within New York State 

of tangible personal property or taxable services having a value over $300,000 and is not registered for 

sales and compensating use tax purposes. To comply with STL 5-a, all respondents to this solicitation 

must include in their responses a properly completed Form ST-220-CA or an affidavit that the 

Respondent is not required to be registered with the State Department of Taxation and Finance.  A 

copy of each form can be found in Appendix A. 

 

Also in accordance with the requirements of STL 5-a, any contract resulting from this solicitation will 

require periodic updating of the certifications contained in Form ST-220-CA. Solicitation responses that 

do not include a properly completed ST-220-CA will be considered incomplete and non-responsive and 

will not be considered for contract award. Only the prime consultant completes Form ST 220-CA, but 

Schedule A to Form ST 220-CA requires detailed information from the sub-consultants, such as tax ID 

number, etc., if applicable. Moreover, if applicable, certificates of authority must be attached by the prime 

consultant and all the sub-consultants. 
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Attachment # 11 – Compliance with Iran Divestment Act 

 

Every bid or proposal made to ESD pursuant to a competitive solicitation must contain the following 

statement, signed by the bidder or respondent on company letterhead and affirmed as true under penalty 

of perjury: 

 

"By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 

and in the case of a joint bid each party thereto certifies as to its own organization, under penalty 

of perjury, that to the best of its knowledge and belief that each bidder is not on the list created 

pursuant to paragraph (b) of subdivision 3 of section 165-a of the state finance law."  

 

The list in question is maintained by the NYS Office of General Services.  No bid that fails to certify 

compliance with this requirement may be accepted as responsive, unless the bidder includes a statement 

in compliance with the Iran Divestment Act.  
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Attachment # 12 – Vendor Responsibility 

 

ESD encourages vendors to register in the State's Vendor Responsibility System (VendRep System). 
The VendRep System allows business entities to enter and maintain their Vendor Responsibility 

Questionnaire information in a secure, centralized database.  New York State Procurement Law requires 

that state agencies award contracts only to responsible vendors.  Vendors are invited to file the required 

Vendor Responsibility Questionnaire online via the New York State VendRep System or may choose to 

complete and submit a paper questionnaire.  To enroll in and use the New York State VendRep System, 

see the VendRep System Instructions available at www.osc.state.ny.us/vendrep or go directly to the 

VendRep system online at https://portal.osc.state.ny.us.  For direct VendRep System user assistance, the 

OSC Help Desk may be reached at 866-370-4672 or 518-408-4672 or by email at 

helpdesk@osc.state.ny.us.   

 

Vendors opting to file a paper questionnaire can obtain the appropriate questionnaire from the VendRep 

website http://www.osc.state.ny.us/vendrep/forms_vendor.htm and execute accordingly pertaining to the 

company’s trade industry. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.osc.state.ny.us/vendrep
https://portal.osc.state.ny.us/
mailto:helpdesk@osc.state.ny.us
http://www.osc.state.ny.us/vendrep/forms_vendor.htm
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Attachment # 13 - Encouraging Use of NYS Businesses Form 

 

ENCOURAGING USE OF NEW YORK STATE BUSINESSES 

IN CONTRACT PERFORMANCE 

 

New York State businesses have a substantial presence in State contracts and strongly contribute to the 

economies of the state and the nation.  In recognition of their economic activity and leadership in doing 

business in New York State (“NYS”), bidders/proposers for this ESD contract for commodities, services 

or technology are strongly encouraged and expected to consider NYS businesses in the fulfillment of the 

requirements of the contract.  Such partnering may be as sub-contractors, suppliers, protégés or other 

supporting roles (herein collectively called “Subcontractors”). 

 

Bidders/proposers need to be aware that, if selected through this ESD solicitation, they will be strongly 

encouraged, to the maximum extent practical and consistent with legal requirements, to use responsible 

and responsive NYS Subcontractors in performing the contract, including without limitation: (i) 

purchasing commodities; and (ii) utilizing services and technology.  Further, bidders/proposers are 

reminded that they must continue to utilize small, minority and women-owned businesses, consistent with 

current State law. 

 

Utilizing New York State businesses in State contracts will help create more private sector jobs, rebuild 

New York’s infrastructure, and maximize economic activity to the mutual benefit of the contractor and its 

NYS business partners.  NYS businesses will promote the contractor’s optimal performance under the 

contract, thereby benefiting public sector programs that are supported by associated procurements. 

  

Public procurements can drive and improve the State’s economic engine through promotion of the use of 

New York businesses by its contractors.  The State therefore encourages bidders/proposers to provide 

maximum assistance to NYS businesses in their use of the contract.  The potential participation by all 

kinds of NYS businesses will deliver great value to the State and its taxpayers. 

 

Bidders/proposers can demonstrate their commitment to the use of NYS businesses by responding to the 

questions below (negative responses will not adversely affect contract selection): 

 

(A) Do you anticipate the need for Subcontractors fulfilling the requirements of this ESD contract?     

Yes         No  

 

(B) Do you anticipate that NYS businesses will  be used in the performance of this ESD contract as 

Subcontractors?     Yes         No   

 

NOTE: If the answer to question (B) is Yes, please identify NYS businesses that will be used and attach 

identifying information such as name, address, contact information, nature of business.  Please also be 

prepared to provide ESD on a regular basis (at least quarterly) with the amounts paid to NY businesses. 
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Attachment # 14 – Statement of Bidder’s Qualifications 
 

PLEASE NOTE: All questions must be answered and the data given must be clear and 

comprehensive. This statement must be notarized. If necessary, questions may be 

answered on separate attached sheets. The Bidder may submit any additional 

information he desires. 

 

 The Statement of Bidder’s Qualification must be submitted along with all other 

required Bid Documents at the location and on the date and time called for in the 

Advertisement.  

 

 

Bid Package: 

 

 

1. Name of Bidder: ___________________________________  Phone No.: ________________  

 

2. Federal Tax Payer Identification No.  _______________________________________________  

 

3. Permanent Main Office Address:  

  
 

 

 

  
 

4. When Organized:  _________________  

 

5. Check Type of Organization: 

 

 Individual Proprietorship ____ Partnership ____ Corporation ____ 

 

6. If a corporation, where incorporated: 

 

 

 

 

 

7. How many years have you been engaged in the contracting business as a construction contractor 

under your present firm or trade name?  _____________________________________________  

 

8. a. Contracts on hand:  (Schedule these, showing amount of each contract and the owner, the 

owner's phone number and the approximate anticipated dates of completion.) 

 

 

 

 

 b. Contracts scheduled for next six months. 
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9. Financial Net Worth $  ___________________________  

 

10. Bonding Capacity $ _____________________________  

 

11. Credit Available: $  _____________________________  

 

12. Describe the general character of work performed by your company.   

 

 

 

 

 

13. A New York State Department of Labor (NYSDOL) Asbestos Contractors License is required for 

this Project. 

 Provide your current NYSDOL Asbestos Contractors License as an attachment. 

 List any Notices of Violations - ____________________________________________________   

 

 

14. Have you ever failed to complete any work awarded to you?  _______________  

 

 If so, where and why? 

 

 

 

 

 

15. Have you ever defaulted on a contract?  _____________  

 

 If so, where and why? 

 

 

 

 

 

 

16. List the more important contracts completed in the last three years by your company, stating the 

owner, owner's phone number, approximate cost for each, and month and year completed. 

 

 

 

 

17. List your major equipment available for this contract.  Indicate whether the equipment is owned 

or leased.  List trucking resources, or trucking subcontractor. 
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18. Cite (3) projects,  similar in kind and scope to this contract.  Specifically, these projects must be 

multi-story projects performed in an urban setting.  

 

 

 

 

 

 

 

19. List background and experience of the principal members of your organization including the 

officers.  Provide resumes of President, Project Manager, and Superintendents (including asbestos 

abatement superintendent). The Project Manager and Superintendents cannot be removed without 

the written approval of ESD. 

 

 

 

20.        Give bank reference: 

 

 

 

21.   List all of the Parties of Interest in the Business Entity and the extent of their respective interest and, in the event any other parties have a beneficial interest, their names and the extent of such interest. 

 

 

 

 

 

 

22. List landfills and/or disposal sites to be utilized for disposal of asbestos and construction wastes, 

along with universal and hazardous materials such as fluorescent lamps, ballasts, and mercury-

filled switches, oils, petroleum-contaminated soils and thermostats. 

 

 

 

 

 

23. Provide other Licenses for Contracting (if applicable). 
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24. Furnish Demolition Plan.  Plan to include detailed schedule of events, equipment resources, and 

personnel assigned to this project including all labor sources.  (To include Subcontractors). 
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The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any 

information requested by ESD in verification of the recitals comprising this Statement of Bidder's 

Qualifications. 

 

 

 

Dated this _________________ day of ____________________________, 20 _____. 

 

 

  ______________________________________  

 Bidder 

 

 By  ___________________________________  

 

 

 Title  __________________________________  

 

 

State of  ________________________________ ) 

 ) 

 ) SS 

 ) 

County of  ______________________________ ) 

 

 

________________________________ being duly sworn deposes and says that he is 

___________________ of _____________________________________________ and that the answers 

to the foregoing questions and all statements therein contained are true and correct. 

 

Subscribed and sworn to before me this ________day of ________________, 20 ____. 

 

  ______________________________________  

 Notary 

 

 

 My commission expires ______________, 20 ____. 
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Attachment # 14 – Statement of Asbestos Abatement Contractor’s (Subcontractor’s) Qualifications 
 

PLEASE NOTE: All questions must be answered and the data given must be clear and 

comprehensive.  This statement must be notarized.  If necessary, questions may 

be answered on separate attached sheets.  The Contractor (Subcontractor) may 

submit any additional information he desires. 

 

 The Statement of Bidder’s Qualification must be submitted along with all other 

required Bid Documents at the location and on the date and time called for in the 

Advertisement. 

Bid Package: 

 

1. Name of Contractor (Subcontractor): _______________________________________________  

 

 Phone No.: _________________________  

 

2. Federal Tax Payer Identification No.  _______________________________________________  

 

 

3. Permanent Main Office Address:  

  
 

 

  
 

4. When Organized:  _________________  

 

5. Check Type of Organization: 

 

 Individual Proprietorship ____ Partnership ____ Corporation ____ 

 

6. If a corporation, where incorporated: 

 

 

7. How many years have you been engaged in the contracting business as an asbestos abatement 

contractor under your present firm or trade name?  _____________________________________  

 

 

8. a. Contracts on hand:  (Schedule these, showing amount of each contract and the owner, the 

owner's phone number and the approximate anticipated dates of completion.) 

 

 

 

 

 

 

 

 b. Contracts scheduled for next four months. 

 



BID FORM 

 

Bidder:       

 

Empire State Development 

Episcopal Church Home BF-40 of 43 
Abatement, Demolition & Site Stabilization 

 

 

 

 

 

9. Financial Net Worth $  ___________________________  

 

10. Bonding Capacity $ _____________________________  

 

11. Credit Available: $  _____________________________  

 

12. Describe the general character of work performed by your company. 

 

 

 

 

 

13. Have you ever failed to complete any work awarded to you?  _______________  

 

 If so, where and why? 

 

 

 

 

 

14. Have you ever defaulted or been fined on a contract?  __  

 

 If so, where and why? 

 

 

 

 

 



BID FORM 

 

Bidder:       

 

Empire State Development 

Episcopal Church Home BF-41 of 43 
Abatement, Demolition & Site Stabilization 

15. List the more important contracts completed in the last three years by your company, stating the 

owner, owner's phone number, approximate cost for each, and month and year completed. 

 

 

 

 

 

 

 

 

16. List your major equipment available for this contract (subcontract).  Indicate whether the 

equipment is owned or leased.   

 

 

 

 

 

 

17. Cite experience in work similar in kind and scope to this contract (subcontract).   

 

 

 

 

 

 

 

18. List background and experience of the principal members of your organization including the 

officers.  Provide resumes of President, Project Manager, and Superintendents (including asbestos 

abatement superintendent). The Project Manager and Superintendents cannot be removed without 

the written approval of ESD. 

 

 

 

 

 

 

 

 

 

19. Give bank reference: 

 

 

 



BID FORM 

 

Bidder:       

 

Empire State Development 

Episcopal Church Home BF-42 of 43 
Abatement, Demolition & Site Stabilization 

20. List all of the Parties of Interest in the Business Entity and the extent of their respective interest 

and, in the event any other parties have a beneficial interest, their names and the extent of such 

interest. 

 

 

 

 

 

 

 

21. List landfills and/or disposal sites to be used for disposal of asbestos and construction wastes, 

fluorescent lamps, ballasts, and mercury-filled switches and thermostats. 

 

 

 

 

 

 

 

22. Provide Licenses for Contracting (if applicable). 

 

 

 

 

23. Provide Asbestos Abatement Contractor Licenses. 

 

 

 

 

24. Furnish Hazardous Abatement Plan.  Plan to include detailed schedule of events, equipment 

resources, and personnel assigned to this project including all labor sources.  (To include 

Subcontractors). 

 

 

 

 

25. Furnish (5) references with contact person and phone number. 

 

 

 

 

 

26. Furnish (5) projects for asbestos abatement of a value greater than $1,000,000.  Provide project 

name, contact person and phone number, project duration, air monitoring firm used, contract 

value with name of contact person and phone number. 



BID FORM 

 

Bidder:       

 

Empire State Development 

Episcopal Church Home BF-43 of 43 
Abatement, Demolition & Site Stabilization 

The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any 

information requested by ESD in verification of the recitals comprising this Statement of Bidder's 

Qualifications. 

 

 

 

Dated this _________________ day of ____________________________, 20 _____. 

 

 

  ______________________________________  

 Contractor (Subcontractor) 

 

 By  ___________________________________  

 

 

 Title  __________________________________  

 

 

State of  ________________________________ ) 

 ) 

 ) SS 

 ) 

County of  ______________________________ ) 

 

 

________________________________ being duly sworn deposes and says that he is 

___________________ of _____________________________________________ and that the answers 

to the foregoing questions and all statements therein contained are true and correct. 

 

Subscribed and sworn to before me this ________day of ________________, 20 ____. 

 

  ______________________________________  

 Notary 

 

 

 My commission expires ______________, 2 ___ 

 

 



 

 

 

 

 

 

 

 

 

 

 

Page Intentionally Left Blank 
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OWNER / CONTRACTOR AGREEMENT 
 

BETWEEN 
 

NEW YORK STATE URBAN DEVELOPMENT CORPORATION  
D/B/A EMPIRE STATE DEVELOPMENT  

 
AND 

 
“CONTRACTOR”  

 
FOR 

 
 

EPISCOPAL CHURCH HOME DEMOLITION & SITE PREPARATION  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Dated:  TBD 
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CONSTRUCTION AGREEMENT 
 
ARTICLE 1 CONTRACT PRICE 
 
ARTICLE 2 SCOPE OF WORK, MATERIALS AND LABOR 
 
ARTICLE 3 COMMENCEMENT AND COMPLETION OF WORK AND OCCUPANCY 
 
ARTICLE 4 METHOD, SCHEDULE AND TERMS OF PAYMENT 
 
ARTICLE 5 CONTRACTOR 
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ARTICLE 7 INSPECTION AND ACCEPTANCE 
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ARTICLE 13 DISPUTES 
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ARTICLE 15 INDEMNITY AND PROTECTION OF RIGHTS, PERSONS AND PROPERTY 
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ARTICLE 17 EXEMPTION FROM SALES AND COMPENSATING USE TAX 
 
ARTICLE 18 WARRANTIES AND GUARANTEES 
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Exhibit A- Performance Bond  
Exhibit B- Labor and Material Payment Bond 
Exhibit C- Contract Change Order Form 
Exhibit D- Certificate of Solvency  
Exhibit E- Schedule of Drawings and Specifications 
Exhibit F- Affirmative Action & Non-Discrimination 
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Exhibit I- Prevailing Wage Rates 
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Exhibit P- Bid Proposal 
Exhibit Q- Additional Insureds 
Exhibit R-  Project Manual and Addenda(s) 
Exhibit S- Contractors Certification ST-220 
Exhibit T- W-9 
Drawings 
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CONSTRUCTION AGREEMENT 
 
This Agreement made this (date) of ______ 2014 between ________________ (“Contractor”) a 
corporation authorized to do business in the State of New York, having an office at 
_______________________________________ and the New York State Urban Development 
Corporation d/b/a Empire State Development (“ESD” of “Owner”) a public benefit corporation and political 
subdivision of the State of New York, having an office at 633 Third Avenue, New York, NY 10017. 
 
 

W I T N E S S E T H : 
 
WHEREAS, the Owner and Contractor for the consideration named agree to perform under the terms and 
conditions set forth herein, 
 
NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, Contractor and the 
Owner hereby agree as follows: 
 
 

ARTICLE 1 
 

CONTRACT PRICE 
 
Contractor has been selected to provide construction services as denoted in the Drawings, Project 
Manuals and all other Contract Documents referenced herein (the “Episcopal Church Home Demolition & 
Site Preparation”) upon the terms and conditions hereinafter provided and agrees to perform all work and 
labor required, necessary, proper for or incidental to the work and to furnish all supplies and materials 
required, necessary, proper for or incidental to the work for the total not to exceed the sum of   
    (the “Contract Price”), which sum shall be deemed to be in full consideration for 
the performance by Contractor of all the duties and obligations of Contractor under the Contract (the 
“Project”).  
 
 
 

ARTICLE 2 
 

SCOPE OF WORK, MATERIALS AND LABOR 
 

2.1 Owner’s Representative 
  

The Owner may designate a representative to act on its behalf with respect to certain 
obligations and duties under this agreement (the “Owner’s Representative”).  The 
Owner’s Representative may be an employee of the Owner, or an independent 
consultant. The Owner may change the designation of the Owner’s Representative, in its 
sole discretion, with written notice to the Contractor. The Owner’s Representative shall be 
the only individual with authority to bind the Owner under the terms of this Agreement. 
More than one Owner’s Representative may be designated by the Owner from time to 
time during the Project unless otherwise noted, the Owner’s Representative shall be LiRo 
Engineers, Inc.  

 
2.2 Architect  
 

(a) For the purposes of this Agreement, the term “LiRo Engineers, Inc.” shall deem to be the 
Architect/Engineer retained by the Owner to provide design or consulting services related to 
Contractor’s Work as the Owner may designate from time to time. 
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2.3 Definition of Work 
 

(a) All materials to be furnished and labor and work to be performed and completed by 
Contractor and all duties and obligations of Contractor as required in the Contract 
Documents are herein collectively referred to as the “Work”. Contractor shall perform and 
complete for the Owner all Work required by and in conformity with the Contract 
Documents for this contract. 

 
(b) Pursuant to section 220 (3-a) of the New York State Labor Law, each Contractor and 

Subcontractor shall maintain payroll records, subscribed and affirmed by him as true, 
showing the hours and days worked by each worker, laborer, or mechanic, the 
occupation at which he worked, the hourly wage rate paid and the supplements paid or 
provided for this Project. The Contractor shall submit such payroll records for himself and 
each of his Subcontractors, 30 days after the issuance of the first payroll and every 30 
days thereafter until submission of the last payroll for this project, including weeks not 
worked. Failure to submit payroll records in the accordance with Section 220 (3-2) of the 
New York State Labor Law shall be sufficient condition to withhold progress payments, 
until compliance.  The payroll records shall be submitted to the Owners Representative 

 
2.4 Contract Documents 
 

The “Contract Documents” shall consist of the following: 

(a) This instrument (the “Agreement”). 

(b) Drawings and revisions, if any, as identified in Exhibit E (such Drawings and revisions, as 
the same may be revised from time to time, are herein referred to as the “Drawings”). 

(c) Project Manual and Addenda, if any, as identified in the project manual (such 
Specifications and Addenda, as the same may be amended from time to time, are herein 
referred to as the “Specifications”). 

(d) The Payment Bond and Performance Bond in Exhibit A and B. 

(e) Notice to Bidders. 

(f) Information to Bidders. 

(g) Special Conditions 

(h) Bid Form including alternates and unit prices accepted by the Owner as applicable. 

(i) Change Orders adopted pursuant to this Agreement. 
 
The Contract Documents form the contract between the Owner and Contractor. Reference in the 
Contract Documents to “the Contract”, “the contract”, “this contract”, or “the Construction 
Contract” shall be deemed to include all of the Contract Documents. References to “this 
Agreement”, “the Agreement”, or “the agreement” shall refer to this instrument, which is one of 
the Contract Documents. 
 

2.5 Intent of Contract Documents 
 

(a) The intent of the Contract Documents is to include in the Work all labor and materials, 
insurance, tools, equipment, permits, licenses, taxes, approvals, transportation, surveys, 
testing, field engineering, and other professional services water, heat, utilities, 
transportation and other professional services (other than the services of the architect, 
engineers, attorneys and the inspection, survey and testing services of the Owner) 
whether temporary or permanent and whether or not incorporated or to be incorporated in 
the Work and any other items required to execute and complete the Work satisfactorily 
and in accordance with the Contract Documents. 
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Contractor shall perform and complete the Work in accordance with this intent and shall 

perform all work incidental thereto or as is usually performed in connection therewith, or 
as is reasonably inferable therefrom, it being the intention that all work usually performed 
by the trade covered by this Agreement and necessary to produce the intended result be 
performed by Contractor whether or not specifically covered by the Contract Documents. 
 

(b) The Contract Documents are complementary and what is called for one shall be as 
binding as if called for by all. 

 
(c) If any conflicts or ambiguities are found or between the Drawings and Specifications, or 

among any of the Contract Documents, they shall be brought to the attention of the 
Architect and the Owner’s Representative immediately for resolution. The Contract 
Documents will be interpreted so as to secure in all cases the most substantial and 
complete performance of the Work as is most consistent with the needs and 
requirements of the Work such that the best quality or greatest quantity of labor or 
material is provided. In the event of a conflict between any of the Contract Documents, 
the intent as interpreted by the Architect/Engineer, shall govern. 

 
(d) Addenda to parts of the Contract Documents are for the purpose of varying, modifying, 

rescinding or adding to portions of the Contract Documents. Where an addendum 
modifies a portion of a paragraph or a section, the remaining paragraphs, sections or 
portions thereof shall remain in force, unless otherwise stated in the addendum. 

 
(e) Captions, headings, cover pages and table of contents contained in the Contract 

Documents are inserted only to facilitate reference and for convenience and in no way 
define, limit or describe the scope, intent or meaning of any provision of the Contract. 

 
(f) Words and abbreviations which have well-known technical or trade meanings are used in 

the Contract Documents in accordance with such recognized meanings. 
 
(g) A typical or representative detail indicated on the Drawings shall constitute the standard 

for workmanship and material throughout corresponding parts of the Work. Where 
necessary, and where reasonably inferable from the Drawings or Specifications, 
Contractor shall adapt such representative detail for application to such corresponding 
parts of the Work. The details of such adaption shall be subject to prior approval by 
Architect. Repetitive features shown in outline on the Drawings shall be in exact 
accordance with corresponding features completely shown.  

 
(h) The layout of utilities, mechanical and electrical systems, equipment, fixtures, piping, 

ductwork, conduit, specialty items and accessories indicated on the Drawings is 
diagrammatic and is not complete. Contractor shall be responsible for locating all such 
items. 

 
(i) (Intentionally Deleted)  

  
2.6 Completion of Drawings and Specifications 
 

Contractor acknowledges that there are items of Work which may not be drawn or specified with 
complete detail in the Drawings and Specifications but which are required for the completion of 
the Work. Any such item, when identified as part of the reasonable development of the Work, 
shall be drawn or specified by Architect in consultation with Contractor. When such drawing or 
specification is approved by the Owner, the Drawing or Specification so approved shall thereupon 
be part of the Contract Documents and the item of Work shall be performed by Contractor as part 
of the Work without further action or order of the Owner and without any increase in the Contract 
Price as if such Drawing and Specification were originally included in the Contract Documents. 
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2.7 Title to Materials – (INTENTIONALLY DELETED) 
 
2.8 Contractor’s Obligations 
 

(a) Contractor shall in a good and workmanlike manner perform all the Work required by the 
Contract Documents in accordance with the highest standards on the construction 
industry on projects of similar complexity and direct the Work using its best skill and 
attention. Contractor shall be solely responsible for all construction means, methods, 
techniques, sequences and procedures within the scope of Contractor’s Work. 

 
(b) Contractor shall be responsible for the safety, efficiency and adequacy of Contractor’s 

plant, equipment, appliances and methods, and for damage which may result from failure 
or improper construction, maintenance or operation of such plant, equipment, appliances 
and methods. Contractor shall comply with all terms of the Contract Documents do, carry 
on and complete the entire Work under the direction of and to the satisfaction of the 
Owner. 

 
(c) Contractor shall provide any engineering services, scaffolding, hoists, or any temporary 

structures, such as bracing and supports, light, heat, power, toilets, water or temporary 
connections which are required by this Agreement or necessary to perform the Work. 

 
(d) Contractor shall deliver all materials at such times and in such quantities as will insure 

the speedy and uninterrupted progress of the Work. Contractor shall handle and take 
care of all materials used in performance of the Work whether furnished by Contractor of 
the Owner, as the same are delivered to the site and shall be solely responsible for the 
loss, damage, theft, security and condition of the same. After final completion and 
acceptance of the Work, or sooner if requested by the Owner, Contractor shall remove all 
surplus materials (excluding any attic stock required by the Contract Documents) and 
scaffolding furnished by it which have not been incorporated in the Work. 

 
(e) Unless otherwise provided in the Contract Documents, Contractor shall secure and pay 

for all permits and governmental fees, licenses and inspections necessary for the proper 
execution and completion of the Work. Contractor shall give all notices and comply with 
all laws, ordinances, rules, regulations and lawful orders of any public authority bearing 
on the variance with any applicable laws in any respect. Contractor shall promptly notify 
the Owner, in writing, and any necessary changes shall be accomplished by appropriate 
modification. If Contractor performs any Work contrary to such laws, ordinances, rules 
and regulations, it shall assume full responsibility therefore and shall bear all costs 
attributable to correcting such deficiencies in the Work. 

 
(f) Contractor shall be responsible for keeping the site neat and broom clean on a regular 

basis. 
 

2.9 “Or Equal” Clause – (INTENTIONALLY DELETED) 
 
2.10 Dust Hazards 
 

If in the construction of the Work, a harmful dust hazard is created for which appliances or 
methods of elimination of harmful dust hazards have been approved by the Board of Standards 
and Appeals, Contractor shall install, maintain and operate said appliances or methods. 
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Cutting and Patching 
 

Contractor shall be responsible for all cutting, fitting or patching that may be required to complete 
the Work, to make its several parts fit together properly and to make the Work fit together 
properly with previous and surrounding work. The requirement to cut, fit or patch shall be 
determined by the Owner; provided, that structural elements of the Project shall not be cut, 
patched or otherwise altered or repaired without prior authorization by Architect. Authorization to 
proceed with remedial operations on any damaged or defective element or portion of the Project 
shall not constitute a limitation or a waiver of the Owner’s or Architect’s right to require the 
removal and replacement of any Work which fails to fulfill the requirements of the Contract 
Documents. 

 
2.11 Nomenclature 
 

The terms Construct, Construction, Build, Work, etc. shall be construed to include all work shown 
on the plans. The terms Architect, Engineer, Project Architect, Corporation’s Representative, the 
Owner, Corporation, the Owner’s Representative, Construction Manager, and similar derivations 
exist within the Contract Documents and shall be construed to mean the Owner’s Representative. 

 
2.12 Construction Parking 
 

Parking will be allowed on the Project site as approved by the Architect/Engineer. 
 
2.13 Construction Traffic 
 

Contractor shall submit a construction traffic plan to the Owner’s Representative for approval. The 
plan must show routes that all construction traffic will follow to minimize any impacts on the 
adjacent community. 

 
2.14 Hazardous Waste Disposal Transportation  
 

Contractors shall, as part of its Work, in addition to complying with any and all applicable laws, 
rules or regulations concerning the removal, abatement, handling, transportation and disposal of 
all hazardous waste (as that term is most broadly defined under local, state or federal laws) 
encountered in the performance of its Work, be responsible to pay all fees, taxes, levies or 
assessments; obtain and execute all permits, licenses, manifests, logs, reports, certifications or 
other documents necessary to effectuate the lawful removal and disposal of such hazardous 
waste; and obtain an identification number from the United States Environmental Protection 
Agency or any other necessary identifying information, all in a timely manner to permit the timely 
performance of the work. The obligations of Contractor under this Section shall be performed as 
part of the Contract Price without any additional compensation from the Owner. 
Contractor shall be aware of the presence of contaminated materials and should refer to the 
Technical Specifications of the Project Manual for procedures.  
 
 

 
ARTICLE 3 

 
COMMENCEMENT AND COMPLETION OF WORK AND OCCUPANCY 

 
3.1 Start of Work and Completion 
 

(a) Contractor shall commence the Work upon receipt of a written notice to proceed signed 
by the Owner. Contractor shall thereafter prosecute the Work to be performed hereunder 
diligently, without interruption, and in accordance with the time requirements of the 
Project as determined and directed by the Owner. 
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(b) Contractor shall Substantially Complete, as defined by Section 7.6, all of the Work in 

accordance with the Contract Documents to the satisfaction of Architect and the Owner 
on or before January 30, 2015:        

   
The proposed phasing of the project as described above is shown in the Contract Plans.  
Failure to complete work by time specified shall subject Contractor to payment of 
Liquidated Damages as set forth below.  Contractor hereby acknowledges that the time 
for the performance of its Work is of the essence. Contractor acknowledges that any 
failure by it to timely complete the performance of its Work under this Contract will cause 
significant consequential damages to be incurred by the Owner.  The Completion Date 
shall not be extended except by Change Order issued and signed by the Owner in 
accordance with this Agreement. Liquidated Damages will be charged for unexcused delay 
of Work beyond the date of completion and/or substantial completion.   As actual damages 
for any delay in completion of the work which the Contractor is required to perform under this 
Contract are impossible to determine, the Contractor shall be liable for and shall pay to the 
Owner the sum of Five Thousand Dollars ($ 5,000.00) as fixed, agreed and Liquidated 
Damages for each calendar day of delay from the date stipulated for completion or 
substantial completion of the Work. 
 
Phase I - Abatement of All Asbestos: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 4); 
and Maintenance Building (Building 6) 

 Work includes: Item 1) Repair drainage structures near Massachusetts and 
Columbus Avenues and install temporary construction fencing; Item 2) terminate 
utilities and abate all asbestos inside each structure; and Item 3) following 
completion and clearance by the Project Monitor of abatement completed in Phase I 
Item 2, abate all asbestos on the exterior of each structure including but not limited 
to exterior window caulk and glazing, roof materials, and flashing.  All Phase I work 
for Canterbury Building (Building 1) and Maintenance Building (Building 6) shall be 
completed no later than 52 calendar days from written notice to proceed. All Phase I 
work for Russell Building (Building 3B) shall be completed no later than 84 calendar 
days from written notice to proceed. Phase I shall be completed in its entirety no 
later than 129 calendar days from written notice to proceed.  

 
Phase II - Completely Demolish: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 4); 
and Maintenance Building (Building 6) 

 Work includes: Complete demolition of each structure and weather tight protection 
of openings to the Thornton Building (Building 3A) resulting from demolition of the 
adjoining Robinson Addition (Building 2) and Russell Building (Building 3B). 
Completion of demolition shall include completion of backfill and compaction to 
grade at each building. All Phase II work for Canterbury Building (Building 1) and 
Maintenance Building (Building 6) shall be completed no later than 107 calendar 
days from written notice to proceed. All Phase II work for Russell Building (Building 
3B) shall be completed no later than 136 calendar days from written notice to 
proceed. Phase II shall be completed in its entirety no later than 190 calendar days 
from written notice to proceed.  

 
Phase III - Abatement of Asbestos and Structural Stabilization: Thornton Building 

(Building 3A), Hutchinson Chapel (Building 5), and Tunnel 
 Work includes: Item 1) abate all asbestos inside each structure but do not abate 

exterior window caulk and glazing, roof materials, and flashing and Item 2) provide 
weather tight protection of windows and structural stabilization of each 
building/structure. Phase III shall be completed in its entirety no later than 84 
calendar days from written notice to proceed. 



C - 10 

 
Phase IV - Site Final Grading and Preparation 

 Work includes: Completion of final utility modifications, grubbing, final backfilling and 
compaction, grading with gravel cover, constructing a landscaped berm, replacing 
sidewalk sections, and installing permanent fencing. Construction of the landscaped 
berm and replacement of sidewalk sections shall be completed within the 2014 
growing season, no later than 181 calendar days from written notice to proceed.  
Phase IV shall be completed in its entirety no later than 218 calendar days from 
written notice to proceed. At its discretion, ESD may defer the construction of the 
landscaped berm and replacement of sidewalk sections until the growing season of 
2015 (Starting on April 1, 2015 with completion no later than May 15, 2015). 

 
If exercised, notice to proceed for Alternate No. 1 is anticipated to be issued at the same 
time as the notice to proceed for the base bid work. Work for Alternate No. 1 shall 
proceed in accordance with the base bid schedule and the additional constraints 
presented below.  If the notice to proceed for Alternate No. 1 is issued greater than 14 
calendar days following the notice to proceed for the base bid work, then the completion 
dates for work elements applicable only to Alternate No. 1 shall be negotiated. 
 
Exterior Asbestos Abatement of Thornton Hall (Building 3A) shall be completed no later 
than 84 calendar days from written notice to proceed for the base bid work. Complete 
Demolition of Thornton Hall (Building 3A) and Tunnel shall be completed no later than 
136 calendar days from written notice to proceed for the base bid work. The Expanded 
Landscaped Berm shall be constructed within the 2014 growing season no later than 181 
calendar days from written notice to proceed for the base bid work.  At its discretion, ESD 
may defer the construction of the landscaped berm until the growing season of 2015 
(Starting on April 1, 2015 with completion no later than May 15, 2015). 
 

3.2 Project Scheduling 
 

(a) Contractor shall prepare a schedule showing times for performance of all major activities 
of the Work (the “Project Schedule”) within seven (7) days of commencing the Work for 
review and approval by the Owner. Contractor shall attend all scheduled meetings as 
directed by the Owner or the Owner’s Representative and update the Project Schedule at 
intervals required by the Owner. 

 
(b) If, in the opinion of the Owner, Contractor falls behind the Project Schedule, Contractor 

shall take all steps that are necessary to improve its progress and shall, if requested by 
the Owner, submit operational plans in a CPM schedule format demonstrating how the 
lost time may be regained subject to the Owner’s approval. Contractor is responsible to 
maintain its schedule so as not to delay the progress of the Project or the schedules of 
other contractors. If Contractor delays the progress of its Work or the work of other 
contractors, it shall be the responsibility of Contractor to increase the number of 
tradesmen, the number of shifts, the days of work and to the extent permitted by law, to 
institute or increase overtime operations, all without additional costs to the Owner in order 
to regain lost time and maintain the Project Schedule then in effect as approved by the 
Owner. All expenses incurred by the Owner attributable to Contractor’s efforts to regain 
lost time shall be the responsibility of Contractor. 

 
(c) Refer to the Special Conditions and Division 1 – General Requirements for additional 

requirements. 
 
3.3 Cooperation with other Contractors 
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(a) During the progress of the Work, other contractors may be engaged in performing work 
for the Owner. Contractor shall cooperate and coordinate its Work with the work of said 
other contractors, as applicable, and in such manner as the Owner may direct. 

 
(b) If the Owner shall determine that Contractor is failing to coordinate the Work with the 

work of other contractors: 
 

1. The Owner shall have the right to withhold any payments due under the Contract 
until its directives are complied with by Contractor; and 

 
2. Contractor shall indemnify and hold the Owner harmless from any and all claims 

or judgments for damages and from any costs or damages to which the Owner 
may be subjected or which the Owner may suffer or incur by reason of 
Contractor’s failure to coordinate its Work with that of other contractors. 

 
(c) If Contractor notifies the Owner in writing that another contractor on the site is failing to 

coordinate the work of said contractor with Contractor’s Work, the Owner shall investigate 
the charge. If the Owner finds it to be true, the Owner shall promptly issue such directions 
to the other contractor with respect thereto as the situation may require. The Owner shall 
not be liable for any damages suffered by Contractor by reason of the other contractor’s 
failure to promptly comply with the directions so issued by the Owner or by reason of 
another contractor’s default in coordinating its work with that of Contractor. 

 
(d) Should Contractor sustain any damage through any act or omission of any other 

contractor having a contract with the Owner or through any act or omission of any 
subcontractor of said other contractor, Contractor shall have no claim against the Owner 
for said damage. 

 
(e) Should any other contractor having, or who shall have, a contract with the Owner, sustain 

damage through any act or omission of Contractor or through any act or omission of a 
subcontractor, Contractor shall reimburse said other contractor for all said damages and 
shall indemnify and hold the Owner harmless from all said claims. 

 
(f) The Owner does not guarantee the performance of any contractor. Contractor 

acknowledges these conditions and agrees to bear the risk of all delays including, but not 
limited to, delays caused by the presence of operations of other contractors and the 
Owner shall not incur any liability by reason of any delay to Contractor’s Work by reason 
of the performance of work or defaults by other contractors. 

 
(g) Where the Contractor shall perform Work in close proximity to work of other contractors, 

the Contractor shall assist in arranging space conditions to make satisfactory adjustment 
for the performance of any work in such areas. If the Contractor’s Work interferes with 
work of other contractors, the Contractor shall make changes necessary to correct such 
conditions. 

 
3.4 Notice of Delay 
 

In addition to any information required elsewhere in this Agreement and without limiting any other 
provision of this Agreement including Contractor’s obligation to Substantially Complete the Work 
by the Completion Date, should Contractor be, or anticipate being delayed or disrupted in 
performing the Work hereunder for any reason, including without limitation, its financial condition 
or Contractor’s general non-payment of its debts as such debts become due, it shall within three 
(3) days after the commencement of any condition which is causing or is threatening to cause 
such delay or disruption, notify the Owner in writing of the effect of such condition upon the 
Completion Date. Contractor shall state why and in what respects the condition is causing or is 
threatening to cause delay, identify specific contract milestones that will be affected and provide 
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as estimate of the duration of the delay. Failure to strictly comply with this notice requirement 
shall be sufficient cause to deny Contractor’s change in the Project Schedule and/or Completion 
Date. Nothing in this section or Contractor’s compliance with its terms should be deemed to 
obligate the Owner to grant a change in the Project Schedule or the Completion Date or to restrict 
the Owner’s right to recover damages for delay. 

 
3.5 Extension of Time 
 

Contractor may be entitled to an extension of time for delays in the performance of the Work 
caused solely by the acts or omissions of Architect or the Owner, or unforeseeable causes 
beyond the control and without the fault or contributing negligence of Contractor including, but not 
limited to, acts of God, acts of the public enemy, unforeseen or unforeseeable acts of any 
Government body, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes or 
unusually severe weather; provided Contractor shall have used its best efforts and diligently 
sought to have minimized any such period of delay, by taking whatever measures are necessary, 
including with limitation, if applicable, seeking alternate sources of materials, other subcontractors 
or other facilities in which to perform the required construction operations; and provided, further, 
that notice is given to the Owner pursuant to the requirements of the immediately preceding 
paragraph. 

 
3.6 No Claim for Delay Damages 
 

Contractor agrees to make no claim for damages for delay in the performance of this Contract 
occasioned by any act or omission to act, including active interference, of the Owner or any of its 
agents, other contractors, or representatives and agrees that any such claim shall be fully 
compensated for by an extension of time to complete performance of such Work that is delayed 
in accordance with the provisions for obtaining an extension of time specified herein. Contractor 
alone hereby specifically assumes the risk of all delays, obstructions, or interferences of any kind 
or duration whatsoever, whether or not within the contemplation of the parties, and whether or not 
foreseeable or unforeseeable and agrees that its sole remedy is an extension of time where 
applicable. 

 
ARTICLE 4 

 
METHOD, SCHEDULE AND TERMS OF PAYMENT 

 
4.1 Contract Payment Breakdown and Requisition 
 

(a) Contractor’s applications for partial payments (“Requisitions”) and its application for final 
payment (“Final Requisition”) are to be submitted to the Owner, or its designee, and 
Architect in (6) copies in the manner hereinafter provided (see Exhibit J). Each 
Requisition must be supported by such data substantiating Contractor’s right to payment 
as the Owner may require.  

 
(b) Prior to the submission of the first Requisition, Contractor shall present to the Owner for 

approval a contract payment breakdown (the “Contract Payment Breakdown”) (See 
Exhibit N) itemizing the dollar values for the various trades which comprise the Work, 
including quantities where applicable, which in the aggregate equal the Contract Price. 
The Contract Payment Breakdown shall be prepared in such form as included in the 
Contract Documents and supported by such data to substantiate its correctness as the 
Owner may require. It is understood and Contractor acknowledges that the model 
contract payment breakdown is included with the Contract Documents as an 
administrative tool for the purpose of illustrating a format and minimum level of detail 
required for the Contract Payment Breakdown shall not be changed or revised in any way 
without the Owner’s written consent and shall become part of this Agreement.  
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(c) On any Requisition, Contractor shall be entitled to partial payment on account of the 
Contract Price in an amount equal to the value of the portions of the Work completed and 
acceptable to the Owner and approved by the Owner’s Representative based upon the 
percentage of completion of each item specified on the Contract Payment Breakdown, 
less Retainage specified under Section 4.5 on the total amount so computed, and less 
any additional withholdings deemed necessary by the Owner pursuant to Section 4.8 
hereof, less the total amount of prior partial payments. 

 
4.2 Receipts and Releases of Liens 
 

With each Requisition, Contractor shall furnish the following documents: 

(a) Contractor’s Receipt and Waiver of Lien (See Exhibit K) 

(b) Subcontractor’s Receipt and Waiver of Lien (See Exhibit L) 

(c) Any other documentation required elsewhere in the Specifications 
 
The Owner may also require Contractor to attach to each Requisition the consent of the surety 
issuing the Payment and Performance Bonds to such payment. 
 
In addition to the documents required to be furnished by the immediately preceding paragraph, 
with the Final Requisition, Contractor shall furnish: 

(a) Affidavit and Final Waiver of Claims and Liens and Release Rights (See Exhibit M); and 

(b) Releases from all subcontractors and materialmen who provided labor or materials for 
the Project. 

 
Should any such subcontractor or materialmen fail or refuse to furnish such release, Contractor will be 
required to furnish a bond satisfactory to the Owner to indemnify it against any such lien, claim or 
demand. If any such lien, claim or demand is asserted or remains unsatisfied after Final Payment is made 
to the Contractor, Contractor shall refund to the Owner all monies that the latter may be compelled to pay 
in discharging such lien, claim or demand including all costs, expenses and attorney’s fees which the 
Owner may incur in connection therewith. 
 
4.3 Release and Consent of Surety 
 

Notwithstanding any other provision of the Agreement to the contrary, Final Payment shall not 
become due pursuant to this Agreement until Contractor submits to the Owner a General Release 
and a consent of Surety to said payment both in form and content acceptable to the Owner. 

 
 
4.4 Time of Payment 
 

Requisitions shall be submitted by Contractor to the Owner by the thirtieth day of each month for 
Work completed up to the last day of the previous month, and if such Requisition is properly 
supported, payment shall be made within thirty (30) days after approval of the Requisition by the 
Owner. All requisitions shall be subject to the approval of the Owner’s Representative and Owner. 
Contractor shall submit to and review with the Owner a draft copy of each Requisition on or 
around the twenty fifth of the month. Contractor shall only be entitled to payment in the amount 
approved by the Owner with respect to such Requisition. Each Requisition must be signed by the 
Owner before payment is due to Contractor. The value of any Work included in a Requisition for 
partial payment which is found unacceptable by the Owner shall be deducted from that or any 
subsequent Requisition. 

 
4.5 Retainage 
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The Owner shall retain five (5%) percent of the portion of the Contract Price covered by each 
Requisition submitted by Contractor (the “Retainage”). The Owner has the right to increase the 
amount of retainage held if any breach of the Contract is deemed by the Owner to remain 
uncorrected after notice of such breach has been provided to Contractor.  

 
Reduction of Retainage 

 
(a) Upon Substantial Completion, the Retainage shall be reduced to two and one-half (2 

1/2%) percent of the Contract Price until any remaining items of Work to be completed or 
corrected on the Final Punch-List, as defined in Section 7.6; and  

 
(b) An amount necessary to satisfy any and all claims, liens or judgments against Contractor. 
 
The Final Punch-List may be expanded to include additional items of Work to be corrected or 
completed until final acceptance of the Work by the Owner. Additional sums may be withheld in 
the manner prescribed above to cover the value of these items pursuant to this Section. 
 

4.6 Final Payment 
 

(a) The final balance due Contractor under this Agreement shall be payable to Contractor by 
the Owner, as final payment hereunder, within thirty (30) days after all of the following 
have taken place: 

1. Final inspection and acceptance by the Owner as evidenced by the Certificate of 
Completion being delivered to Contractor. 

2. Contractor’s Final Requisition has been submitted by Contractor and approved 
by the Owner and Architect. 

3. The affidavit attached as Exhibit M hereof has been submitted by Contractor, and 
any other documents or actions expressly specified in the Contract Documents 
as preconditions to Final Payment have been submitted or completed. 

4. Any inspection or approvals with respect to any of the Work that the Owner 
deems appropriate or which is required by governmental authorities or by the 
applicable Board of Fire Underwriters, have been performed or obtained.  

 
(b) Contractor’s acceptance of Final Payment will constitute full and final settlement of all 

obligations of the Owner to Contractor with respect to payments required by this 
Agreement.  

 
 

4.7 Withholding of Payments 
 
(a) The Owner may withhold from Contractor any part of any payment as may, in the 

judgment of the  Owner, be necessary: 

1. To assure payment of just claims of any persons supplying labor or materials for 
the Work;  

2. To protect the Owner from loss due to defective Work and unsatisfactory work 
not remedied;  

3. To protect the Owner and its representatives from loss due to death or injury to 
persons or damage to the Work or property of other contractors, subcontractors 
or others caused by the act or neglect of Contractor or any subcontractors;  

4. In the event that there is reasonable evidence that the Work will not be 
completed for the unpaid balance of the Contract Price; 
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5. In the event that there is reasonable evidence that the Work will not be 
completed within the Project Schedule; or  

6. In the event that Contractor persistently fails to perform the Work in accordance 
with the Contract Documents. 

 
In any of such events, the Owner shall have the right to apply any such amounts  so withheld in 
such manner as the Owner may deem proper to satisfy such claims, to secure such protection, 
complete the Work or to compensate the Owner for any loss suffered by reason on Contractor’s 
delay. Such application shall be deemed payment for the account of Contractor. In the event that 
the Owner gives Contractor notice that it intends to make such application, Contractor shall be 
stopped from disputing liability or the amount of liability unless, within three days after receipt of 
such notice, it indicates to the Owner in writing that it is not liable or that the amount of its liability 
is different from that set forth in the notice. 

 
(b) The provision of this Section 4.8 is solely for the benefit of the Owner, and any action or 

non-action by the Owner shall not give rise to any liability on the part of the Owner. 
 

4.8 Right to Audit 
 

Contractor shall maintain and shall keep for a period of at least three years after the date of final 
acceptance of the Work all records and other data relating to the Work. 

 
The Owner or its designees shall have the right to inspect and audit all records, subcontracts, 
purchase orders and other data of Contractor relating to the Work at any time and from time to 
time until the end of such three (3) year period. Contractor shall promptly respond to any inquires 
of the Owner or any representative of the Owner arising out of any such inspection or audit. If an 
audit reveals an overpayment by the Owner exceeding two (2%) percent, Contractor shall be 
responsible to pay the costs associated with the audit incurred by the Owner. Any overpayment to 
Contractor shall immediately be returned to the Owner.  

 
 

ARTICLE 5 
 

CONTRACTOR 
 
5.1 Superintendence by Contractor 
 

(a) Contractor shall employ a full-time competent construction superintendent who shall be 
approved by the Owner and shall be in charge of the Work. The construction 
superintendent shall be devoted full time to the Work, shall be present at the Site during 
the time the Work is required to be performed and shall have full authority to accept 
instructions, make decisions and act for Contractor at all times. Contractor shall submit to 
the Owner for approval the resume of his proposed superintendent. 

  
(b) If at any time the superintendent is not satisfactory to the Owner, Contractor shall, if 

requested by the Owner, replace the superintendent with another satisfactory to the 
Owner within five (5) business days of such request. 

 
(c) Contractor shall not remove or replace the superintendent or person-in-charge of the 

Work without the consent of the Owner unless he or she is discharged by Contractor or 
resigns from the employ of Contractor. 

 
5.2 Representations of Contractor 
 

Contractor represents and warrants that: 
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(a) Contractor is financially solvent and is experienced in, and competent to perform the 

Work; 
 
(b) Contractor is familiar with all Federal, State, City or other laws, ordinances, orders, rules 

and regulations, which may in any way affect the Work; 
 
(c) Any temporary and permanent Work required by this Agreement can be satisfactorily 

constructed and such construction will not injure any person or damage any property 
extraneous to the Work; and 

 
(d) Contractor has carefully examined the Contract Documents and the site and, from 

Contractor’s own investigations, is satisfied as to the nature and location of the Work, the 
character, quality and quantity of surface and subsurface materials likely to be 
encountered, the character of equipment and other facilities needed for the performance 
of the Work, the general and local conditions, and all other conditions or items which may 
affect the Work.  Based on the foregoing, Contractor represents that the Contract 
Documents are adequate for the complete performance of the Work. 

 
5.3 Verifying Dimensions and Site Conditions 
 

(a) Before proceeding with the Work, Contractor will accurately check all previous and 
surrounding work and determine the correctness of same. 

 
(b) Contractor shall take, determine, investigate and verify all field measurements, 

dimensions, field construction criteria and site conditions for the performance of the Work 
and shall check and coordinate the information contained in the Contract Documents. 

 
(c) Contractor shall be responsible for determining the exact location of and to verify the 

spatial relationships of all Work. If any conflicts are found in the Contract Documents, or if 
Contractor has any questions concerning the foregoing, it shall immediately notify the 
Owner and shall thereafter perform the Work in accordance with directions from the 
Owner. 

 
(d) Contractor shall be responsible for locating all utilities on or below the site. 

 
5.4 Site or Subsurface Conditions Found Different  
 

(a) The Contractor acknowledges that the Contract amount includes such provisions which 
  the Contractor deems proper for all subsurface or site conditions the Contractor could 
  reasonably anticipate encountering as indicated in the Contract Documents, or borings 
  reports, rock cores, foundation investigation reports, archeological reports, topographical  
  maps or other information available to the Contractor or from the Contractor’s inspection 
  and examination of the Site prior to submission of bids. 
 
(b) The Owner assumes no responsibility for the correctness of any boring or other  
  subsurface information and makes no representation whatsoever regarding subsurface 
  conditions and test borings, reports, rock cores, foundation or archeological investigation 
  and topographical maps which may be made available to the contractor. 
 
(c)  Should the Contractor encounter subsurface site conditions at the Site materially differing 
  from those shown on or described in or indicated in the Contract Documents, the  
  Contractor shall immediately give notice to the Owner and the Owner’s representative of 
  such conditions and shall not disturb said conditions until authorized to do so by the” 
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   Owner or the Owner’s Representative.  
 

 
5.5 Copies of Contract Documents for Contractor 
 

The Owner shall furnish to Contractor, without charge, four (4) sets of the Contract Documents. 
Any sets in excess of the number mentioned above may be furnished to Contractor for the cost of 
reproduction and mailing. 

 
5.6 Progress Meetings 
 

(a) Job meetings shall be coordinated and scheduled by the Owner during the course of 
construction as per specification 01310 – Project Management and Coordination. 

 
(b) Contractor’s Project Managers and Superintendents shall attend all meetings as directed 

by the Owner. 
 
(c) Contractor shall require the appropriate subcontractors to attend such job meetings. 
 
(d) The purpose of the job meeting is to ensure proper coordination, determine construction 

progress, monitor and update progress schedules, review requisitions and change 
orders, expedite completion of the Project in accordance with the Contract Documents 
and review other relevant items. 

 
5.7 Reports and Access 
 

(a) Contractor shall furnish daily manpower reports to the Owner and such other reports as 
may be required.  

 
(b) (Intentionally Deleted)  
 
(c) The Owner will monitor compliance with the Non-Discrimination, Affirmative Action, 

Minority Business Enterprise and Minority Workforce Participation Sections of this 
Agreement. (See Exhibit F) 

 
5.8 Financial Information 
 

Contractor agrees to furnish at the Owner’s request, current quarterly and, if available, audited 
annual financial statements and from time to time, such additional information as the Owner shall 
deem necessary or desirable to satisfy itself of Contractor’s continuing ability to complete the 
Work. 

 
 

ARTICLE 6 
 

CONTRACT ADMINISTRATION 
 

6.1 Architect’s, and the Owner’s Representatives Responsibilities and Functions 
 

(a) Contractor acknowledges that the Owner’s Representative, on behalf of the Owner, has 
immediate responsibility for general administration of the Contract, shall observe the 
Work for conformity with requirements of the Contract, shall review Contractor’s 
performance of or compliance with other requirements on the Contract and shall issue 
directives to Contractor in regard to such matters. The Owner’s Representative will not be 
responsible for Contractor’s or subcontractor’s construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the 
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Work, and the Owner’s Representative will not be responsible for Contractor’s failure to 
carry out the Work in accordance with the Contract Documents or its failure to fulfill any 
requirements of the Contract. 

 
(b) Contractor acknowledges that Architect, on behalf of the Owner, shall review all Shop 

Drawings and samples and other submittals and shall observe the general quality of 
construction for reasonable conformance with the design scheme of Architect and 
adherence to the Contract Documents, and may review Contractor’s performance for 
compliance with the requirements of this Agreement. 

 
(c) Architect’s and the Owner’s Representative’s duties and services shall not in no way 

supercede or dilute Contractor’s obligation to perform and complete the Work in full 
conformity with the Contract Documents.  

 
 

ARTICLE 7 
 

INSPECTION AND ACCEPTANCE 
 

7.1 Access to the Work 
 

The Owner, the Owner’s Representative, the Construction Manager, Architect/Engineer or any of 
their authorized agents shall at all times have access to and the right to observe the Work. 
Contractor shall provide proper facilities for such access and observation, including adequate 
workspace on site for any designated Owner Representative.  
 

7.2 Required Inspections and Tests 
 

If the Contract Documents, or any laws, rules, ordinances, regulations or any governmental 
agency requirement, require that any Work be inspected or tested, Contractor shall give the 
Owner timely notice of readiness of the Work for inspection or testing and the date fixed for such 
inspection or testing. The responsibility for the cost of inspection and testing shall be in 
accordance with the provisions of the Specifications and or Project Manual. 
 

7.3 Special Inspections and Tests 
 

Whenever, in the opinion of the Owner or the Owner’s Representative, it is desirable to require 
special inspection or testing of the Work or its individual components, they shall have authority to 
do so whether or not such Work be then fabricated, installed, covered or completed. If such 
special inspection or testing reveals a failure of the Work to comply (1) with the requirements of 
the Contract Documents, or (2) with laws, ordinances, rules, regulations or any order of any 
public authority having jurisdiction over the Project, Contractor shall bear all costs for the 
inspection of testing thereof, including Architect’s and the Owner’s additional services made 
necessary by such failure and the costs to correct the deficiencies noted; otherwise the Owner 
shall bear such inspection or testing costs, and an appropriate change order shall be issued. 
 

7.4 Uncovering of Work 
 

(a) If any Work shall be covered or concealed contrary to the request of the Owner, such 
Work shall, if required by the Owner, be uncovered for examination, inspection or testing. 
Any examination, testing or inspection shall not relieve Contractor of the responsibility to 
maintain quality control over the Work. The cost of all such testing including examination, 
inspection and additional professional services required, and any other expenses 
incurred by the Owner as a result of such examination, inspection or testing shall be 
borne by Contractor.  

 



C - 19 

(b) In the event that a typical detail fails inspection or testing, the Owner may require 
inspection or testing of any or all other such typical details at Contractor’s cost and 
expense.  

 
7.5 Correction of Work 
 

Any Work not approved by the Owner, shall immediately be reconstructed, made good, replaced 
or corrected by Contractor including all Work of other Contractors destroyed or damaged by such 
removal or replacement. Rejected material shall be removed immediately from the site. 
Acceptance of material and workmanship by the Owner shall not relieve Contractor from 
Contractor’s obligation to replace all Work which is not in full compliance with the Contract 
Documents. 
 

7.6 Certificate of Substantial Work Completion 
 

“Substantial Completion” shall occur when all of the following conditions have been satisfied: 
 
(a) All of the Work has been completed in accordance with the Contract Documents and to 

the Owner’s satisfaction except as noted on the Final Punch List, as defined in Section 
7.6 (b), such that the Owner can occupy the site for the intended use and purpose or 
otherwise take it over for beneficial use; 

 
(b) Contractor and the Owner have agreed in writing upon a comprehensive list of all 

incomplete, defective or incorrect Work to be completed by Contractor (the “Final Punch 
List”) (or, if they are unable to agree, the Owner shall have prepared and issued the Final 
Punch List to Contractor). 

 
(c) Contractor has delivered to the Owner a written statement of the Surety (in form and 

substance satisfactory to the Owner) to the effect that the Owner’s payment of unpaid 
balance of the Contract Price shall not modify or discharge the obligations of the Surety 
under the Bonds; and 

 
(d) Contractor has submitted written certification that all of the foregoing conditions have 

been satisfied; and the Owner has approved Contractor’s Certification. 
 

7.7 Certificate of Final Completion 
 

Upon receipt of written notice from Contractor stating its belief that the Work is fully performed in 
conformity with the Contract Documents, and confirming that Contractor has completed any items 
of Work previously noted to it by the Owner as not being acceptably completed in the Final Punch 
List or any subsequent punch list, which may amend the Final Punch List, the Owner and 
Architect shall perform an inspection for purposes of determining whether the Work is finally 
completed. The Owner and Architect shall commence such inspection within ten (10) days of 
receipt of such notice and shall pursue and complete it with all due diligence. When Architect and 
the Owner find, upon inspection, that to the best of their knowledge and belief, the Work is so 
performed, they shall prepare and sign a Certificate of Final Completion and furnish such 
Certificate to Contractor. Such Certificate shall specify the date of completion of the Work for 
purpose of this Agreement and shall constitute final acceptance of the Work by the Owner. The 
delivery of a Certificate of Final Completion shall not terminate or alter Contractor’s guarantees 
and other obligations under this Agreement to complete the Work in conformity with the Contract 
Documents and to fulfill all terms and conditions of this Agreement. 
 

7.8 Acceptance 
 

No inspection shall relieve Contractor of the obligation to perform the Work in strict accordance 
with the Contract Documents. No payment, either partial or full, by the Owner to Contractor shall 
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be deemed an acceptance of the Work or waiver by the Owner of any terms or conditions of this 
Agreement. 

 
 

ARTICLE 8 
 

CHANGES IN THE WORK 
 
8.1 Change Orders 
 

Without invalidating this Agreement, the Owner may order extra work or make changes by 
altering, adding to, or deducting from the Work, the Contract Price being adjusted accordingly. No 
claims for extra work shall be allowed unless said extra work is ordered in writing by the Owner or 
the Owner’s Representative. No changes in the Work shall be made unless ordered in writing by 
the Owner or the Owner’s Representative and formalized as a change order (a “Change Order”). 
In the event that a change directed by the Owner requires Contractor to obtain any special or 
additional license or permit, the Contractor shall procure the same promptly so as not to impede 
the progress of the Work.  Contractor bears all risk associated with any delay related to obtaining 
licenses or permits necessary to perform work required by a Change Order. Contractor 
acknowledges that the Owner has the absolute right to change the sequence of the Work set 
forth in the Project Schedule for its convenience.  If the Owner directs a change to the sequence 
of the Work for any reason other than due to a default or failure by the Contractor to timely and 
properly perform the Work, the Contractor shall only be entitled to additional time to complete the 
Work pursuant to a Change Order, if necessary. 
 

8.2 Changes in Contract Price and Time 
 

(a) The amount by which the Contract Price is to be increased or decreased by any Change 
Order shall be determined by the Owner by one or more of the following methods; 

 
1. By accepting an amount agreed upon by both parties; 
 
2. By applying the applicable unit price or prices previously bid and approved. This 

method shall be used if the Contract contains applicable unit prices; 
 
3. By adding to the Contract Price only the amount of the premium portion of 

overtime pay resulting from an acceleration of the Work, if required by the Owner 
and not because of a failure by Contractor to maintain the Project Schedule. 

 
4. By receiving from Contractor a detailed breakdown satisfactory to the Owner, 

including actual time slips and invoices; itemizing the direct cost of labor and 
material to perform the changed Work and adding thereto fifteen percent (15%) 
to cover the profit and all indirect and overhead costs, except that where the 
changed Work is performed by a subcontractor, the direct cost of labor and 
material to perform the changed Work plus Fifteen percent (15%) for profit and all 
indirect and overhead costs to subcontractor and an additional sum for all indirect 
and overhead costs of Contractor equal to five percent (5%). Such percentage 
shall be applied to direct costs prior to any mark-ups for subcontractor(s). Where 
the changed Work involves an increase and a reduction in any contract Work, the 
above percentage override shall be applied only on the amount, if any, that the 
cost of the increase exceeds the cost of the reduction. The allowance for 
overhead and profit shall include supervision (including General Foreman, 
Foreman and Project Management), field office and general expenses, overhead, 
and profit. 
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(b) The compensation specified in a Change Order shall constitute a release and full 
payment for the extra work covered thereby and for any delay and disruption costs or 
expense occasioned by reason of said charge in the Work. 

 
(c) No time extension shall be granted Contractor by reason of the issuance of any Change 

Order unless expressly stated therein. 
 

8.3 Change Order Format 
 

(a) All Change Orders shall be processed, executed and approved on the Owner’s Change 
Order form, (Exhibit C) of this Agreement. No alteration to this form shall be acceptable to 
the Owner and no payment for extra work shall be due Contractor unless it executes a 
Change Order on said form. 

 
(b) Five (5) copies of proposed Change Orders shall be submitted to the Owner. All Change 

Orders shall become part of the Contract only when they are issued and signed by the 
Owner. 

 
8.4 Changed Conditions 
 

(a) Contractor shall within three (3) days of discovery and before such conditions are 
disturbed, notify the Owner and its Representative in writing of: (1) subsurface or latent 
physical conditions differing materially from those indicated in the Contract Documents 
which could not have been anticipated by Contractor, or (2) unknown physical conditions 
of an unusual nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in work provided for in this Agreement. The Owner or the Owner’s 
Representative shall promptly investigate the conditions, and if it finds that such 
conditions do materially so differ and cause an increase or decrease in Contractor’s cost 
of, or the time required for performance of any part of the Work under this Agreement, 
adjustments to Contractor’s compensation shall be made in the manner provided for 
payment with respect to any Change Order and a time extension, if warranted, will be 
granted. 

 
(b) No claim of Contractor under this clause shall be allowed and shall be deemed waived 

unless Contractor has given written notice required in (a) above. 
 

ARTICLE 9 
 

SUBCONTRACTS AND PURCHASE ORDERS 
 
9.1 Selection of  Subcontractor and Material men and Approval of Subcontracts and Purchase Orders 
 

(a) The list of proposed subcontractors submitted by Contractor and approved by the Owner 
(See Exhibit O) identifies the subcontractors with whom Contractor agrees to contract 
with respect to the Work and is incorporated by reference herein. Any subcontractor 
engaged by Contractor shall be skilled and, if necessary, licensed to perform such work 
that it is retained to perform. Contractor shall incorporate all terms of this Agreement 
which may be applicable to the subcontractor’s work in the subcontract or purchase order 
for such work. 

 
(b) Any subcontract or purchase order for labor or materials from a person or firm not listed 

on the above referenced list of proposed subcontractors shall be subject to approval by 
the Owner. The Owner may approve or disapprove any such subcontract or purchase 
order by reason of lack of responsibility of the subcontractor or materialmen or failure to 
conform with the Owner’s non-discrimination, affirmative action, training or minority 
participation policies and programs. Contractor shall submit such information as the 
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Owner may request in a form acceptable to the Owner concerning each such proposed 
subcontract or purchase order. 

 
9.2 Access by the Owner and Others 
 

Contractor shall include a provision in all subcontracts and purchase orders, except as 
may otherwise be specified by the Owner with respect to purchase orders for minor 
purchases (valued at $500 or less), that, in order to permit verification of Contractor’s 
costs, the Owner shall have the right to have its representatives inspect and audit the 
books of account and records of the subcontractors and materialmen, including the right 
to make excerpts from such books and records. All payments by Contractor to a 
subcontractor or materialmen shall be by check specifically indicating that payment is 
attributable to this Agreement. Contractor shall include a provision in all subcontracts and 
purchase orders that will enable representatives of the Owner to obtain access during 
working hours to the appropriate books of account and records of the subcontractors and 
materialmen relating to the Work to determine if there is a compliance with the 
requirements of law or this Agreement. 

 
9.3 Retainage 
 

Contractor may provide for a retainage under any of their subcontracts or purchase orders 
provided that where a subcontract or purchase order provides for a retainage, the retainage shall 
be no greater in percentage than that provided for under this Agreement hereof with respect to 
Contractor itself, unless otherwise approved in writing by the Owner. Contractor shall submit with 
each Requisition a statement setting forth the amounts of all retainage withheld, if any, under its 
subcontracts and purchase orders. 
 

9.4 Miscellaneous 
 

(a) Contractor shall be fully responsible for the work, supervision, acts and omission of 
subcontractors and materialmen, and of any person either directly or indirectly employed 
by subcontractors and materialmen. 

 
(b) Contractor’s use of subcontractors and materialmen shall not diminish Contractor’s 

obligation to complete the Work in accordance with the Contract Documents. Contractor 
shall supervise control and coordinate the Work of subcontractors and materialmen. 

 
(c) Nothing contained in this Agreement shall create any contractual relationship between 

subcontractors or materialmen and the Owner, nor shall it obligate the Owner to pay or to 
see to the payment of any sums to any subcontractors or materialmen. 

 
(d) Contractor shall include a provision in all subcontracts and purchase orders requiring the 

subcontractor, if requested by the Owner until the subcontractor finishes its portion of the 
Work, to deliver to Contractor unaudited financial statements of the subcontractor similar 
to the obligation of Contractor hereunder. Promptly upon receipt thereof, Contractor shall 
deliver copies thereof to the Owner. 

 
 

ARTICLE 10 
 

ASSIGNMENT 
 
10.1 No Assignment of Duties 
 

Contractor shall not assign this Agreement or the performance of any obligations of Contractor 
under this Agreement, nor subcontract the Work or any part thereof except in compliance with the 
terms hereof or with the expressed written consent of the Owner, and each and every such 
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assignment and subcontracting without such compliance or consent shall be void and Contractor 
shall not be entitled to any compensation for labor or materials provided by its subcontractors in 
violation of this provision. 
 

10.2 Assignment of Monies 
 

Contractor shall not assign any monies payable hereunder nor execute and deliver any order on 
payment unless Contractor and the assignee shall have complied with the following terms and 
conditions: (a) assignee shall be a commercial bank of finance company regularly engaged in the 
business of providing financing to construction contractors and shall be providing such financing 
to contractor; and (b) assignee shall, simultaneously with the assignment, execute and deliver to 
the Owner an undertaking, in favor of the Owner, in form and substance satisfactory to the 
Owner, providing that (i) assignee will cause Contractor to apply for trust purposes, as defined in 
Article 3-A of the Lien Law of the State of New York (the “Lien Law”), all funds advanced by 
assignee to Contractor (ii) assignee will file a copy of the assignment, containing the covenant 
required by the Lien Law, with the County Clerk of Monroe County, (c) assignee agrees that the 
Owner and Contractor may modify any of the terms of this Agreement, including any of the terms 
of payment without the consent of assignee; (d) assignee agrees that after the effective date of 
the assignment, the Owner may make payment directly to any subcontractor, material or 
equipment supplier without any liability to assignee; (e) assignee will require and cause 
Contractor to keep his books and records in the form and manner described in Section 75 of the 
Lien Law; and (f) assignee will indemnify and hold the Owner harmless from and against all loss, 
claim or expense incurred as a result of any failure or performance in accordance with the terms 
of such undertaking. 
 

10.3 Assignment to ESD 
 

This Agreement or any rights of Owner under this Agreement, including any guarantees or 
warranties or workmanship or material, may at any time be assigned by the Owner to ESD, any 
subsidiary of ESD, any successor of ESD or subsidiary of such successor, or to the State of New 
York, or any political subdivision or agency of the State. 
 
 

ARTICLE 11 
 

MECHANIC’S LIENS AND CLAIMS 
 

If any mechanic’s lien, public improvement lien, or other claim should be filed for or on account of 
the Work, Contractor shall, within thirty (30) days after notification thereof, discharge such lien or 
claim or otherwise make provision satisfactory to the Owner for its satisfaction. If Contractor fails 
to comply with this provision, the Owner may take any steps it deems appropriate to discharge 
such lien or other claim and Contractor shall be obligated to indemnify any costs and expenses 
associated with the discharge or satisfaction of the lien or other claim incurred by the Owner, 
including reasonable attorney’s fees. 
 
 

ARTICLE 12 
 

INSURANCE AND CONTRACT SECURITY 
 
 

12.1 Effect of Insurance 
 

Contractor covenants and agrees that, prior to the commencement of Work, Contractor shall 
provide, or cause to be provided, and thereafter shall keep in full force and effect, or cause to be 
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kept in full force and effect, all insurance required under this Article until Final Acceptance of all 
the Work, at no cost to the Owner. 
 

12.2 Certificates of Insurance 
 

Contractor shall furnish to the Owner a certificate or certificates in duplicate of the insurance 
required hereunder. Said certificates shall be in a form satisfactory to the Owner, shall list the 
various coverages and shall contain a provision that the policies shall not be changed or canceled 
and that they shall be automatically renewed upon expiration and continued in force until Final 
Acceptance unless the Owner is given thirty (30) days written notice to the contrary. Upon 
request, Contractor shall furnish the Owner or the Owner’s Representative with a certified copy of 
each policy. 
 

12.3 Authorized Insurance Companies 
 

All insurance required to be procured and maintained as aforesaid must be procured from 
insurance companies authorized to do business in the State of New York with a rating by Bests 
Insurance Reports of A-1X or better. 

 
12.4 Termination of Insurance 
 

If at any time any of the above required insurance policies should be canceled, terminated or 
modified so that the insurance is not in effect as above required, then, if the Owner shall so direct, 
Contractor shall suspend performance of the Work. If the Work is so suspended, no extension of 
time shall be due on account thereof. If the Work is not suspended then the Owner may, at the 
Owner’s option, obtain insurance affording coverage equal to that required herein, the costs of 
said insurance to be payable by Contractor to the Owner.  
 

12.5 Insurance Requirements 
 

Contractor and each subcontractor shall secure: 
 
(a) Worker’s Compensation Insurance providing statutory New York State benefits, including 

occupational disease and coverage under other similar employee benefit acts, which are 
applicable, covering all persons employed in connection with the construction at the 
premises. Limit of insurance shall be at least $500,000.  

 
(b) Commercial General Liability Insurance (CGL) written on a combined single limit 

occurrence basis in an amount not less than $2,000,000, $4,000,000 in the aggregate, 
and a $10,000,000 umbrella policy. The limit may be provided through a combination of 
primary and umbrella/excess liability policies. Such insurance to include operations-
premises liability, contractors protective liability, blanket contractual liability, (designating 
the indemnity provisions contained in this contract), broad form property damage liability, 
completed operations (minimum of two years), independent contractor’s coverage and if 
Contractor is undertaking foundation excavation or demolition work, an endorsement or 
wording to the effect that “XCU Exclusions” have been deleted. For all subcontractors, 
Contractor shall be required to ensure that the Comprehensive General Liability coverage 
shall not be less than $4,000,000. Such insurance to include, if applicable, operations-
premises liability, contractor’s protective liability, blanket contractual liability, (designating 
the indemnity provisions contained in this contract), broad form property damage liability, 
completed operations (minimum of two years), worker’s compensation insurance  
providing statutory New York State benefits, including occupational disease and 
coverage under other similar employee benefit acts, which are applicable, covering all 
persons employed in connection with the construction at the premises. Limit of insurance 
shall be at least $500,000.  In addition to the above coverages, contractors performing 
asbestos abatement, lead abatement and/or other environmental work shall provide 
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pollution Liability Insurance to cover their operations with a limit of $5,000,000 per 
occurrence and aggregate coverage providing coverage for bodily injury and property 
damage, including loss of use of damage property or of property that has not been 
physically injured.  Such policy shall provide coverage for actual, alleged or threatened 
emission, discharge, dispersal, seepage, release or escape of pollutants, including any 
loss, cost or expense incurred as a result of any cleanup of pollutants or in the 
investigation arising from Contractor(s) work.  Coverage must be written on an 
“Occurrence Form” (no claims-made policies) and could be provided by subcontractor 
with Prime Contractor named as additional insured along with additional insures as 
identified in paragraph 12.5 e below. If autos are used for transporting hazardous 
materials: Pollution liability broadened coverage for covered autos (endorsement CA 99 
48) as well as proof of MCS 90 

 
(c) Automobile Liability and Property Damage Insurance for all owned, non-owned and hired 

vehicles to be used by Contractor, its subcontractors or by anyone else on its behalf 
written on a combined single limit occurrence basis in an amount not less than 
$2,000,000. 

 
(d) (Intentionally Delete)  
 
(e) Owner, the City of Buffalo and LiRo Engineers as Additional Insured’s attached to the 

Sample Insurance Certificate and providing that such insurance is primary and non 
contributing insurance as respects the interest of the additional insured and that any 
other insurance maintained by the additional insured is excess, shall each be named as 
an additional insured in policies required under paragraphs 12.5 (b) and 12.5 (c) above. 
Also see Exhibit Q for complete list of Additional Insured.   

 
(f) Policy or policies must be endorsed to be primary as respects the coverage afforded the 

Additional Insureds and such policy shall be primary to any other insurance maintained 
by the Owner. Any other insurance maintained by the Owner shall be excess of and shall 
not contribute with Contractor’s or subcontractor’s insurance, regardless of the “other 
insurance” clause contained in the Owner’s policy of insurance.   

 
(g) Umbrella and/or Excess Liability policies used to comply with CGL, Automotive Liability 

and Employers Liability limits shown above may be warranted to be in excess of limits 
provided by Contractor’s primary CGL, Automotive Liability and Employers Liability, but 
not excess to other insurance maintained by the Owner. All policies listed above shall 
include a waiver of subrogation in favor of the Owner. 

 
(h) Contractor and/ or subcontractor shall secure, pay for, and maintain Property Insurance 

necessary for protection against the loss of owned, borrowed or rented capital equipment 
and tools, including any tools owned by employees, and any tools or equipment, staging 
towers, and forms owned, borrowed or rented by Contractor and against the loss of any 
stored materials. The requirement to secure and maintain such insurance is solely for the 
benefit of Contractor. Failure of Contractor to secure such insurance or to maintain 
adequate levels of coverage shall not render the Additional Insureds or their agents and 
employees responsible for any losses; and the Additional Insureds, their agents and 
employees shall have no such liability. 

 
(i) Liability Insurance Policies shall include coverage for cross liability. 
 
(j) The property insurance carries a deductible of $1,000 and each Contractor is responsible 

to pay costs not covered because of such deductible. 
 
(k) Items (g) and (h) must be stated on the certificates of insurance. 
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12.6 Contract Security 
 

Additionally, a “Certificate of Solvency” (Exhibit D) issued by the Superintendent of Insurance, 
State of New York of the bonding company, which provides any bond or undertaking required by 
this Agreement will be required. This certificate shall certify that the Surety is authorized to 
transact the business of insurance in New York State, possesses the necessary capital and funds 
(not less than $100,000,000) and provides a statement of its loss exposure. 
 

12.7 Additional or Substitute Bond 
 

If at any time the Owner shall become dissatisfied with any surety or sureties then upon the 
Performance Bond or the Payment Bond, or if for any other reason such bonds shall cease to be 
adequate security to the Owner, Contractor shall within ten (10) days after the notice from the 
Owner, substitute an acceptable bond or bonds in such form and sum and signed by such other 
surety or sureties as may be satisfactory to the Owner, except that the penal sum of said bond 
shall not exceed the Contract Price as adjusted by Change Orders. The premiums on such bond 
or bonds shall be paid by Contractor. No further payments shall be deemed due nor shall be 
made until the new surety or sureties shall have furnished such an acceptable bond or bonds to 
the Owner. 

 
12.8 Builder's Risk Insurance – (INTENTIONALLY DELETED) 
 
 
 

ARTICLE 13 
 

DISPUTES 
 

13.1 Claims for Extra Work 
 

(a) If Contractor is of the opinion that (1) any work which it has been ordered to perform is 
extra work and not Work as set forth in the Contract Documents, (2) any determination, 
order or directive of the Owner is contrary to the terms of the Contract Documents and 
will require the performance of extra work or will cause additional expense to Contractor, 
or (3) any action or omission of the Owner or Architect is contrary to the terms and 
provisions of the Contract Documents and will require the performance of extra work or 
will cause additional expense to Contractor, Contractor shall: 

 
1. Not suspend Work, but promptly comply with such determination, order or 

directive and proceed diligently with the performance of the Work in accordance 
with the Owner’s instructions; 

 
2. Notify the Owner in writing within 72 hours of such determination, order or 

directive of its reasons for its opinion and request a final determination thereon 
by the Owner.  

 
If within three (3) business days the Owner determines that the Work is not extra work, the 
Contractor, in order to reserve its right to claim compensation resulting from the performance of 
such work or the compliance with such determination, order or directive, must notify the Owner in 
writing within three (3) business days after receiving notice of the Owner’s determination that it is 
performing such work or complying with such determination, order or directive under protest. In 
addition to the foregoing, Contractor must submit to the Owner within thirty (30) days after it has 
performed such work or complied with such determination, order or directive, a detailed statement 
of the extra expense incurred from the performance of such work or the compliance with such 
determination, order or directive. 
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(b) No claims for extra work shall be allowed unless the same was done pursuant to written 
order approved by the Owner. If Contractor fails to comply with any provisions of the 
Article: 

 
1. It shall constitute a conclusive and binding determination that such action, 

omission, determination order or directive does not involve extra work, has not 
caused extra expense to Contractor, and is not contrary to the terms and 
provision of the Contract Documents; and 

 
2. It shall be deemed to have waived any claim for compensation resulting from the 

performance of such work or the compliance with such determination, order or 
directive. 

 
(c) The value of claims for extra work, if allowed shall be determined by the methods 

described in the Agreement for Change Orders. 
 
 

ARTICLE 14 
 

TERMINATION 
 
14.1 Termination for Cause 
 

In the event that any material provision of this Contract is breached by Contractor or by any 
subcontractor, the Owner may serve a three (3) calendar day written notice upon Contractor, and 
upon Contractor's surety, if any, of the Owner's intention to terminate the Contract. Said notice 
shall contain the reasons for said intention to terminate the Contract upon a date specified by the 
Owner. If said breach shall not be cured by Contractor within three (3) calendar days or 
arrangements satisfactory to the Owner shall not be made, the Contract shall terminate upon the 
date so specified by the Owner. In the event of any said termination, the Owner may take over 
the Work and prosecute same to completion for the account and at the expense of Contractor, 
and Contractor and Contractor's surety shall be liable to the Owner for all costs occasioned the 
Owner. In the event of said termination the Owner may take possession of and may utilize such 
materials or equipment as may be on the site and necessary or useful in completing the Work 
irrespective of whether such materials or equipment were intended to be incorporated in the 
Project. 
 

14.2 Termination for Convenience of the Owner 
 

The Owner at any time may terminate the Contract in whole or in part for any reason and without 
cause. Any said termination shall be effected by delivering to Contractor a notice of termination 
specifying the extent to which performance of Work under the Contract is terminated and the date 
upon which said termination becomes effective. Upon receipt of the notice of termination, 
Contractor shall act promptly to minimize the expenses resulting from said termination. The 
Owner shall pay Contractor the costs actually incurred by Contractor in the performance of the 
Work up to the effective date of said termination, but in no event shall Contractor be entitled to 
compensation in excess of the total compensation earned through the date of termination.   
Contractor shall not be entitled to any compensation for lost profits, which may be attributable to 
such termination. In the event of said termination, the Owner may take over the Work and 
prosecute same to completion and may take possession of and may utilize such materials and 
equipment as may be on the Site and necessary or useful in completing the Work. 
 

14.3 The Owner’s Right to do Work 
 

The Owner may, after notice to Contractor, without terminating the Contract and without prejudice 
to any other right or remedy the Owner may have, perform, or have performed by others, all of 
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the Work or any part thereof and may deduct the cost thereof from any monies due or to become 
due Contractor. 

 
14.4 Suspension of Work 
 

The Owner may at any time and for any reason direct Contractor to suspend, stop or interrupt the 
Work or any part thereof for any period of time. Such direction shall be in writing and shall specify 
the period during which the Work is to be stopped. Contractor shall resume the Work upon the 
date specified in such direction or upon such other date as the Owner may thereafter specify in 
writing. The period during which the Work shall have been suspended, stopped or interrupted 
may, if warranted, be added to the time fixed for performance of the Work. A suspension for any 
consecutive period of 120 days or less during any 365-day period of the Work pursuant to this 
provision shall not give rise to any claim against the Owner by Contractor for additional 
compensation; otherwise, Contractor may be entitled to an equitable adjustment of the Contract 
Price in the Owner's sole discretion. 
 
 

ARTICLE 15 
 

INDEMNITY AND PROTECTION OF RIGHTS, PERSONS AND PROPERTY 
 

15.1 Accident Prevention 
 

Contractor shall at all times take every precaution against injuries to persons or damage to 
property and for the safety of persons engaged in the performance of the Work. 
 

15.2 Safety Program 
 

Contractor shall be responsible for the initiation, maintenance and supervision of safety 
precautions and programs in connection with the Work. Contractor shall submit a safety program 
to be approved by the Owner or the Owner’s Representative and designate a Safety Officer to 
carry out the approved program. 
 

15.3 Protection of Work and Property 
 

Contractor shall at all times guard the Owner's property from damage or loss in connection with 
the Work. Contractor shall at all times guard and protect the site, the Work and adjacent property.  
Contractor shall replace or make good any such loss or injury unless such loss or injury is caused 
directly by the Owner. 
 

15.4 Delay or Failure 
 

Contractor and its sureties shall be responsible for and pay to the Owner all loss, damage and 
additional cost incurred at the Project by reason or on account of (i) the unexcused delays of 
Contractor or (ii) Contractor's failure to fully and completely carry out the terms of this Agreement. 
 

15.5 Adjoining Property 
 

Contractor shall protect all adjoining property and shall repair or replace any such property 
damaged or destroyed during the progress of the Work by Contractor or any of its subcontractors 
at Contractor's sole cost and expense. 
 

15.6 Risks Assumed by Contractor 
 

(a) Contractor solely assumes the following distinct and several risks whether such risks 
arise from acts or omissions (whether negligent or not, and whether supervisory or 
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otherwise) of the Owner, of Architect, of Contractor, of any subcontractor, of third persons 
or from any other cause, including unforeseen obstacles and difficulties which may be 
encountered in the prosecution of the Work, whether such risks are within or beyond the 
control of Contractor and whether such risks involve any legal duty, primary or otherwise, 
imposed upon the Owner: 

 
1. The risk of loss or damage, direct or indirect, or whatever nature, to the Work or 

to any materials furnished, used, installed or received by the Owner, Contractor 
or any subcontractor, materialmen or workmen performing services or furnishing 
materials for the Work, whether or not such work or materials are stored at the 
site. Contractor shall bear such risk of loss or damage until final acceptance of 
the Work by the Owner or until completion or removal of such materials from the 
site and the vicinity thereof, whichever event occurs last. A portion of the risk of 
such loss or damage may be insured against under the terms of a "builder's risk" 
insurance policy maintained by the Owner. Notwithstanding the status of any 
actual or potential recovery or claim under the said "builder's risk" insurance 
policy, in the event of any loss or damage, Contractor immediately shall repair, 
replace or make good any such loss or damage. 

 
 2. The risk of claims, just or unjust, by third persons against Contractor, the Owner, 

ESD, the Owner's Representative, and Architect on account of wrongful death, 
bodily injuries and property damage, economic loss, direct or consequential, and 
loss or damage of any kind whatsoever arising or alleged to arise out of or as a 
result of or in connection with the performance by Contractor of the Work or out 
of or in connection with Contractor's operations or presence at or in the vicinity of 
the site. Contractor shall bear such risk for all such deaths, injuries, damages or 
losses sustained or alleged to have been sustained, including indemnity loss, 
also.  

 
3a. Contractor assumes the entire responsibility and liability for any and all damage 

or injury of any kind or nature whatsoever (including death resulting therefrom) to 
all persons, whether employees of Contractor or otherwise, and to all property 
caused by, resulting from, arising out of or occurring in connection with the 
execution of the Work. Contractor shall hold the Owner, ESD, Construction 
Manager, Architect/Engineer, and their successors, assigns, servants, agents 
and employees (the "Indemnities") harmless from and shall indemnify them 
against and for any and all liability, loss, cost, damage or expense, including 
attorneys' fees, by reason of claims of its employees or employees of its 
subcontractors for injuries or death, by reason of claims of any other person or 
persons, including the Indemnities, for  injuries to person or property or for 
death occasioned in whole or in part by any act or omission of Contractor, its 
subcontractors and their servants, agents or employees. If, however, this 
indemnification is limited by applicable law, then the said indemnification hereby 
shall be similarly limited to conform with such law, it being the intention that this 
indemnification shall be as broad as permitted by applicable law. The Owner may 
retain any monies due or to become due hereunder sufficient to indemnify the 
Owner, ESD, Construction Manager, Architect/Engineer, and their servants, 
agents and employees against such injuries, claims, suits, actions, costs or 
damages should any such claim arise. Contractor shall, at the sole option of the 
Owner and upon written demand of the Owner, assume the defense in behalf of 
the Indemnities of any action or proceeding commenced against them whether or 
not Contractor is named as a party therein as part of Contractor's aforementioned 
obligation to indemnify and hold them harmless. 

 
b. Contractor shall not, without obtaining express advance permission of the Owner, 

raise any defense involving in any way jurisdiction of the tribunal over Contractor, 
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the Owner or any Additional Insured, the governmental nature of the Owner or 
any Additional Insured or the provision of any statutes respecting suits against 
the Owner or any Additional Insured. 

 
c. Contractor's obligations under this Article shall not be deemed waived, limited or 

discharged by the procurement of any insurance by the Owner or the Contractor. 
 
d. Neither Final Acceptance of the Work nor making any payments shall release 

Contractor from Contractor's obligations under this Article. The enumeration 
elsewhere in this Agreement of particular risks assumed by Contractor or of 
particular claims for which Contractor is responsible shall not be deemed to limit 
the effect of the provisions of this Article or to imply that Contractor assumes, or 
is responsible for, only risks or claims of the type enumerated; and neither the 
enumeration in this Article nor the enumeration elsewhere in this Agreement of 
particular risks assumed by Contractor or particular claims for which Contractor is 
responsible shall be deemed to limit the risks which Contractor would assume or 
the claims for which Contractor would be responsible in the absence of such 
enumerations. All of the foregoing obligations of Contractor in this Article shall 
survive the termination of this Agreement for any reason. 

 
 

ARTICLE 16 
 

16.1 Occupancy Prior to Final Acceptance 
 
(a) If, before Final Acceptance of the Work, the Owner desires occupancy of the Project or 

any part thereof which is completed or partly completed, or to place or install therein 
equipment and furnishings, the Owner shall have the right to do so, and Contractor shall 
in no way interfere with or object to such occupancy by the Owner. 

 
(b) Such occupancy: (1) shall not constitute acceptance of space, systems, materials or 

elements of the Work, nor shall such occupancy effect the start of any guaranty period; 
and (2) shall not effect the obligations of Contractor under the Contract Documents. 

 
(c) Contractor shall continue the performance of the Work in manner which shall not 

unreasonably interfere with such use, occupancy and operation by the Owner. 
 

ARTICLE 17 
17.1 Exemption 
 

The Owner is exempt from payment of sales and compensating use taxes of the State of New 
York and of cities and counties on all materials, which will become an integral component part of 
the Project pursuant to this Agreement. Contractor and its subcontractors shall be responsible for 
and shall pay such taxes on any and all items, which will not become an integral component part 
of the Project. 

 
17.2 Sales Tax Exemption Form Letter 
 

A sales tax exemption form letter is available from the Owner. Owner shall not be responsible for 
payment of sales tax and Contractor must obtain exemption letter or bear the expense of such 
taxes. 

 
17.3 The Contractor’s attention is called to the fact that materials not actually incorporated in the Work 

will not be exempt from payment of a sales tax.  This will apply to such things as: 

(a) Construction machinery and equipment including rentals or repair parts. 
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(b) Contractor’s office supplies. 

(c) Contractor’s supplies, tools and miscellaneous equipment including forms, material and 
scaffolding (whether purchased or rented). 

(d) Temporary heat. 

(e) Any other items purchased or rented by Contractor for Contractor’s use in performing 
contract and not incorporated into realty. 

 

ARTICLE 18 
 

WARRANTIES AND GUARANTEES 
 
18.1 Guarantees 
 

Contractor shall in all respects guarantee the Work to the Owner and be responsible for all 
material, equipment and workmanship of the Work. Contractor shall forthwith repair, replace or 
remedy in a manner approved by the Owner or the Owner’s Representative, any said materials, 
equipment, workmanship, or other part of the Work found by the Owner or the Owner’s 
Representative to be defective or otherwise faulty and not acceptable to the Owner or the 
Owner’s Representative which defect or fault appears during the period of one (1) year from the 
date of Final Completion as evidenced by the Certificate of Final Completion. 
 

18.2 Specific Guarantees 
 

Specific guarantees shall be as set forth in the Specifications and shall be submitted as indicated. 
 

18.3 (Intentionally Deleted)  
 
18.4 Expenses of Correction of Work 
 

(a) In the event that the Owner is required to incur any expense relating to the correction of 
the Work even if such expense relates to work on the Project not performed by 
Contractor, all such expense shall be the sole obligation of Contractor and shall be 
reimbursed to the Owner upon demand, Contractor hereby acknowledging that the 
Owner may be required to incur substantial expense if correction involves the uncovering, 
removal or replacement of paving concrete, wiring and piping installed at the Site. If 
Contractor shall fail to reimburse the Owner for any such expense which may become 
payable as provided in this paragraph, the Owner shall be entitled to deduct such 
expense from any payments required to be made by the Owner to Contractor pursuant to 
this Agreement. Contractor, upon demand, shall pay for all damage to all other work 
resulting from such defects and all expenses necessary to remove, replace and repair 
such other work which may be damaged in removing, replacing or repairing such defects. 

 
(b) If the Owner has requested Contractor to correct any Work and Contractor shall not have 

completed any correction of the Work as shall be required pursuant to Article 18 within 
ten (10) working days after receipt of written notice from the Owner specifying the defect 
or damage required to be removed, repaired and replaced within such ten (10) day period 
or shall not thereafter with reasonable diligence and in good faith proceed to do such 
work, the Owner may employ such other person, firm or corporation as it may choose to 
perform such removal, replacement and repair, and Contractor shall, upon demand, pay 
to the Owner all amounts which the Owner expends for such work. 

 
(c) The benefits of this Article 18 shall inure to the benefit of the Owner and its respective 
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successors and assigns. In addition, any bond or guarantee which may be required of 
Contractor or any subcontractor under the Contract Documents shall inure to the benefit 
of the Owner and its respective successors and assigns. 

 
(d) The rights and remedies afforded the Owner under this Section are in addition to and not 

in lieu of and do not in any way affect, limit, change, alter, modify, vary or prejudice any 
right, remedy or recourse which the Owner may have under other provisions of this 
Agreement or pursuant to statute, common law, or otherwise. 

 
 

ARTICLE 19 
 

PATENTS AND ROYALTIES 
 
19.1 Patents & Royalties 
 

(a) In the prosecution of the Work, Contractor will not use or furnish any patented appliance, 
article, device or method of construction unless it has authorization for such use.  
Contractor shall pay all royalty and license fees. 

 
(b) Contractor shall indemnify and hold harmless the Owner from claims, demands or 

liabilities of any kind or nature, including costs and expenses, for or on account of any 
patented plan, design, invention, article, arrangement, appliance, material, or preparation 
manufactured, used or followed in the performance of or incidental to the Work 
hereunder, and shall defend any and all actions arising out of the same. In the event of 
any injunction or legal action by reason thereof, which shall operate to stop or delay the 
Work, the Owner shall have the right to substitute such other articles of like kind as will 
enable it to complete the Project, and all costs and expenses occasioned thereby shall be 
borne by Contractor. 

 
(c) Contractor hereby and presently grants to the Owner an irrevocable and nonexclusive 

license to utilize all of Contractor's rights in and to: 
 

1. All United States patents and patents registered in any other foreign country; 
 
2. All proprietary knowledge, data and trade secrets; 
 
3. All engineering data and information in connection with all work performed by 

Contractor or other contractors hired by the Owner to complete the Work after 
termination of this Agreement. Each purchase order and subcontract shall 
contain a similar clause with respect to the rights of the Owner with respect to the 
subcontractors' rights in and to the foregoing, in form and substance acceptable 
to the Owner, granting the Owner the aforesaid license. The Owner shall not be 
obligated to pay any royalties, license fees or any other consideration to 
Contractor or any subcontractor for this license. Contractor and each 
subcontractor shall execute a separate license agreement, in form and 
substance satisfactory to the Owner, concurrently with the execution of this 
Agreement, or any subcontract or purchase order, or within ten (10) days 
thereafter embodying the terms of this Section. On request, Contractor and each 
subcontractor shall furnish the Owner or the Owner’s Representative with copies 
of all related engineering and technical data required to complete the Work. 

 
 

 
ARTICLE 20 
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AS-BUILT DRAWINGS 
 

(INTENTIONALLY DELETED) 
 

ARTICLE 21 
 

SHOP DRAWINGS AND SAMPLES 
 
21.1 Contractor Submittal 
 

(a) Contractor shall prepare for the Owner's and the Owner's Representative's approval, a 
submittal schedule, including all information contained in the Project Schedule, for all 
submittals hereafter required and shall deliver same for approval to the Owner's 
Representative within seven (7) days of the signing of this Agreement. 

 
(b) Contractor shall submit the Shop Drawings, Product Data and Samples required by the 

Contract Documents to the Owner's Representative for transmittal to Architect in 
sufficient time to allow ten (10) calendar days for review by Architect and shall adhere to 
the approved submittal scheduling requirements with respect thereto. After review of 
such Shop Drawings, Product Data and Samples by Architect, each of such items shall 
be returned in accordance with the procedures established herein. If Contractor deviates 
from the approved submittal schedule, it bears all of the risk for any delay in turn-around 
by Architect. 

 
(c) Shop Drawings, shall be accompanied by a letter of transmittal to the Owner's 

Representative requesting review. Contractor shall number transmittals consecutively 
and indicate, whether the Shop Drawings, are resubmittals, the Owner's Representative's 
file number of the original submittal. The letter of transmittal shall also set forth the 
information required in subparagraph (d) thereof. 

 
(d) Each Shop Drawing and letter of transmittal shall contain the following information: 
 

1. The name of the Project. 
 
2. The name of Contractor. 
 
3. The name of the firm or organization preparing the Shop Drawing. 
 
4. The date of submittal. 
 
5. The number of the Shop Drawing. 
 
6. The number and date of each revision, if any. 
 
7. The applicable section of the Specifications. 
 
8. The applicable number of the Contract Drawings and detail. 
 
9. The name of the person and/or persons who prepared the Shop Drawing. 
 
10. Any deviations or changes from the Contract Documents. 
 
11. Each copy of Shop Drawings shall be stamped and signed by Contractor 

indicating clearly his complete approval and signifying that the Shop Drawings 
(and product data) do comply with all the Contract Documents. 
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(e) Shop Drawings shall show the design, dimension, connections and other details 
necessary to insure an accurate interpretation of the Contract Documents and shall also 
show adjoining work in such detail as required to provide proper connections with said 
adjoining work. Where adjoining connected work requires Shop Drawings, such Shop 
Drawings shall be submitted to the Owner's Representative for transmittal to Architect for 
review at the same time so that connections can be reviewed. 

 
(f) By submitting Shop Drawings, Product Data and Samples, Contractor represents that it 

has determined and verified all materials, field measurements and field construction 
criteria related thereto, that it has checked the Shop Drawings, Product Data and 
Samples for complete dimensional accuracy, that it has checked to insure that Work 
contiguous with and having bearing on the Work shown on the Shop Drawings is 
accurately and clearly shown, that it has checked the Shop Drawings against the 
composite drawings, that the Work has been coordinated, that the equipment will fit into 
the assigned spaces and that it has checked and coordinated the information contained 
within such submittals with the requirements of the Work and of the Contract Documents.  
Measurements not available prior to submission of Shop Drawings shall be noted on the 
Shop Drawings as not available and such measurements shall be obtained prior to 
fabrication. 

 
(g) Contractor shall submit Product Data when necessary or requested by the Owner's 

Representative or Architect to explain fully apparatus or equipment required by the Work.  
The Product Data shall be treated as Shop Drawings. Manufacturer's catalogue numbers 
alone are not acceptable as sufficient information or compliance with this requirement. 

 
(h) Samples shall be accompanied by a letter of transmittal to the Owner's Representative 

requesting review. Contractor shall number transmittals consecutively in sequence with 
Shop Drawing transmittals. Where appropriate, test data and/or manufacturers' 
certificates shall be referenced and forwarded with the letter of transmittal. Samples 
without accompanying test data or certificates will be returned without action. The letter of 
transmittal shall also set forth the information required in subparagraph (i) hereof. 

 
(i) Each Sample shall be labeled, tagged or clearly identified and each Sample and letter of 

transmittal shall contain the following information: 

1. The name of the Project. 
2. The name of Contractor. 
3. The name of subcontractor and/or supplier, manufacturer, fabricator or 

processor. 
4. The trade designation and the grade or quality of the material or product. 
5. The date of submittal. 
6. The specific identification of each Sample. 
7. A precise reference to the section of Specifications, article and paragraph 

wherein the material, product or element of the Work is specified. 
 

Each label or tag shall have sufficient clear space to permit the application of the 
approval stamps of Contractor and Architect. 

 
(j) In the event that a range of variations in textures, graining, color or other characteristics 

may be anticipated in finished materials, assemblies or elements of the Work, a sufficient 
number of Samples of such materials or products shall be submitted to indicate the full 
range of characteristics which will be present in the materials or products proposed for 



C - 35 

the Work. Any such materials or products delivered or erected prior to approval of full 
range Samples shall be subject to rejection. 

 
(k) Samples shall be submitted from the same source, which shall actually supply the 

Project. Samples shall be of adequate size to show quality, type, color, range, finish, 
texture and other specified characteristics. 

 
(l) Samples of materials or products which are normally furnished in containers or packages 

which bear descriptive labels and/or application or installation instructions shall be 
submitted with such labels and/or instructions. 

 
(m) Contractor shall submit copies of Shop Drawings, Product Data and Samples in 

accordance with the submittal procedure listed below. Reproducible prints shall be sepias 
or ozalid prints with positive side up that will provide good quality readable prints. Black 
and white prints shall be black line on white background. The following shall be 
submitted: 

 
1. Shop Drawings: One reproducible print and (six) black and white prints submitted 

to the Owner's Representative. 
 
2. When Shop Drawings are submitted in the form of brochures, manufacturer's 

standard drawings or catalogue cuts not readily available in reproducible form, 
seven (7) copies of each shall be submitted to the Owner's Representative. 

 
3. Three Samples shall be submitted to the Owner's Representative except as 

otherwise set forth in other sections of the Contract Documents. 
 

 
(n) Following Architect's review of each Shop Drawing Submission, the Owner's 

Representative will retain one black and white print and return the reviewed reproducible 
print to Contractor with Architect's stamp and signature affixed thereto annotated as 
follows: 

 
1. Refer to Division 1 Sections “Submittals” for review annotations: 
 

(o) After the review of all Product Data and Samples, the procedures set forth below will be 
followed: 

 
The Owner's Representative will return three Product Data or two (2) Samples of each 
set to Contractor with Architect's stamp and signature affixed thereto and annotated in 
accordance with paragraph (n) above. 

 
(p) Contractor shall have available at the Project site all reviewed Shop Drawings, Product 

Data and Samples at all times for use by Contractor, its subcontractors, Architect, the 
Owner, or their designees, to insure that all Work is being installed in accordance with the 
reviewed Shop Drawings, Product Data and Samples. 

 
(q) The Owner shall be furnished copies of all transmittals during the processing of Shop 

Drawings. The Owner shall be furnished copies of all "reviewed" (no comments) or 
"reviewed" (see comments) Shop Drawings and product data by Contractor. 

 
21.2 Contractor’s Responsibility 
 

Architect's review of Shop Drawings, Product Data and Samples shall not relieve Contractor of 
responsibility for any deviation from the requirements of the Contract Documents. Contractor shall 
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be responsible for the accuracy of the Shop Drawings, Product Data and Samples and for the 
conformity of Shop Drawings, Product Data and Samples with the Contract Documents unless 
Contractor has notified the Owner's Representative and Architect of the deviations in writing at 
the time of submission and has received from the Owner's Representative written approval of the 
specified deviations. Architect's review shall not relieve Contractor of responsibility for 
dimensions, errors or omissions in the Shop Drawings, Product Data or Samples. Contractor is 
solely responsible for the fit of all materials and assemblies. 
 

21.3 Prior Approval of Architect 
 

No portion of the Work shall be commenced until required Shop Drawings, Product Data or 
Samples are reviewed and approved by Architect. 

 
ARTICLE 22 

 
NOTICES 

 
Any notice required or permitted to be given under this Agreement must be in writing and shall be 
deemed to have been given when delivered personally or by registered or certified mail, return receipt 
requested, to the party to whom the notice is given at the address designated below or, if any party 
subsequently designates a different address for this purpose, at such subsequently designated address.  
Notices to Contractor shall be addressed and delivered to its address stated at the beginning of this 
Agreement, or to Contractor's superintendent at the site. Notices to the Owner shall be addressed and 
delivered as follows: 
 
To the Owner: 
 Attention: Maria Lehman 

c/o Empire State Development Corp.    
95 Perry Street, Suite 500 

 Buffalo, NY 14203 
 
With a copy to the Construction Manager: With a Copy to ESD 
 
 Attention: Robert Kreuzer  Attention: General Counsel 
 LiRo Engineers, Inc.   Empire State Development Corporation 
 690 Delaware Avenue   633 3rd Avenue 
 Buffalo, NY 14209   New York, NY 10017 
 

 
ARTICLE 23 

 
NON-DISCRIMINATION AND AFFIRMATIVE ACTION 

 
23.1 Non-Discrimination 
 

(a) Contractor shall comply with any and all federal, state and local laws, orders, rules and 
regulations which prohibit discrimination in employment or hiring because of age, race, 
creed, color, national origin, sex, disability or marital status of any individual. 

 
(b) Contractor shall make a good faith effort to achieve an overall participation by Minority 

and/or Women-Owned Business Enterprises, as defined in Exhibit F to this Agreement, 
and shall make a good faith effort to comply with ESD’s/Owner Affirmative Action and 
Non-Discrimination program and policies, as set forth in Exhibit F to this Agreement. 

 
 

ARTICLE 24 
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(INTENTIONALLY DELETED)  

 
 

ARTICLE 25 
 

STANDARD PROVISIONS 
 
25.1 Provisions Required by Law Deemed Inserted 
 

Each and every provision of law and governmental regulation required by law to be inserted in the 
Contract Documents shall be deemed to be inserted herein and this Agreement shall read and 
shall be enforced as though so included therein, and if through mistake or otherwise any such 
provision is not inserted, or is not correctly inserted, then upon the application of either party, this 
Agreement shall be deemed to be amended to make such insertion or correction. If this 
Agreement contains any unlawful provision, the same shall be deemed of no effect and shall, 
upon the application of either party, be deemed stricken from this Agreement without affecting the 
binding force of the remainder of this Agreement. 
 
 

25.2 Compliance with Laws, Rules and Regulations 
 

Contractor and each subcontractor shall comply fully with all applicable laws, rules and 
regulations pertaining to the Project or the Work including, but not limited to, all environmental 
laws, rules or regulations promulgated by the federal, state and local governments, in effect at the 
time of the Work. Contractor bears all risk associated with any deviation from such laws, rules or 
regulations pertaining to the Work and agrees to indemnify and hold the Owner harmless for, 
from and against any costs, expenses, fines or judgments which may be incurred by the Owner 
as a result of Contractor's deviation therefrom. 
 

25.3 Laws Governing this Agreement 
 

The Agreement shall be governed by the laws of the State of New York without giving effect to 
principles of conflicts of law. 
 

25.4 No Third Party Rights 
 

Nothing in this Agreement shall create or shall give to any third parties any claim or right of action 
against the Owner's Representative, Architect, the Owner, or ESD. 
 

25.5 Protection of Lives and Health 
 

(a) Contractor's and subcontractor's attention is specifically called to the rules and 
regulations, codes and bulletins of the New York State Department of Labor. Attention is 
also directed to the standards imposed under the Federal Occupational Safety and 
Health Act of 1970, as amended. 

 
(b) Contractor shall maintain an accurate record of all cases of death, occupational disease, 

and injury requiring medical attention or causing loss of time from work, arising out of and 
in the course of employment of work under this Agreement, and shall immediately notify 
the Owner in writing of any injury which results in hospitalization or death. 

 
(c) Contractor alone shall be responsible for the safety, efficiency and adequacy of 

Contractor's Work, plants, equipment, appliances and methods, and for any damage or 
injury which may result from the failure, or the improper construction, maintenance, or 
operation of such Work, plant, equipment, appliances and methods. 
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25.6 Waiver of Immunity Clause 
 

Contractor hereby agrees to the provisions of Section 139-a of the State Finance Law, which 
section requires that upon the refusal of a person, when called before a grand jury, head of a 
State department, temporary State Commission, the Organized Crime Task Force in the State 
Department of Law, or other State agency which is empowered to compel the attendance of 
witnesses and examine them under oath, to testify in an investigation concerning any transaction 
or contract had with the State, any political subdivision thereof, or with any public department, 
agency or official of the State or any political subdivision thereof or a public authority, to sign a 
waiver of immunity against subsequent criminal prosecution or to answer any relevant questions 
concerning such transaction or contract: 
 
(a) Such person, and any firm partnership or corporation of which such person is a member, 

partner, director or officer shall be disqualified from thereafter selling to or submitting bids 
to or receiving awards from or entering into any contracts with the State of any public 
authority or official thereof, for goods, work or services, for the period of five (5) years 
after such refusal; and 

 
 
(b) Any and all contracts made with the State of any public department, agency or official 

thereof, since the effective date of Section 139-a of the State Finance Law, by such 
person and by any firm, partnership or corporation of which such person is a member, 
partner, director or officer may be canceled or terminated for cause without incurring any 
penalty or damages on account of such cancellation or termination, but any sums owing 
for goods delivered or work done prior to the cancellation or termination shall be paid. 
 

25.7 Prohibited Interests – (INTENTIONALLY DELETED) 
 
25.8 Labor Provisions 
 

(a) It is hereby agreed that all applicable provisions of the Labor Law of the State of New 
York shall be carried out in the performance of the Work including, but not limited to, 
Labor Law Sections 220, 220-d and 220-e, as amended (Exhibit I).  

 
(b) The minimum wage rates, if any, herein specified for apprentices shall apply only to 

persons working with the tools of the trade which such persons are learning under the 
direct supervision of journeymen mechanics. Except as otherwise required by law, the 
number of apprentices in each trade or occupation employed by Contractor or any 
subcontractor shall not exceed the number permitted by the applicable standards of the 
New York State Department of Labor, or, in the absence of such standards, the number 
permitted under the usual practice prevailing between the unions and the employer's 
association of the respective trades or occupations. 

 
(c) All employees of Contractor and each subcontractor shall be paid in accordance with the 

provisions of the Labor Law.  All payments shall be made in cash, except a payment may 
be by check upon certification of the Industrial Commissioner of the State of New York. 

 
(d) Contractor agrees that, in case of underpayment of wages to any worker engaged in the 

Work by Contractor or any subcontractor, the Owner shall withhold from Contractor out of 
payments due an amount sufficient to pay such worker the difference between the wages 
required to be paid under the Contract Documents and the wages actually paid such 
worker for the total number of hours worked, and that the Owner may disburse such 
amount so withheld by the Owner for and on account of Contractor to the employee to 
whom such amount is due. Contractor further agrees that the amount to be withheld 



C - 39 

pursuant to this paragraph may be in addition to the percentages to be retained by the 
Owner pursuant to other provisions of the Contract documents. 

 
(e) Contractor shall immediately notify the Owner and the Owner's Representative of any 

actual or impending labor disputes which may effect or are affecting the Project Schedule 
of Contractor or any other contractor's work. In addition, Contractor shall take all 
appropriate measures to eliminate or minimize the effect of such labor dispute on the 
Project Schedule. 

 
(f) Any labor, materials, or means whose employment or utilization during the course of this 

Contract may tend to or in any way cause or result in strike, work stoppages, delays, 
suspension of Work or similar troubles by workmen employed by Contractor, its 
subcontractors or material suppliers, or by any of the trades working in or about the 
premises where Work is being performed under this Contract, or by other contractors, 
their subcontractors or material suppliers pursuant to other contracts shall not be allowed.  
Any violation by Contractor of this requirement may in the sole judgment of the Owner be 
considered as proper and sufficient cause for declaring Contractor to be in default, and 
for the Owner to terminate Contractor or take such other action as the Owner may deem 
proper. Contractor shall include this section in every subcontract and every lower tier 
subcontract. 

 
25.9 Dispute Procedure 
 

Unless the parties hereto otherwise agree in writing, Contractor shall continue to perform its 
obligations hereunder, pursue prosecution of the Work and maintain the Project Schedule, if 
applicable, during any claim, dispute or proceeding arising under or out of this Agreement 
("Claim"):  

 
(a) Any Claim not resolved by the parties through negotiation shall be first submitted to non-

binding mediation within thirty (30) days of such Claim pursuant to the American 
Arbitration Association's ("AAA") Construction Industry Dispute Resolution Rules as a 
condition precedent to litigation in a court of competent jurisdiction in the state and county 
where the Project is located.  If such mediation is not conducted within thirty (30) days of 
submission to the AAA, the requirement to mediate shall be deemed waived.  All disputes 
not resolved through non-binding mediation may only be submitted to a Court of 
competent jurisdiction in the state and county where the Project is located. 

 
(b) All sureties of Contractor in connection with the Work shall be bound by any negotiated 

resolution agreed to by the parties or any judgment rendered by a Court of competent 
jurisdiction. No such agreement or judgment shall operate in any manner whatsoever to 
release or discharge any such surety from all or any portion of its liabilities and 
obligations for which it is a surety. 

 
(c) If the Owner is the prevailing party in any dispute arising under this Agreement, it shall be 

entitled to recover from Contractor, in addition to any judgment, award or settlement, 
reasonable attorneys' fees, and expert witness fees, attributable to the prosecution or 
defense of any Claim. 

 
25.10 Confidentiality 
 

Contractor acknowledges that it or its employees may, in the course of performing its 
responsibilities under this Agreement, be exposed to or acquire information which is proprietary to 
or confidential to the Owner, its affiliated entities or third parties to whom the Owner has a duty of 
confidentiality. Any and all information of any form obtained by Contractor or its employees in the 
performance of this Agreement shall be deemed to be confidential and proprietary information.  
Contractor agrees to hold such information in strict confidence and not to disclose such 
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information to third parties or to use such information for any purpose whatsoever other than the 
provision of services to the Owner as contemplated by this Agreement and to advise each of its 
employees and subcontractors who may be exposed to such proprietary and confidential 
information of their obligations to keep such information confidential. Confidential information 
shall not include information which is: (1) in or becomes part of the public domain other than by 
disclosure by Contractor in violation of this Agreement; (2) demonstrably known to Contractor 
previously, without a duty of confidentiality; (3) independently developed by Contractor outside of 
this Agreement; (4) rightfully obtained by Contractor from third parties without a duty of 
confidentiality; or (5) which is required to be disclosed by law, statute or regulation. This Section 
shall survive Final Completion or any earlier termination of this Agreement. 

 
25.11 No Promotion 
 

Contractor agrees that it will not without the prior written consent of the Owner in each instance, 
(i) use in advertising, publicity, or otherwise, the name of the Owner or any affiliate of the Owner, 
or any employee of the Owner nor any trade name, trademark, trade device, service mark, 
symbol or any abbreviation, contraction or simulation thereof owned by the Owner or its affiliates; 
(ii) take or cause to be taken any photographs of the Project or the site except insofar as same is 
necessary for the performance of the Work; or (iii) represent, directly or indirectly, that any 
product or any service provided by Contractor has been approved or endorsed by the Owner.  
This Section shall survive Final Completion or any earlier termination of this Agreement. 

 
25.12 Limitation on Actions 
 

No action or proceeding shall lie or shall be maintained by Contractor against the Owner unless 
such action shall be commenced with six (6) months after the date payment is mailed or 
otherwise made in respect of the Final Requisition or, if this Agreement is terminated by the 
Owner, unless such action is commenced within six (6) months after the date of such termination.  
No action or proceeding shall be commenced by Contractor against the Owner and/or the 
Owner's Representative except in the Supreme Court of the State of New York. 

 
25.13 Waiver of Remedies 
 

Contractor acknowledges that it can be compensated adequately by money damages for any 
breach of this Agreement which may be committed by the Owner, the Owner's Representative or 
Architect. Contractor agrees that no default, act or omission of the Owner, the Owner's 
Representative or Architect shall constitute a material breach of contract entitling Contractor to 
cancel or rescind this Agreement or to suspend or abandon performance thereof, other than the 
failure of the Owner to make a payment of the Contract Price in accordance with the terms hereof 
solely because sufficient funds to pay the Contract Price have not been appropriated or will 
otherwise not be made available to the Owner. Except as provided in this paragraph, Contractor 
hereby waives all rights and remedies to which Contractor might otherwise be or become entitled 
to become of any wrongful act or omission of the Owner, the Owner's Representative or Architect 
saving only Contractor's rights to money damages. 
 

25.14 Modification of Agreement 
 

No change in or modification, termination or discharge of this Agreement in any form whatsoever 
shall be valid or enforceable unless it is in writing and signed by the party to be charged therewith 
or its duly authorized representative, provided, however, that any change in or modification, 
termination or discharge of this Agreement expressly provided for in this Agreement shall be 
effective as so provided. 

 
25.15 Signs and Parking 
 

Contractor agrees that it shall not display on or about the Site any sign, trademark or other 



C - 41 

advertisement without the written approval of the Owner and to remove the same when so 
directed by the Owner. Contractor shall not permit any of its subcontractor or materialmen to park  
vehicles on the Site. Contractor shall be obligated to display at the Site any signage as required 
by the Owner. 

 
25.16 Entire Agreement 
 

The Contract Documents constitute the entire Agreement between the parties and incorporate all 
prior understandings in connection with the subject matter hereof. 
 

25.17 Reservation of Rights and Remedies 
 

The duties and obligations imposed by the Contract Documents and the rights and remedies 
available thereunder shall be in addition to and not a limitation of any duties, obligations, rights 
and remedies otherwise imposed or available by law. No action or failure to act by Architect, the 
Owner, the Owner's Representative or Contractor including, but not limited to, the making of any 
payment nor permitting Contractor to continue with the performance of the Work shall constitute a 
waiver of any right or duty afforded any of them under this Agreement, nor shall any such action 
or failure to act constitute an approval of or acquiescence in any breach thereunder, except as 
may be specifically agreed in writing. 
 

25.18 Review of the New York State Comptroller 
 

This contract shall be subject to review and approval by the Office of the State Comptroller (“OSC”) pursuant 
to Public  Authorities Law section 2879-a and the regulations issued thereunder.  Such OSC review and 
approval is required of contracts with a value in excess of one million dollars, or modifications to contracts 
that result in an aggregate value in excess of one million dollars, where such contracts are paid in whole or 
in part with monies appropriated by the state, or were awarded on a basis other than a competitive 
procurement (as that term is defined in the law and regulations). The contract shall not be valid and 
enforceable, nor shall the Owner have any liability of any kind arising from or in connection with this 
contract, unless and until OSC approval has been received.” 

 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date first above 
written. 
 

 
CONTRACTOR: 

 
(SEAL)    BY:_____________________   
                                                                                     

TITLE:                                                        
 
 
 
 
 

THE OWNER: Empire State Development 
Corporation 

 
(SEAL)    BY: _____________________ 

 
TITLE:     
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ACKNOWLEDGEMENT OF CONTRACTOR 
 
 
STATE OF NEW YORK ) 

) ss.: 
COUNTY OF  ) 
 
 
On the      day of __________, in the year two thousand fourteen, before me, the undersigned, personally 
appeared ______________, personally known to me or provided to me on the basis of satisfactory 
evidence to be the individual whose name is subscribed to the within instrument and acknowledged to me 
that he/she executed the same in his/her capacity, and that by his/her signature on the instrument, the 
individual, or person upon behalf of which the individual acted, executed the instrument.  
 

    _______________________                                                      
Notary Public 

 
 
 
  

ACKNOWLEDGEMENT OF THE OWNER   
 
STATE OF NEW YORK ) 

) ss.: 
COUNTY OF  ) 
 
 
 
On the      day of ____________, in the year two thousand fourteen, before me, the undersigned, 
personally appeared ______________, personally known to me or provided to me on the basis of 
satisfactory evidence to be the individual whose name is subscribed to the within instrument and 
acknowledged to me that he/she executed the same in his/her capacity, and that by his/her signature on 
the instrument, the individual, or person upon behalf of which the individual acted, executed the 
instrument.  
 
 
 

        
Notary Public



 

EXHIBIT A 
 

PERFORMANCE BOND 
 
PLEASE TAKE NOTICE: 
 
That  ______________________________ (Here insert the name and address or legal title of Contractor) 
__________________________________________________ (hereinafter called the "Principal") and 
_______________________________________________(Here insert the legal title of Surety) a 
Corporation created and existing under the laws of the State of                           having its principal office 
in the City of                          (hereinafter called the "Surety") are held and firmly bound unto Empire State 
Development Corp., its successors and assigns (hereinafter called the "the Owner"), as Obligee, in the 
amount of                                                                                               ______________________ 
($_____________) Dollars, for the payment whereof Principal and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Principal has by written agreement dated                     , 2014 entered into a Construction 
Agreement with the Owner for the following:   
 
Episcopal Church Home Demolition & Site Preparation - prepared by LiRo Engineers, Inc.. which 
Construction Agreement and all other documents which are defined therein as Contract Documents, are 
by reference made a part hereof, and are hereinafter referred to as the “Contract”. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly 
and faithfully perform said Contract, then this obligation shall be null and void; otherwise it shall remain 
full force and effect. 
 
The Surety hereby waives notice of any alteration in the terms of the Contract or extension of time made 
by the parties thereto. 
 
Whenever Contractor shall be, and declared by the Obligee, to be in default under the Contract, the 
Surety may promptly remedy the default, or shall promptly: 
 
(1) Complete the Contract in accordance with its terms and conditions; or 
 
(2) Obtain a bid or bids for submission to the Owner for completing the Contract in accordance with 

its terms and conditions, and under determination by Surety of the lowest responsible bidder, or, 
if the Obligee of them elects, under determination by the Obligee, and the Surety jointly of the 
lowest responsible bidder, for a Contract between such Bidder and Obligee, and make available 
as Work progress (even though there should be a default or a succession of defaults under the 
contract or contracts of completion arranged under this paragraph) sufficient funds to pay the cost 
of completion less the balance of the contract price; but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the amount set forth in this first 
paragraph hereof. The term "balance of the contract price," as used in this paragraph, shall mean 
the total amount payable by the Obligee, to Contractor under the Contract and any amendment 
thereto less the amount properly paid by the Obligee to Contractor. 

 
Any suit under this bond must be instituted before the expiration of two (2) years from the date on which 
final payment is made under the Contract. 
 
No right of action shall accrue of this bond to or for the use of any person or Corporation other than the 
Obligee named herein, or the heirs, executor, administrators, successors or assigns of the Obligee, or to 
other Contractors, as set forth in Section 3.3 of the aforementioned Construction Agreement. 
 
IN TESTIMONY WHEREOF, the said Principal has hereunto set his (their, its) hand and seal and the said 
Surety has caused this instrument to be signed by its Attorney-in-fact, and its corporate seal to be 



 

hereunto affixed, the day and year first above written. 
 
Signed and sealed this       day of                     , 2014   
 
 
                                                                
(Witness)      (Principal)    (Seal) 
 
 

                                                                
 (Title) 

 
                                                
(Witness) 
 

                                                               
 (Surety)     

(Seal) 
 
 

                                                                 (Title) 



 

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION 
 
 
STATE OF   ) 

)  ss.: 
COUNTY OF   ) 
 
 
On this       day of                  in the year 2014, before me personally came                                         , to 
me known, who being by me duly sworn, did depose and said that he/she resides in                             ; 
that he/she is the                       of the                                        , the Corporation described in an which 
executed the above instrument; that he knows the seal of said Corporation; that the seal affixed to said 
instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said 
Corporation, and that he/she signed his/her name thereto by like order. 
 
(SEAL)   
 
 
   
 

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP 
 
 
On this       day of                  in the year 2014, before me personally came                                          , to 
me known, and known to me to be a member of the firm of       
described in and who executed the foregoing instrument, and he/she duly acknowledged to me that 
he/she executed the same for and in behalf of said firm for the uses and purpose mentioned herein. 
 
(SEAL) 
 
 
 
 ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL 
 
 
On this       day of                  in the year 2014, before me personally came                          , to me known, 
and known to me to be the person described in and who executed the foregoing instrument and he/she 
duly acknowledged that he/she executed the same. 
 
(SEAL) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

ACKNOWLEDGMENT OF SURETY   
 
On this       day of                  in the year 2014, before me personally came                          , to me known, 
who being by me duly sworn, did depose and say that he/she resides in                                              that 
he/she is the                                           of                                          the ____________________ the 
Corporation described in and which executed that above instrument; that he knows the seal of said 
Corporation; that the seal affixed to said instrument is such seal; that it was so affixed by order of the 
Board of Directors of said Corporation and that he/she signed his/her name thereto by like order. 
 
(SEAL) 
 
 
 

                                                                 
(Principal)      (Seal) 
 
                                                 
(Witness) 
 

                                                               
 (Title) 

 
 
 
 
 

                                                                 
(Surety)    (Seal) 
 
                                                 
(Witness) 
 

                                                               
 (Title) 



 

EXHIBIT B 
 

LABOR AND MATERIAL PAYMENT BOND 
 
PLEASE TAKE NOTICE: 
 
That                                                                                                                        (Here insert the name 
and address of Contractor)                                                                                                       (hereinafter 
called the "Principal") and the                                                                           ________________ a 
Corporation created and existing under the laws of the State of                      ________________ having 
its principal office in the City of                      (hereinafter called the "Surety"), are held and firmly bound 
unto Empire State Development, its successors and assigns (hereinafter called the "the Owner"), as 
Obligee, in the full and just sum of                                   ($               ) Dollars good and lawful money of 
the United State of America, for the payment of which said sum of money, well and truly to be made and 
done, the said Principal binds themselves (himself, herself, itself), their (his, her, its) heirs, executors, 
administrators, successors and assigns, and the said Surety binds itself, its successors and assigns 
jointly and severally, firmly by these presents: Signed, sealed and dated this                     A.D.  
 
WHEREAS, said principal has entered into a certain written Contract with the Owner for the following: 
 
EPISCOPAL CHURCH HOME DEMOLITION & SITE PREPARATION which Construction Agreement 
and all other documents which are defined therein as Contract Documents, are by reference made a part 
hereof, and are hereinafter referred to as the “Contract” and, 
 
WHEREAS, the Owner has required this Bond guaranteeing prompt payment of monies due to all 
persons furnishing the Principal or any subcontractor of the Principal with labor or materials in the 
prosecution of the work provided in such Contract; 
 
NOW, THEREFORE, the condition of the foregoing obligation is such that if the Principal shall promptly 
pay all monies due to all persons furnishing the Principal or any subcontractor of the Principal with labor 
or materials in the prosecution of the Contract, then this obligation shall be null and void, otherwise to 
remain in full force and effect; 
 
PROVIDED, HOWEVER, that the said Surety for value received, hereby stipulates and agrees that no 
change, extension, alteration or addition to the terms of the Contract Documents shall in any wise effect 
its obligation under this Bond, and it does hereby waive notice of any such change, extension, alteration 
or addition; and further 
 
PROVIDED, HOWEVER, that the place of trial of any action on this Bond shall be in the county in which 
the said Contract was to be performed, or if said Contract was to be performed in more than one county, 
then in any such county, and not elsewhere; and further 
 
PROVIDED, HOWEVER, that this Bond shall be enforceable in accordance with the terms and provisions 
of Section 137 of the State Finance Law. 
 



 

IN WITNESS, WHEREOF, the Principal has hereunto set its hand and seal and the Surety has caused 
this instrument to be signed by its Attorney-in-fact, and its corporate seal to be hereunto affixed, this         
day of                       , 2014 
 
Signed and sealed this       day of                     , 2014 
 
  
                                                                
(Principal)        (Seal) 
 
 
 
 
                                                     
(Witness) 
 
 

                                                                  
(Title) 

 
 

                                                               
(Surety)   (Seal) 
 
                                                      
(Witness) 

                                                               
 (Title) 



 

EXHIBIT C 
 

CONTRACT CHANGE ORDER FORM 
 

To be issued to successful contractor 



 

EXHIBIT D 
 

CERTIFICATE OF SOLVENCY 
 
 

To be provided by Contractors Surety Company in a form acceptable to the Owner. 



 

EXHIBIT E 
 

SCHEDULE OF DRAWINGS AND SPECIFICATIONS 
 
 

Refer to Drawing Index in Project Manual 



 

EXHIBIT F 
 

PARTICIPATION BY MINORITY GROUP MEMBERS AND WOMEN WITH RESPECT 
TO STATE CONTRACTS: REQUIREMENTS AND PROCEDURES 

 
I. General Provisions 

 
A. The Empire State Development (ESD)  is required to  implement the provisions of New York 

State Executive Law Article 15‐A and 5 NYCRR Parts 142‐144  (“MWBE Regulations”)  for all 
State contracts as defined therein, with a value (1)  in excess of $25,000 for  labor, services, 
equipment, materials, or any combination of the foregoing or (2)  in excess of $100,000 for 
real property renovations and construction.   

 
B. The Contractor  to  the subject contract  (the “Contractor” and  the “Contract,”  respectively) 

agrees,  in  addition  to  any  other  nondiscrimination  provision  of  the  Contract  and  at  no 
additional cost to the New York State ESD (the “ESD”), to fully comply and cooperate with 
the  ESD  in  the  implementation  of  New  York  State  Executive  Law  Article  15‐A.    These 
requirements  include  equal  employment  opportunities  for minority  group members  and 
women  (“EEO”)  and  contracting  opportunities  for  certified minority  and  women‐owned 
business  enterprises  (“MWBEs”).    Contractor’s  demonstration  of  “good  faith  efforts” 
pursuant to 5 NYCRR §142.8 shall be a part of these requirements. These provisions shall be 
deemed supplementary to, and not in lieu of, the nondiscrimination provisions required by 
New  York  State  Executive  Law  Article  15  (the  “Human  Rights  Law”)  or  other  applicable 
federal, state or local laws. 

 
C. Failure  to  comply  with  all  of  the  requirements  herein  may  result  in  a  finding  of  non‐

responsiveness, non‐responsibility and/or a breach of contract,  leading  to  the withholding 
of funds or such other actions, liquidated damages pursuant to Section VII of this Appendix 
or enforcement proceedings as allowed by the Contract. 

 

II. Contract Goals 
 
A. For purposes of  this procurement,  the ESD hereby  establishes  an overall  goal of 25%  for 

Minority  and  Women‐Owned  Business  Enterprises  (“MWBE”)  participation:  15%  for 
Minority‐owned  Business  Enterprises  (MBE)  participation  and  10%  for  Women‐owned 
Business Enterprise (WBE) participation (based on the current availability of qualified MBEs 
and WBEs).  

 
B. For  purposes  of  providing  meaningful  participation  by  MWBEs  on  the  Contract  and 

achieving the Contract Goals established in Section II‐A hereof, Contractor should reference 
the directory of New York State Certified MBWEs found at the following internet address:  

https://ny.newnycontracts.com    

Additionally,  Contractor  is  encouraged  to  contact  the  Division  of Minority  and Woman 
Business  Development  (518‐292‐5250;  212‐803‐2414;  or  716‐846‐8200)  to  discuss 
additional methods of maximizing participation by MWBEs on the Contract.  

 



 

C. Where MWBE goals have been established herein, pursuant to 5 NYCRR §142.8, Contractor 
must  document  “good  faith  efforts”  to  provide  meaningful  participation  by  MWBEs  as 
subcontractors or suppliers in the performance of the Contract.  In accordance with Section 
316‐a of Article 15‐A and 5 NYCRR §142.13, the Contractor acknowledges that if Contractor 
is  found  to have willfully  and  intentionally  failed  to  comply with  the MWBE participation 
goals  set  forth  in  the  Contract,  such  a  finding  constitutes  a  breach  of  contract  and  the 
Contractor  shall be  liable  to  the  ESD  for  liquidated or other  appropriate damages,  as  set 
forth herein. 

 

III. Equal Employment Opportunity (EEO) 
 

A. Contractor agrees to be bound by the provisions of Article 15‐A and the MWBE Regulations 
promulgated  by  the  Division  of  Minority  and  Women's  Business  Development  of  the 
Department of Economic Development (the “Division”).  If any of these terms or provisions 
conflict with applicable  law or regulations, such  laws and regulations shall supersede these 
requirements.   

 
B. Contractor shall comply with the following provisions of Article 15‐A:  

1. Contractor  and  Subcontractors  shall  undertake  or  continue  existing  EEO  programs  to 
ensure  that  minority  group  members  and  women  are  afforded  equal  employment 
opportunities without discrimination because of race, creed, color, national origin, sex, 
age,  disability  or marital  status.    For  these  purposes,  EEO  shall  apply  in  the  areas of 
recruitment,  employment,  job  assignment, promotion, upgrading, demotion,  transfer, 
layoff, or termination and rates of pay or other forms of compensation. 

2. The Contractor shall submit an EEO policy statement to the ESD within seventy two (72) 
hours after the date of the notice by ESD to award the Contract to the Contractor. 

3. If Contractor or Subcontractor does not have an existing EEO policy statement, the ESD 
may provide  the Contractor or Subcontractor a model  statement  (see Form OCSD‐1 – 
M/WBE Participation/Equal Employment Opportunity Policy Statement). 

4. The Contractor’s EEO policy statement shall include the following language: 

a. The  Contractor  will  not  discriminate  against  any  employee  or  applicant  for 
employment  because  of  race,  creed,  color,  national  origin,  sex,  age,  disability  or 
marital  status, will  undertake  or  continue  existing  EEO  programs  to  ensure  that 
minority group members and women are afforded equal employment opportunities 
without discrimination, and shall make and document  its conscientious and active 
efforts to employ and utilize minority group members and women in its work force. 

b. The Contractor shall state  in all solicitations or advertisements for employees that, 
in  the performance of  the  contract, all qualified applicants will be afforded equal 
employment  opportunities  without  discrimination  because  of  race,  creed,  color, 
national origin, sex, age, disability or marital status. 

c. The Contractor shall  request each employment agency,  labor union, or authorized 
representative  of  workers  with  which  it  has  a  collective  bargaining  or  other 
agreement or understanding, to furnish a written statement that such employment 
agency,  labor  union,  or  representative will  not  discriminate  on  the  basis  of  race, 



 

creed, color, national origin, sex age, disability or marital status and that such union 
or  representative  will  affirmatively  cooperate  in  the  implementation  of  the 
Contractor's obligations herein. 

d. The  Contractor will  include  the  provisions  of  Subdivisions  (a)  through  (c)  of  this 
Subsection  4  and  Paragraph  “E”  of  this  Section  III,  which  provides  for  relevant 
provisions of the Human Rights Law, in every subcontract in such a manner that the 
requirements of the subdivisions will be binding upon each subcontractor as to work 
in connection with the Contract.   

 
C. Form OCSD‐2 – Staffing Plan  

 
To  ensure  compliance  with  this  Section,  the  Contractor  shall  submit  a  staffing  plan  to 
document the composition of the proposed workforce to be utilized  in the performance of 
the  Contract  by  the  specified  categories  listed,  including  ethnic  background,  gender,  and 
Federal  occupational  categories.    Contractors  shall  complete  the  Staffing  plan  form  and 
submit it as part of their bid or proposal or within a reasonable time, but no later than the 
time of award of the contract.  

 
D.  Form OCSD‐3 – Work Force Employment Utilization Report (“Workforce Report”) 

 

1. Once  a  contract  has  been  awarded  and  during  the  term  of  Contract,  Contractor  is 
responsible  for  updating  and  providing  notice  to  the  ESD  of  any  changes  to  the 
previously  submitted Staffing Plan. This  information  is  to be  submitted on a quarterly 
basis  during  the  term  of  the  contract  to  report  the  actual workforce  utilized  in  the 
performance  of  the  contract  by  the  specified  categories  listed  including  ethnic 
background, gender, and Federal occupational categories. The Workforce Report must 
be submitted to report this information.  

2. Separate  forms  shall  be  completed  by  Contractor  and  any  subcontractor  performing 
work on the Contract. 

3. In  limited  instances, Contractor may not be able to separate out the workforce utilized 
in  the  performance  of  the  Contract  from  Contractor's  and/or  subcontractor's  total 
workforce. When  a  separation  can  be made,  Contractor  shall  submit  the Workforce 
Report  and  indicate  that  the  information  provided  related  to  the  actual  workforce 
utilized on the Contract. When the workforce to be utilized on the contract cannot be 
separated  out  from  Contractor's  and/or  subcontractor's  total  workforce,  Contractor 
shall  submit  the  Workforce  Report  and  indicate  that  the  information  provided  is 
Contractor's  total  workforce  during  the  subject  time  frame,  not  limited  to  work 
specifically under the contract.  

 
E. Contractor  shall comply with  the provisions of  the Human Rights Law, all other State and 

Federal  statutory  and  constitutional  non‐discrimination  provisions.    Contractor  and 
subcontractors  shall  not  discriminate  against  any  employee  or  applicant  for  employment 
because  of  race,  creed  (religion),  color,  sex,  national  origin,  sexual  orientation, military 
status,  age,  disability,  predisposing  genetic  characteristic,  marital  status  or  domestic 
violence victim status, and shall also follow the requirements of the Human Rights Law with 
regard to non‐discrimination on the basis of prior criminal conviction and prior arrest. 



 

IV.   MWBE Utilization Plan 
 

A. The Contractor represents and warrants that Contractor has submitted an MWBE Utilization 
Plan (Form OCSD‐4) either prior to, or at the time of, the execution of the contract. 
   

B. Contractor agrees to use such MWBE Utilization Plan for the performance of MWBEs on the 
Contract pursuant to the prescribed MWBE goals set forth in Section III‐A of this Appendix. 
 

C. Contractor  further agrees  that a  failure  to  submit and/or use  such MWBE Utilization Plan 
shall constitute a material breach of the terms of the Contract.  Upon the occurrence of such 
a material breach, ESD shall be entitled  to any  remedy provided herein,  including but not 
limited to, a finding of Contractor non‐responsiveness.   

 
V.  Waivers 

 
A. For Waiver Requests Contractor should use the Waiver Request Form (Form OCSD‐5). 

   
B. If the Contractor, after making good faith efforts, is unable to comply with MWBE goals, the 

Contractor may  submit a Request  for Waiver  form documenting good  faith efforts by  the 
Contractor  to meet  such goals.    If  the documentation  included with  the waiver  request  is 
complete,  the ESD  shall evaluate  the  request and  issue a written notice of acceptance or 
denial within twenty (20) days of receipt. 
 

C. If  the  ESD,  upon  review  of  the  MWBE  Utilization  Plan  and  updated  Quarterly  MWBE 
Contractor Compliance Reports determines that Contractor  is  failing or refusing to comply 
with the Contract goals and no waiver has been  issued  in regards to such non‐compliance, 
the ESD may issue a notice of deficiency to the Contractor.  The Contractor must respond to 
the  notice  of  deficiency  within  seven  (7)  business  days  of  receipt.    Such  response may 
include a request for partial or total waiver of MWBE Contract Goals. 

 
VI. Quarterly MWBE Contractor Compliance Report   

 
Contractor is required to submit a Quarterly MWBE Contractor Compliance and Payment Report 
(Form E6) to the ESD by the 10th day following each end of quarter over the term of the Contract 
documenting the progress made towards achievement of the MWBE goals of the Contract. 

 
VII. Liquidated Damages ‐ MWBE Participation 

 
A. Where ESD determines  that Contractor  is not  in compliance with  the  requirements of  the 

Contract and Contractor refuses to comply with such requirements, or if Contractor is found 
to  have  willfully  and  intentionally  failed  to  comply  with  the MWBE  participation  goals, 
Contractor shall be obligated to pay to the ESD liquidated damages. 
 

B. Such liquidated damages shall be calculated as an amount equaling the difference between:   

1. All sums identified for payment to MWBEs had the Contractor achieved the contractual 
MWBE goals;   and  



 

2. All sums actually paid to MWBEs for work performed or materials supplied under the 
Contract. 

 
C. In  the  event  a  determination  has  been made which  requires  the  payment  of  liquidated 

damages and such identified sums have not been withheld by the ESD, Contractor shall pay 
such liquidated damages to the ESD within sixty (60) days after they are assessed by the ESD 
unless prior to the expiration of such sixtieth day, the Contractor has filed a complaint with 
the  Director  of  the  Division  of Minority  and Woman  Business  Development  pursuant  to 
Subdivision 8 of Section 313 of  the Executive Law  in which event  the  liquidated damages 
shall be payable if Director renders a decision in favor of the ESD. 
 

D. In the event the Contractor shall fail to forthwith pay such amounts upon such demand, ESD 
shall be entitled and empowered to institute such action or proceedings at law or in equity 
as may be advised by its counsel for the collection of the sums so due and unpaid, and may 
prosecute any such action or proceedings to judgment or final decree, and may enforce any 
such  judgment  or  final  decree  against  Contractor  and  collect,  out  of  the  property  of 
Contractor wherever situated  in any manner provided by  law, money adjudged or decreed 
to be payable. 

 



 

EXHIBIT G 
 

MONTHLY EMPLOYMENT UTILIZATION REPORT 
 
 

Refer to Exhibit F 
See following Attachment(s) 





 

EXHIBIT H 
 

TABLE OF APPROVAL AUTHORITY AND FACSIMILE SIGNATURES 
 
 

See following Attachment(s) 
  





 

EXHIBIT I 
 

REQUIREMENTS OF ARTICLE 8 SECTION (220-223) OF  
THE NEW YORK STATE LABOR LAW 

 
PREVAILING WAGE RATES 

 
There are no federal funds involved in this project and work will not be bound by 
Federal Davis-Bacon wage rules, but instead be under the New York State Labor 

Department Prevailing Wage Regulations. 
 

Note: 
The Contractor is obligated to update and post the schedule on the jobsite and to 
provide copies of the schedule to all their subcontractors.  
 

  



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2013 through June 2014. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Peter M. Rivera, Commissioner

Empire State Development
 
Michael Byrne, Project Coordinator
LiRo Engineers Inc. 
690 Delaware Avenue
Buffalo     NY 14209

Schedule Year 2013 through 2014
Date Requested 09/27/2013
PRC# 2013008873

Location City of Buffalo
Project ID#
Project Type Demolition and Site Preparation

http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "4 Day /
10 Hour Work Schedule" form (PW 30R). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.state.ny.us.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.state.ny.us.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.state.ny.us.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  Payrolls must be maintained for at least three (3) years from the project's date of completion.  At a
minimum, payrolls must show the following information for each person employed on a public work project: Name,
Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s)
paid, Supplements paid or provided, and Daily and weekly number of hours worked in each classification.

http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30)
days after issuance of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed
and affirmed as true under penalty of perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review
for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 

http://www.labor.ny.gov/workerprotection/publicwork/PDFs/Public%20Work%20Poster.pdf


Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Peter M. Rivera, Commissioner

Empire State Development
 
Michael Byrne, Project Coordinator
LiRo Engineers Inc. 
690 Delaware Avenue
Buffalo     NY 14209

Schedule Year 2013 through 2014
Date Requested 09/27/2013
PRC# 2013008873

Location City of Buffalo
Project ID#
Project Type Demolition and Site Preparation

http://www.labor.state.ny.us/


 



 
 

 

IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  

   
 
 
 

 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .



New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  
CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 



(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 775-3568 
(845) 568-5287 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (10.12) 
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OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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IMPORTANT INFORMATION 

Regarding Use of Form PW30R 

 “Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

 

To use the ‘4 Day / 10 Hour Work Schedule’: 
 

There MUST be a Dispensation of Hours (PW30) in place on the 
project 

 
AND 

 
You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30R Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications and 
Counties listed on the PW30R Form. 

Do not write in any additional Classifications or Counties. 

 
(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 
• Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s 

Phone and Fax numbers; and the Company’s email address (if applicable) 
 

• Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,  
and the personal email address (if applicable) 

 
Project Information: 

• Enter the Prevailing Rate Case number (PRC#) assigned to this project 
 

• Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof) 
 

• Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY; 
Bldgs. 1 & 2) 

 
• If you are a Subcontractor, enter the name of the Prime Contractor for which you work 

 
• On the Checklist of Job Classifications - 

o Go to pages 2 and 3 of the form 
o Place a checkmark in the box to the right of the Job Classification you are choosing 
o Mark all Job Classifications that apply 

      ***Do not write in any additional Classifications or Counties.*** 
 

Requestor Information: 
• Enter the name of the person submitting the registration, their title with the company , and the 

date the registration is filled out 

 
Return Completed Form: 

• Mail the completed PW30R form (3 pages) to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 – 
Rm.130, Albany, NY 12240     -OR -  

• Fax the completed PW30R form (3 pages) to:  NYSDOL Bureau of Public Work  at (518)485-1870 

Instructions for Completing Form PW30R 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

Before completing Form PW30R check to be sure … 
 

• There is a Dispensation of Hours in place on the project. 
 

• The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using. 
 

• The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take 
place. 
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New York State Department of Labor 

Bureau of Public Work 
W. Averell Harriman State Office Campus 

Building 12  -  Room 130 
Albany, New York  12240 

Phone - (518) 457-5589   Fax - (518) 485-1870 
 

Date  :

Name:

Title:

Company Name:

City: State:

Fax  Number: Email Address:

Contractor Information

Address:

Zip Code:

Project PRC#:

Exact Location  
of Project:

Project Information

Requestor Information

Project Name/Type:

(If you are Subcontractor) 
Prime Contractor Name:

Contact Person:

FEIN:

Phone Number

Phone No: Fax  No: Email:

 1 of 7

County:

Job Classification(s) to Work 4/10 Schedule:     (Choose all that apply on Job Classification Checklist - Pages 2 & 3) 
                                                                                     *** Do not write in any additional Classifications or Counties***

Before completing Form PW30R check to be sure  …  
      There is a Dispensation of Hours in place on the project.  
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.  
          The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place. 

Please Type or Print the Requested Information

When completed  …       
 Mail to NYSDOL Bureau of Public Work, SOBC, Bldg. 12, Rm.130, Albany, NY  12240 
     -or- 
          Fax to NYSDOL Bureau of Public Work at (518) 485-1870                                     

Employer Registration for Use of 4 Day / 10 Hour Work Schedule



Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire  Counties Partial Counties
Check 
Box

Carpenter-Building 276B-All Allegany, Cattaraugus, Chautauqua

Carpenter-Building 276B-Cat Cattaraugus, Erie

Carpenter - Building 276-B-DW-LIV Livingston, Monroe, Ontario, Wayne Wyoming

Carpenter-Building 276B-Gen Genesee, Niagara, Orleans, Wyoming

Carpenter-Floor Layers 276B-FL-Liv Livingston, Monroe, Ontario, Wayne Wyoming

Carpenter-Heavy&Highway 276HH-All Allegany, Cattaraugus, Chautauqua

Carpenter-Heavy&Highway 276HH-All Erie

Carpenter-Heavy&Highway 276HH-All Genesee, Niagara, Orleans, Wyoming

Carpenter-Heavy&Highway 276HH-Liv Livingston, Monroe, Ontario, Wayne

Carpenter-Residential 276R-All Allegany, Cattaraugus, Chautauqua

Carpenter - Building 277B-CAY Cayuga, Seneca, Yates

Carpenter - Building 277B-CS
Allegany, Chemung, 
Cortland, Schuyler, Tompkins

Carpenter - Building 277 JLS Jefferson, Lewis, St. Lawrence

Carpenter - Building   277 omh Herkimer, Madison, Oneida

Carpenter - Building   277 On Onondaga

Carpenter - Building 277 Os  Oswego

Carpenter - Building/Heavy&Highway  277CDO Chenango, Delaware, Otsego

Carpenter - Heavy/Highway 277HH-BRO
Broome,Cortland, Schuyler, Tioga, 
Tompkins

Carpenter - Heavy/Highway 277-HH-CAY Cayuga, Seneca, Yates

Carpenter - Heavy/Highway 277 oneida

Herkimer, Jefferson, Lewis, Madison, 
Oneida, Onondaga, Oswego,  
St. Lawrence

Carpenter - Building   291B-Alb
Albany, Fulton, Greene, Montgomery, 
Rensselaer, Schenectady, Schoharie

Carpenter - Building   291B-Cli Clinton, Essex, Franklin

Carpenter - Building   291B-Ham Hamilton, Warren, Washington

Carpenter - Building   291B-Sar Saratoga
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check
Box

Carpenter - Heavy&Highway  291HH-Sar Saratoga

Carpenter - Heavy&Highway  291HH-Alb
Albany, Fulton, Greene, Montgomery, 
Rensselaer, Schenectady, Schoharie 

Carpenter - Heavy&Highway  291HH-Alb
Clinton, Essex, Franklin, Hamilton, Warren, 
Washington 

Carpenter - Building 276B-All Chautauqua Allegany, Cattaraugus

Carpenter - Heavy&Highway  276HH-All Allegany, Chautauqua Cattaraugus

Carpenter - Heavy&Highway 276HH-All Erie Cattaraugus

Electrician     25m Nassau, Suffolk

Electrician-Teledata Cable Splicer 43
Cortland, Herkimer, Madison, Oneida, 
Onondaga, Oswego, 

Cayuga, Chenango, 
Onondaga, Otsego,
Tompkins, Wayne

Electrician 86 Livingston, Monroe

Genesee, Ontario, 
Orleans, Wayne,  
Wyoming

Electrician
840Teledata   
and 840 Z1 Cayuga

 Onondaga, Ontario, 
Seneca, Wayne, Yates

Electrician    910
Clinton, Essex, Franklin, Jefferson, Lewis, 
St. Lawrence

Electrician Lineman 1049Line/Gas Nassau, Queens, Suffolk

Electrician Lineman 
  
  
  
  
  
  
  
  
  
  
  
  
 

1249a 
  
  
  
  
  
  
  
  
  
  
  
  
 

Albany, Allegany, Broome, Cattaraugus, 
Cayuga, Chautauqua, Chemung, 
Chenango, Clinton, Columbia, Cortland, 
Delaware, Dutchess, Erie, Essex, Franklin, 
Fulton, Genesee, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, 
Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, 
Orleans, Oswego, Otsego, Putnam, 
Rensselaer, Rockland, Saratoga, 
Schenectady, Schoharie, Schuyler,  
Seneca, St. Lawrence, Steuben, Sullivan, 
Tioga, Tompkins, Ulster, Warren, 
Washington, Wayne, Wyoming, Yates

Electrical Lineman 1249a West Westchester
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Electrical Lineman 1249LT

Albany, Allegany, Broome, Cattaraugus, 
Cayuga, Chautauqua, Chemung, 
Chenango, Clinton, Columbia, Cortland, 
Delaware, Dutchess, Erie, Essex, Franklin, 
Fulton, Genesee, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, 
Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, 
Orleans, Oswego, Otsego, Putnam, 
Rensselaer, Rockland, Saratoga, 
Schenectady, Schoharie, Schuyler,  
Seneca, St. Lawrence, Steuben, Sullivan, 
Tioga, Tompkins, Ulster, Warren, 
Washington, Wayne, Wyoming, Yates

Electrical Lineman 1249REG8LT Columbia, Dutchess, Orange, Putnam, 
Rockland, Ulster  

Electrical Lineman 1249aWestLT Westchester

Elevator Constructor 138
Columbia,  Dutchess, Greene, Orange, 
Putnam, Sullivan, Ulster

Delaware, Rockland, 
Westchester

Elevator Constructor 14
Allegany, Cattaraugus, Chautauqua, Erie, 
Genesee, Niagara, Orleans, Wyoming

Elevator Constructor 27
Chemung, Livingston, Monroe, Ontario, 
Schuyler, Seneca, Steuben, Wayne, Yates

Elevator Constructor 35

Albany, Clinton,  Essex, Fulton, Hamiliton, 
Herkimer, Montgomery, Otsego, 
Rensselaer, Saratoga, Schenectady, 
Schoharie, Warren, Washington

Elevator Constructor 62.1

Broome, Cayuga, Chenango, Cortland, 
Jefferson, Lewis, Madison, Oneida, 
Onondaga, Oswego, St. Lawrence, Tioga, 
Tompkins

Delaware, Franklin

Glazier 660r
Allegany, Cattaraugus, Chautaugua, Erie, 
Genesee, Niagara, Orleans, Wyoming 

Glazier 660
Allegany, Cattaraugus, Chautaugua, Erie, 
Genesee, Niagara, Orleans, Wyoming 
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Glazier 677.1

Jefferson, Lewis, Livingston, Monroe, 
Ontario, Seneca, St. Lawrence, Wayne, 
Yates

Glazier 677Z-2
Cayuga, Cortland, Herkimer, Madison, 
Oneida, Onondaga, Oswego

Glazier 677z3

Broome, Chemung, Chenango, Delaware, 
Otsego, Schuyler, Steuben, Tioga, 
Tompkins

Glazier 677r.2 Cayuga, Cortland, Herkimer, Madison, 
Oneida, Onondaga, Oswego

Insulator  - Heat & Frost 30-Syracuse

Broome, Cayuga, Chemung, Chenango, 
Cortland, Herkimer, Jefferson, Lewis, 
Madison, Oneida, Onondaga, Oswego, 
Otsego, Schuyler, Seneca, St. Lawrence, 
Tioga, Tompkins 

Laborer - Building 621b Allegany, Cattaraugus, Chautauqua
Cattaraugus

Laborer - Residential 621r Allegany, Cattaraugus, Chautauqua
Cattaraugus

Mason-Building 3B-Z1
Genesee, Livingston, Monroe, Ontario, 
Seneca, Wayne, Wyoming, Yates

Mason-Building 3B-Bing-Z2
Broome, Chenango, Delaware, Otsego, 
Tioga

Mason-Building 3B-Jam-Z2 Allegany, Cattaraugus, Chautauqua

Mason-Building 3-Co-Z2 Allegany, Chemung, Schuyler, Steuben

Mason-Building 3B-Ith-Z2 Cortland, Tompkins

Mason-Building 3B-Z3 Cattaraugus, Erie, Niagara, Orleans

Mason-Building-Residential 3B-Z1R
Geneseo, Livingston, Monroe, Ontario, 
Seneca, Wayne, Wyoming, Yates

Mason-Building-Residential 3B-Jam-Z2R

Allegany, Broome, Cattaraugus, 
Chemung, 
Chautauqua, Chenango, Cortland, 
Otsego, Delaware, Schuyler, Steuben, 
Tioga, Tompkins 
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Job Classification Tag # Applicable Counties Check 
Box

Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

  
Partial Counties
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Mason-Building-Residential 3B-Z3R Cattaraugus, Erie, Niagara, Orleans

Mason-Heavy Highway 3h

Allegeny, Broome, Cattaraugus, Chemung,  
Chautauqua, Chenango, Cortland, Erie, 
Delaware, Genesee, Livingston, Monroe, 
Niagara, Ontario, Orleans, Otsego, Schuyler, 
Seneca, Steuben, Tioga, Tompkin, Wayne, 
Wyoming, Yates  

Mason-Tile Finisher 3TF-Z1
Genesee, Livingston, Monroe, Ontario, 
Seneca, Wayne, Wyoming, Yates 

Mason-Tile Finisher 3TF-Z2

Allegeny, Broome, Cattaraugus, Chemung, 
Chautauqua, Chenango, Cortland, Delaware, 
Otsego, Schuyler, Steuben, Tioga, Tompkins

Mason-Tile Finisher 3TF-Z3 Cattaraugus, Erie, Niagara, Orleans

Mason-Tile Finisher 3TF-Z1R Genesee, Livingston, Monroe, Ontario, 
Seneca, Wayne, Wyoming, Yates

Mason-Tile Finisher 3TF-Z2R
Allegany, Broome, Cattaraugus, Chenango, 
Chautauqua, Cortland, Delaware, Otsego, 
Schuyler, Steuben, Tioga, Tompkins 

Mason-Tile Finisher 3TF-Z3R Cattaraugus, Erie, Niagara, Orleans

Mason-Tile Setter 3TS-Z1 Genesee, Livingston, Monroe, Ontario, 
Seneca, Wayne, Wyoming, Yates

Mason-Tile Setter 3TS-Z2
Allegany, Broome, Cattaraugus, Chemung, 
Chautauqua, Chenango, Cortland, Delaware, 
Otsego, Schuyler, Steuben, Tioga, Tompkins

Mason Tile Setter 3TS-Z3 Cattaraugus, Erie, Niagara, Orleans

Mason-Tile Setter Residential 3TS-Z1R Genesee, Livingston, Monroe, Ontario, 
Seneca, Wayne, Wyoming, Yates

Mason-Tile Setter Residential 3TS-Z2R
Allegany, Broome, Cattaraugus, Chemung, 
Chautauqua, Chenango, Cortland, Delaware, 
Otsego, Schuyler, Steuben, Tioga, Tompkins

Mason-Tile Setter Residential 3TS-Z3R Cattaraugus, Erie, Niagara, Orleans

Mason - Building/Heavy&Highway 780
Bronx, Kings, Nassau, New York, Queens, 
Richmond, Suffolk

Operating Engineer -  
Heavy/Highway 137H/H Putnam, Westchester

Dutchess

Operating Engineer  -  
Heavy& Highway    832H

Allegany, Chemung, Genesee, Livingston, 
Monroe, Ontario, Schuyler, Steuben, Wayne, 
Yates

Genesee

Painter 150 Livingston, Monroe, Ontario, Wayne, Yates
Livingston, Ontario
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Job Classification Tag # Applicable Counties Check 
Box

Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

  
Partial Counties
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Painter 178 B Broome, Chenango, Tioga

Painter 178 E Chemung, Schuyler, Steuben Steuben

Painter 178 O Delaware, Otsego

Painter 31

Cayuga, Herkimer, Lewis, Madison, 
Oneida, Onondaga, Ontario, Oswego, 
Seneca

Lewis, Ontario, Oswego

Painter 38.O Oswego
Oswego

Painter 4-Buf,Nia,Olean

Allegany, Cattaraugus, Chautauqua, Erie, 
Genesee, Livingston, Niagara, Orleans, 
Steuben, Wyoming

Cattaraugus, 
Chautauqua, Livingston, 
Steuben 

Painter 4-Jamestown Cattaraugus, Chautauqua
Cattaraugus, Chautauqua

Sheetmetal Worker 46
Livingston, Monroe, Ontario, Seneca, 
Wayne,  Yates

Teamsters-Heavy&Highway 294h/h

Albany, Columbia, Fulton, Greene, 
Montgomery, Rensselaer, Saratoga, 
Schenectady, Schoharie, Warren, 
Washington 

Teamsters-Heavy&Highway 317bhh
Allegany, Cayuga, Cortland, Seneca, 
Steuben, Tompkins, Wayne,Yates

Teamsters-Heavy&Highway 693bhh
Broome, Chenango, Delaware, Otsego, 
Tioga

Teamsters-Building/Heavy&Highway 456 Putnam, Westchester
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Job Classification Tag # Applicable Counties Check 
Box

Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

  
Partial Counties



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is for each hour worked, some classifications require the payment or provision of supplements for each hour paid (including
paid holidays on which no work is performed) and/or may require supplements to be paid or provided at a premium rate for premium hours
worked.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2
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Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-775-3568 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4904

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Erie County General Construction

Boilermaker 03/01/2014

JOB DESCRIPTION  Boilermaker DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Chemung, Erie, Genesee, Livingston, Monroe, Niagara, Ontario, Orleans, Schuyler, Steuben, Wayne,
Wyoming, Yates

WAGES
Per hour: 07/01/2013 01/01/2014 01/01/2015

Additional
Boilermaker $ 29.97 $ 30.25 $ 1.25

The wage rate will be 90% of the above for Maintenance work on boilers less than 100,000 pph.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 25.72** $ 27.19****

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1000 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th 6th 7th 8th
65% 65% 70% 75% 80% 85% 90% 95%
Note - add $1.00 per hour to the wage rate for 1st through 6th term.

Supplemental Benefits per hour worked:

1st to 6th $ 24.72* $ 26.19***
7th to 8th 25.72** 27.19****
* Note - $23.53 of this amount to be paid at the same premium as the wages.
** Note - $24.53 of this amount to be paid at the same premium as the wages.
*** Note - $25.00 of this amount to be paid at the same premium as the wages.
**** Note - $26.00 of this amount to be paid at the same premium as the wages.

3-7

Carpenter - Building 03/01/2014

JOB DESCRIPTION  Carpenter - Building DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2013 06/01/2014
Building: Additional
Carpenter $ 29.70 $ 1.92
FloorLayer 29.70 1.92
Certified Welder 30.70 1.92
Hazardous Waste Worker* 31.20 1.92
Diver-Dry Day 30.70 1.92
Diver Tender 30.70 1.92
Diver-Wet Day** 61.25 0.00

* Hazardous sites requiring personal protective equipment.

** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 80' no additional fee

81' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
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151' and deeper additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' and deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour paid:

$ 25.13

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Note - Saturday may be used as a make-up day at straight time when an employee has a unexcused absence during the week (applies only
to those employees on a project that lost a day on that same project).

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour paid:

1st 2nd 3rd 4th
$ 9.25 $ 9.25 $ 11.85 $ 11.85

3-276B-Cat

Carpenter - Building / Heavy&Highway 03/01/2014

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Wages per hour:

07/01/2013 07/01/2014
An Additional

Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface Installer $ 27.96 $ 0.73*

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

(*)To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per hour Paid:

07/01/2013

Journeyman $ 18.14

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
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An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour paid:
07/01/2013

Carpenter
1st year term $ 9.29
2nd year term 9.29
3rd year term 11.89
4th year term 11.89

1-42AtSS

Carpenter - Heavy&Highway 03/01/2014

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
Per hour: 07/01/2013 07/01/2014
Building and Heavy Highway: Additional
Carpenter $ 31.30 $ 1.99
Certified Welder 32.55 1.99
Diver-Dry Day 32.30 1.99
Diver-Wet Day** 43.75 2.00
Diver Tender 32.30 1.99
Hazardous Material Worker* 33.30 1.99
Piledriver 31.30 1.99
Millwright 32.80 1.99
Effluent & Slurry Diver-Wet Day 65.63 0.00

* Hazardous sites requiring personal protective equipment.

** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 80' no additional fee

81'to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' and deeper additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' to deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 25.38

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

Page 34

Prevailing Wage Rates for 07/01/2013 - 06/30/2014 Published by the New York State Department of Labor
Last Published on Mar 01 2014 PRC Number 2013008873  Erie County



1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 9.25 $9.25 $ 11.85 $ 11.85

3-276HH-All

Electrician 03/01/2014

JOB DESCRIPTION  Electrician DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Ashford, East Otto, Ellicottville, Farmersville, Freedom, Franklinville, Lyndon, Machias, Mansfield, New
Albion, Otto, Perrysburg, Persia and Yorkshire.
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield,Pembroke and that portion of the Towns of Batavia and Elba that
are west of Little Tonawanda Creek; Tonawanda Creek; the City limits of Batavia (in effect prior to Feb. 1, 1970) and State Highway 98 north
of the City of Batavia, then north on Highway 98 to the Orleans County line.
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle, Java, Orangeville, Sheldon and Wethersfield.

WAGES
Per hour: 07/01/2013 05/26/2014

Additional
Electrician* $ 32.94 $ 1.75

* Includes teledata work

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
17.3% for work from  4:30PM - 1:00AM
31.4% for work from 12:30AM - 9:00AM
Additional $0.50/hr in shafts over 25 ft. deep and in underground tunnels over 75 ft. long.
Additional $0.75/hr for work on toothpicks, structural steel, temporary platforms, swinging scaffolds, boatswain chairs, smoke stacks or water
towers 30 ft above the floor or for work on rolling scaffolds and ladders over 50 ft.
Additional $1.50/hr for Cable Splicers on such work as lead, and shielded cable and splices or terminations on cable 5KV and above.
Additional $1.00/hr for Hot work (Atomic plants).
Additional $2.00/hr for work on radio, TV, light towers and floating platforms or climbing ladders in excess of 100 ft. high.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 20.99*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following wages:

0  to  1000  to  2000  to  3500  to  5000  to  6500  to  8000
 $ 12.20   $ 13.20   $ 14.80   $ 18.10   $ 23.05   $ 26.35
Supplemental benefits per hour worked:

0   to   2000   to   6500   to   8000
  $ 10.35*       $ 18.54*    $ 20.99*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

3-41

Elevator Constructor 03/01/2014

JOB DESCRIPTION  Elevator Constructor DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
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Per hour: 07/01/2013 01/01/2014 01/01/2015
Additional

Elevator Constructor $ 43.49 $ 44.13 $ 2.31
Helper 30.44 30.90 1.87

** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 25.19* $ 26.79*
* Note - add 6% of regular hourly rate for all hours worked.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
55% 65% 70% 80%

Supplemental benefits per hour worked:
$ 25.19* $ 26.79*

* Note - add 6% of regular hourly rate for all hours worked.
3-14

Glazier 03/01/2014

JOB DESCRIPTION  Glazier DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2013
Glazier $ 25.45
Working off Suspended
Scaffold (Swing Stage) 26.45
Maintenance 11.55*
* Note - This rate to be used only for all repair and replacement work such as glass breakage, glass replacement, door repair and board ups.

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked:
Journeymen Glazier $ 17.07
Maintenance 10.67

OVERTIME PAY
See (B, E2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE for Glazier and Glazier Apprentices.
Paid: See (5, 6) on HOLIDAY PAGE for Maintenance
Overtime: See (5, 6) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

Glazier: 1000 hour terms at the following percentage of Journeyman's wage:
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1st 2nd 3rd 4th 5th 6th 7th 8th
40% 45% 50% 55% 60% 70% 80% 90%

Supplemental benefits per hour worked:

1st & 2nd terms $ 6.95
3rd & 4th terms 7.80
All other terms 8.70

3-660

Insulator - Heat & Frost 03/01/2014

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Niagara, Wyoming

PARTIAL COUNTIES
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield and Pembroke.

WAGES
Per Hour: 07/01/2013

Heat & Frost Insulator $ 30.55

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 19.09

OVERTIME PAY
See (B, *E, **Q) on OVERTIME PAGE
 * Note - Double time after 10 hours on Saturday.
** Note - Triple time on Labor Day if WORKED.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour worked:

1st and 2nd $ 14.79
All other terms 19.09

3-4

Ironworker 03/01/2014

JOB DESCRIPTION  Ironworker DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Towns of Birdsall, Burns and Grove.
Erie:  All except the Town of Grand Island north of Whitehaven Road.
Genesee:  Only the Townships of Alabama, Alexander, Darien and Pembroke
Steuben:  Only the Townships of Canisteo, Freemont, Greenwood,Hartsville, Hornell, Hornellsville, Howard, Jasper, Troupsburg and West
Union
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle,Gainsville, Java, Orangeville, Pike, Sheldon, Warsaw and Wethersfield.

WAGES
Per hour: 07/01/2013 05/01/2014

Additional
Structural $ 28.38 $ 1.20
Ornamental 28.38 1.20
Layout 28.38 1.20
Rodmen 28.38 1.20
Reinforcing 28.38 1.20
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Welders 28.38 1.20
Riggers & Mach. Movers 28.38 1.20
Window Erector 26.03 1.20
Fence Erector 26.95 1.20

SUPPLEMENTAL BENEFITS
Per hour worked:

Fence erectors $ 22.42
All others 23.92

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:
1st 2nd 3rd 4th

$ 16.00 $ 18.00 $ 20.00 $ 22.00

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 9.43 $ 17.45 $ 18.60 $ 19.74

3-6

Ironworker 03/01/2014

JOB DESCRIPTION  Ironworker DISTRICT  3
ENTIRE COUNTIES
Niagara

PARTIAL COUNTIES
Erie:  Only that portion of the Township of Grand Island north of Whitehaven Road.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2013 05/01/14

Additional
Structural $ 29.47 $ 1.20
Ornamental 29.47 $ 1.20
Reinforcing 29.47 $ 1.20
Rigger & Mach. Mover 29.47 $ 1.20
Pre-Engineered 29.47 $ 1.20
Fence Erector 29.47 $ 1.20
Pre-Cast Erector 29.47 $ 1.20
Welder 29.47 $ 1.20
Window Erector 29.47 $ 1.20
Sheeter 32.37 $ 1.20

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 23.08

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:

1st term $ 16.00
2nd term 18.00
3rd term 20.00
4th term 22.00
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Supplemental benefits per hour worked:

1st term $ 9.50
2nd term 15.59
3rd term 16.46
4th term 17.33

3-9

Laborer - Building 03/01/2014

JOB DESCRIPTION  Laborer - Building DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Perrysburg and the Village Gowanda.

WAGES
CLASS A: Basic, Safety Man, Flagman, Tool Room Man, Nurseryman, Demolition Worker, Top Man, Wrecker, IBC Barriers Except on
Structures, Guard Rail, Asphalt Shovelers, Foundation Laborer over 8' in Depth, Hod Carriers, Plaster Tender, Plaster Scaffold Builder,
Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and Chipping Guns, Steel Burners.

CLASS B: Mortar Mixer, Asphalt Smoothers, Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and
Chipping Guns over 8' in depth.

CLASS C: Worker on any Swing Scaffold, Blaster, Plumbing Laborer, Wagon Drill Operator, Bottomman (caisson or cofferdam), Laser
Setter, Asphalt Rakers, Asphalt Screed Man.

CLASS D: Stone Cutter, Curb Setter and Flag Layer.

CLASS E: Asbestos Removal, Deleader.

CLASS F: Hazardous Waste Worker.

Per hour: 07/01/2013

Building Laborer:
CLASS A $ 25.13
CLASS B 25.30
CLASS C 25.41
CLASS D 25.88
CLASS E 26.13
CLASS F 27.13

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 23.15

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (22) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour worked:

$ 23.15
3-210b

Laborer - Heavy&Highway 03/01/2014

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  3
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ENTIRE COUNTIES
Erie

WAGES
Heavy/Highway Laborer:
GROUP A: Basic, Drill Helper, Flagman, Outboard and Hand Boats, Demolition Worker, Nurseryman, IBC Barriers (except on structures),
Guard Rails, Road Markers.

GROUP B: Grade Checker, Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer,
Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of Steel Mesh, Small Generators for Laborers' Tools, Pipe Layers, Vibrator Type
Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators (2" and Single Diaphragm), Nozzle (Asphalt,
Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter and Power Unit, Pusher Type Concrete Saw and
all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer and Laser Man.

GROUP C: All Rock or Drilling Machine Operators (Except Quarry Master and Similar Type), Acetylene Torch Operators, Asphalt Raker,
Powderman and Welder.

GROUP D: Blasters, Curb and Flatwork Formsetter not on structures, Stone or Granite Curb Setters and Stone Cutter.

Per hour: 07/01/2013

Heavy/Highway Laborer:
GROUP A $ 26.66
GROUP B 26.86
GROUP C 27.06
GROUP D 27.26
For all Deleader & Asbestos work add 1.00 to Group A rate.
For all Hazardous waste work add 2.00 to Group A rate.
An additional $1.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

Sewer/Water Laborer:
GROUP A: Basic, Flagman, Top man, Wreckers.

GROUP B: Foundation, Plaster tender, Scaffold bootman, Pneumatic, gas, electric, tool operator, jackhammer, chipping guns.

GROUP C: Mortar Mixer, over 8 ft. in depth.

GROUP D: Pavement formsetter, Steelburner, Caisson, Wagon Drill Oper., PipeLayer, Swing Scaffold.

GROUP E: Utility pave driver, Laser operator.

GROUP F: Blaster.

Per hour: 07/01/2013

Sewer/Water Laborer:
GROUP A $ 26.66
GROUP B 26.76
GROUP C 26.81
GROUP D 26.91
GROUP E 27.26
GROUP F 27.66
For all Deleader & Asbestos work add 1.00 to Group A rate.
For all Hazardous waste work add 2.00 to Group A rate.
An additional $1.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 23.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
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Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour worked:

$ 23.15
3-210h

Laborer - Tunnel 03/01/2014

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
CLASS A: Mole Nipper, Powder Handler, Changehouse Attendant and Top Laborer.

CLASS B: Air Spade, Jackhammer, Pavement Breaker.

CLASS C: Top Bell.

CLASS D: Bottom Bell, Side or Roofbelt Driller, Maintenance men, Burners, Block Layers, Rodmen, Caulkers, Miners helper, Trackmen,
Nippers, Derailmen, Electrical Cablemen, Hosemen, Groutmen, Gravelmen, Form Workers, Movers and Shaftmen, Conveyor-men.

CLASS E: Powder Monkey.

CLASS F: Blasters, Ironmen and Cement Worker, Miner, Welder, Heading Driller.

CLASS G: Steel Erectors, Piledriver, Rigger.

Per hour: 07/01/2013

Tunnel Laborer:
CLASS A $ 27.16
CLASS B 27.31
CLASS C 27.41
CLASS D 27.91
CLASS E 28.01
CLASS F 28.41
CLASS G 28.66
For all Deleader & Asbestos work add 1.00 to Group A rate.
For all Hazardous waste work add 2.00 to Group A rate.
An additional $1.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 23.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour worked:

$ 23.15
3-210t

Page 41

Prevailing Wage Rates for 07/01/2013 - 06/30/2014 Published by the New York State Department of Labor
Last Published on Mar 01 2014 PRC Number 2013008873  Erie County



Lineman Electrician 03/01/2014

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (14.01.01)

07/01/2013 05/05/2014 05/04/2015

Lineman, Technician $44.12 $45.51 $46.90
Crane, Crawler Backhoe 44.12 45.51 46.90
Welder, Cable Splicer 44.12 45.51 46.90
Digging Machine Operator 39.71 40.96 42.21
Tractor Trailer Driver 37.50 38.68 39.87
Groundman, Truck Driver 35.30 36.41 37.52
Mechanic 1st Class 35.30 36.41 37.52
Flagman 26.47 27.31 28.14

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (14.02.01-A)

Lineman, Technician $44.12 $45.51 $46.90
Crane, Crawler Backhoe 44.12 45.51 46.90
Cable Splicer-Pipe Type Cable 48.53 50.06 51.59
Cert. Welder-Pipe Type Cable 46.33 47.79 49.25
Digging Machine Operator 39.71 40.96 42.21
Tractor Trailer Driver 37.50 38.68 39.87
Mechanic 1st Class 35.30 36.41 37.52
Groundman, Truck Driver 35.30 36.41 37.52
Flagman 26.47 27.31 28.14

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (14.02.01-B)

Lineman, Technician, Welder $45.40 $46.80 $48.20
Crane, Crawler Backhoe 45.40 46.80 48.20
Digging Machine Operator 40.86 42.12 43.38
Tractor Trailer Driver 38.59 39.78 40.97
Groundman, Truck Driver 36.32 37.44 38.56
Mechanic 1st Class 36.32 37.44 38.56
Flagman 27.24 28.08 28.92
Cert. Welder-Pipe Type Cable 47.67 49.14 50.61
Cable Splicer-Pipe Type Cable 49.94 51.48 53.02

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (14.03.01)

Lineman, Technician, Welder $46.62 $48.02 $49.41
Crane, Crawler Backhoe 46.62 48.02 49.41
Cable Splicer 46.62 48.02 49.41
Digging Machine Operator 41.96 43.22 44.47
Tractor Trailer Driver 39.63 40.82 42.00
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Groundman, Truck Driver 37.30 38.42 39.53
Mechanic 1st Class 37.30 38.42 39.53
Flagman 27.97 28.81 29.65

Additional $1.00 per hour for entire crew when a helicopter is used.

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked including holidays listed below:

The following SUPPLEMENTAL BENEFITS apply to all classification categories of CONSTRUCTION, TRANSMISSION and
DISTRIBUTION.

$19.00 $19.75 $20.50
*plus 7.5% of *plus 7.5% of *plus 7.5% of
hourly wage hourly wage hourly wage

*The 7.5% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.

NOTE:  THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

SUPPLEMENTS for holidays paid at straight time

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249a

Lineman Electrician - Teledata 03/01/2014

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

FOR OUTSIDE WORK.

07/01/2013 01/01/2014

Cable Splicer $28.55 $29.12
Installer, Repairman 27.10 27.64
Teledata Lineman 27.10 27.64
Technician, Equipment Operator 27.10 27.64
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Groundman 14.37 14.66

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 4.43 $ 4.43
*plus 3% of *plus 3% of
wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal  Lighting 03/01/2014

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work and make all electrical connections.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, a tamper, concrete and other motorized saws, as a drill
helper, operate and maintain generators, water pumps, chain saws, sand blasting, operate mulching and seeding machine, air tools, electric
tools, gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator
equipment operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a ground
man/truck driver may install conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.

Per hour:
07/01/2013 05/05/2014 05/04/2015 05/02/2016

*Additional

Lineman, Technician $39.19 $40.12 $41.04 $2.00
Crane, Crawler Backhoe 39.19 40.12 41.04 2.00
Certified Welder 41.15 42.13 43.09 2.00
Digging Machine 35.27 36.11 36.94 2.00
Tractor Trailer Driver 33.31 34.10 34.88 2.00
Groundman, Truck Driver 31.35 32.10 32.83 2.00
Mechanic 1st Class 31.35 32.10 32.83 2.00
Flagman 23.51 24.07 24.62 2.00

* To be allocated at a later date.

Above rates applicable on all Lighting and Traffic Signal Systems with the installation, testing, operation, maintenance and repair of all traffic
control and illumination projects, traffic monitoring systems, road weather information systems and the installation of Fiber Optic Cable.

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked including holidays listed below:
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All classifications $19.00 $19.75 $20.50
*plus 7.5% of *plus 7.5% of *plus 7.5% of
hourly wage hourly wage hourly wage

*The 7.5% is based on the hourly wage paid, straight time rate or premium rate.
              Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for all emergency work designated by the Dept. of Jurisdiction

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249a-LT

Lineman Electrician - Tree Trimmer 03/01/2014

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines.  This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

07/01/2013

Tree Trimmer $ 22.08
Equipment Operator 19.48
Mechanic 19.48
Truck Driver 16.46
Groundman 13.51
Flag person 9.62

SUPPLEMENTAL BENEFITS
Per hour worked including holidays listed below:

$ 8.30
*plus 3% of
hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
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6-1249TT

Mason - Building 03/01/2014

JOB DESCRIPTION  Mason - Building DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per Hour: 07/01/2013 07/01/2014 07/01/2015

Additional Additional

Bricklayer $ 30.56 $ 1.40 $ 1.40
Tuck Pointer 30.56 1.40 1.40
Cement Mason* 30.56* 1.40* 1.40*
Plasterer* 30.56* 1.40* 1.40*
Stone Mason 30.56 1.40 1.40

* Applies only to Orleans County, all other areas have seperate rates.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 20.82

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 16.89 $ 17.45 $ 20.66 $ 24.42

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 8.73 $ 14.55 $ 15.93 $ 17.27

5-3B-Z3

Mason - Building 03/01/2014

JOB DESCRIPTION  Mason - Building DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2013

Plasterer $ 28.55
Additional $2.00/hr for work on swing stage over 20 feet.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 14.84

OVERTIME PAY
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Exterior work only See ( B, E, E2, Q ) on OVERTIME PAGE.
All other work See ( B, E, Q ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following dollar amounts:

0   to   1000   to   2000   to   3000   to   4000   to   4700   to   5400   to   6000
     $ 11.30     $ 12.30     $ 13.30     $ 14.30     $ 16.30     $ 17.30     $ 18.30

Supplemental benefits per hour worked:

Hour terms at the following dollar amounts:

0   to   500   to   4700   to   5400   to   6000
     $ 0.00       $ 2.00       $ 3.00       $ 4.00

3-9-Pltr

Mason - Building / Heavy&Highway 03/01/2014

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2013 07/01/2014

Additional
Cement Mason $ 29.45 $ 1.20
Additional $0.25 per hr for Swing scaffold or exterior scaffold 42' or higher.

SUPPLEMENTAL BENEFITS
Per hour paid:

$ 24.27

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following dollar amounts:

1st 2nd 3rd 4th 5th 6th
$ 12.65 $ 13.65 $ 14.65 $ 17.65 $ 19.65 $ 21.65

Supplemental benefits per hour paid:

1st 2nd 3rd 4th 5th 6th
$ 5.26 $ 7.88 $ 9.43 $ 12.37 $ 14.18 $ 17.05

3-111Erie

Mason - Heavy&Highway 03/01/2014

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  5
ENTIRE COUNTIES
Allegany, Broome, Chautauqua, Chemung, Chenango, Cortland, Delaware, Genesee, Livingston, Monroe, Ontario, Orleans, Otsego,
Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Cattaraugus:  Entire county except in the Township of Perrysburg and the Village of Gowanda only the Bricklayer classification applies.
Erie:  Only the Bricklayer classification applies.
Niagara:  Only the Bricklayer classification applies.
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WAGES
Per hour: 07/01/2013 06/01/2014 06/01/2015

Additional Additional

Cenment Mason $29.36 $1.26 $1.26
Bricklayer 29.36 1.26 1.26

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.g scaffold suspended from bridges.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 17.71

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1500 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour worked:

Appr. 1st term $ 10.21
Appr. 2nd term to 4th term 17.71

5-3h

Mason - Tile Finisher 03/01/2014

JOB DESCRIPTION  Mason - Tile Finisher DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2013

Tile Finisher $ 28.35
Marble, Slate, Terrazzo and Tile

Mason Finisher 28.35

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked: $ 12.75

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1200 hours 1st and 2nd term and 1300 hours 3rd term at the following wages.

1st 2nd 3rd
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$ 14.89 $ 17.37 $ 23.31

Supplemental Benefits per hour worked:

1st 2nd 3rd
$ 5.59 $ 7.23 $ 9.54

5-3TF - Z3

Mason - Tile Setter 03/01/2014

JOB DESCRIPTION  Mason - Tile Setter DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only in the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2013 07/01/2014 07/01/2015

Additional Additional

Tile Setter: $ 30.53 $ 1.40 $ 1.40

Marble, Slate, Terrazzo and Tile

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked: $ 20.35

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 16.53 $ 17.22 $ 20.35 $ 24.27

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 8.83 $ 14.52 $ 15.88 $ 17.02

5-3TS - Z3

Millwright 03/01/2014

JOB DESCRIPTION  Millwright DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour:

07/01/2013 07/01/2014
Additional

Millwright $ 29.81 $ 1.51
Certified Welder 31.06 1.51
Hazardous Waste Work 31.06 1.51

SUPPLEMENTAL BENEFITS
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Per hour worked:
$ 25.05

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Or other condition beyond the employer's control, such as power failure, fire, or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1300 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental benefits per hour worked:

1st 2nd 3rd 4th
$ 9.40 $ 20.36 $ 21.92 $ 23.49

3-1163-Erie

Operating Engineer - Building 03/01/2014

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Archer Hoist, Asphalt Curb and Gutter Machines, Asphalt Roller,
Asphalt Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe, Backhoe and
Pullhoe (tractor mounted, rubber tired), Back Filling Machine, Belt Placer (CMI or similar type), Bending Machine (Pipe), Bituminous
Spreader and Mixer, Blacktop Plants (Automated and Non-automated), Blast or Rotary Drill (Truck or Track Mounted), Blower for Burning
Brush, Boiler (when used for power), Boom Truck (excluding pick-up and delivery), Boring Machine, Bulldozer, Cableway, Cage Hoist,
Caisson Auger, Central Mix Plant (and all concrete batching plants), Cherry Picker, Concrete Cleaning Decontamination Machine Operator,
Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Cutters (Vermeer or Similar Type), Concrete Mixer (over 1/2 cu
yd.), Concrete Pavement Spreaders and Finishers, Concrete Paver, Concrete Pump, Conveyor, Core Drill, Crane, Crusher, Decon of
Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum Paver, Electric Pump used in conjunction with Well Point
Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all purpose, hydraulically operated), Farm Tractor with
Accessories, Fine Grade Machine, Forklift, Front End Loader, Generator (10 outlets or more), Gradall, Grader, Grout or Gunite Machine,
Head Tower, Heavy Equipment Robotics Operator/Mechanic, Helicopter (when used for hoisting), Hoist (one drum), Hoisting Engine,
Horizontal Directional Drill Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self-propelled), Hydraulic Pipe
Jack Machine (or similar type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Hydro Crane, Hydro
Hammer (or similar type), Industrial Tractor, Jersey Spreader, Kolman Plant Loader (and similar type loaders), Laser Screed, Locomotive,
Lubrication Truck, Maintenance Engineer, Maintenance, Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self-propelled),
Monorail, Motorized Hydraulic Pin Puller, Motorized Hydraulic Seeder, Mucking Machine, Mulching Machine, Multiple Drum Hoist (more than
one drum in use), Overhead Crane, Peine Crane (or similar type), Pile Driver, Plant Engineer, Pneumatic Mixer, Post Hole Digger and Driver,
Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry Master or equivalent, Road Widener, Rock Bit Sharpener (all
types), Roller (all), Rolling Machine (pipe), Rotomill, Scissors Trucks, Lift, or Boom Lift of any type (when used for hoisting), Scoopmobile,
Shovel, SideBoom, Skidsteer/Bobcat (Similar Type), Skimmer, Slip Form Paver (CMI or similar type), Snorkel/Vacuum Truck, Strato-Tower,
Stump Chipping Machine, Tire Truck and Drivers performing tire repair (exclude outside vendor), Towed Roller, Tractor Drawn Belt-Type
Grader/Loader, Tractor Shovel, Tractor with Towed Accessories, Tractor (when using winch power), Tractors, Trencher, Truck Crane, Truck
Mechanic and Helper (exclude Teamsters when repairing their own trucks), Tunnel Shovel, Tube Finisher (CMI and similar type), Ultra High
Pressure Waterjet Cutting Tool System Operator/Mechanic, Vacuum Blasting Machine Operator/Mechanic, Vibratory Compactor, Vibro
Tamp, Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, Boiler
(used in conjunction with production), CMI and similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and
Chip Spreader, Compressors (4 or less), Compressors (any size, but subject to other provisions for Compressors, Dust Collectors,
Generators, Mechanical Heaters, Pumps, Welding Machines - four of any type or combination), Concrete Mixer (1/2 cu. yd. and under),
Fireman, Form Tamper, Form Trucks (excluding Teamster or delivery), Fuel Truck or Drivers (exclude Teamster or delivery), Heaters,
Heating Boiler (used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of
10 K.W., Pumps, Revinius Widener, Steam Boilers (if manning or license by local law is required), Steam Cleaner (when used for cleaning
equipment on the job site), Welding Machine (1 machine over 300 amps or 2 or 3 machines regardless of amps).
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Operating Engineer- Building:

Per hour: 07/01/2013 07/01/2014 07/01/15
Master Mechanic $ 32.25 $ 33.57 $ 34.45
Asst.Master Mechanic 31.61 32.93 33.81
Crane(boom over 100ft) 31.93 33.25 34.13
  "  (boom over 200ft) 32.18 33.50 34.38
  "  (boom over 300ft) 32.68 34.00 34.88
CLASS A 31.18 32.50 33.68
CLASS B 26.68 28.00 28.88
Additional $1.00 per hour for tunnel work.
Additional $2.50 per hour for CHEMICAL, HAZARDOUS OR TOXIC WASTE projects.
Additional $3.00 per hour for all lattice boom cranes and any hydraulic crane
over 60 ton capacity.

SUPPLEMENTAL BENEFITS
Per hour:
Journeymen $ 26.84* $ 27.12* $ 27.90*
Apprentice Engineers 26.44* 26.72* 27.50*

*Note: Benefits are paid at the same premium as the wages for overtime hours.

OVERTIME PAY
See (B, E, P, V) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (1) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

New Apprentices, after date of signing, receive the follow wage rates:
First Year: 87.5% of wage rate for the job being performed
Second Year: 90% of wage rate for the job being performed
Third Year: 92.5% of wage rate for the job being performed
Fourth Year: 95% of wage rate for the job being performed

Supplemental benefits per hour:
$ 26.44* $ 26.72* $ 27.50*

*Note: Benefits are paid at the same premium as the wages for overtime hours.
3-17b

Operating Engineer - Heavy&Highway 03/01/2014

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
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CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Asphalt Curb and Cutter Machines, Asphalt Roller, Asphalt
Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe (all), Back Filling
Machine, Belt Placer (CMI or similar type), Bending Machine (pipe), Bituminous Spreader and Mixer, Blacktop Plant (all), Blast or Rotary Drill
(Truck or Track Mounted), Blower for Burning Brush, Boiler (when used for power), Boom Truck, Boring Machine, Bulldozer, Cableway,
Cage Hoist, Caisson Auger, Central Mix Plant (and all Concrete Batching Plants), Cherry Picker, Concrete Cleaning Decontamination
Machine, Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Mixer (over 1/2 cu. yd.), Concrete Pavement Spreaders
and Finishers, Concrete Paver, Concrete Pump, Concrete Saw (self propelled), Conveyor, Convoying Vehicles Convoying Engineer's
Equipment, Core Drill, Crane, Crusher, Decontamination of Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum
Paver, Electric Pump used in conjunction with Well Point Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all
purpose, hydraulically operated), Farm Tractor with Accessories, Fine Grade Machine, Forklift, Front End Loader, Gradall, Grader, Grout or
Gunite Machine, Head Tower, Heavy Equipment Robotics Operator/Mechanic, Hoist (all types), Hoisting Engine, Horizontal Directional Drill
Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self propelled), Hydraulic Pipe Jack Machine, (or similar
type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Industrial Tractor, Jersey Spreader, Kolman
Plant Loader (and similar type Loaders), Laser Screed, Locomotive, Log Skidder (similar type), Maintenance Engineer, Maintenance,
Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self propelled), Monorail, Motorized Hydraulic Pin Puller, Motorized
Hydraulic Seeder, Mucking Machine, Mulching Machine, Overhead Crane, Parts Chasing, Peine Crane (or similar type), Pile Driver, Plant
Engineer, Pneumatic Mixer, Post Hole Digger and Post Driver, Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry
Master (or equivalent), Road Widener, Rock Bit Sharpener (all types), Roller (all), Rolling Machine (Pipe), Rotomill, Scoopmobile, Shovel,
Side Boom, Skidsteer/Bobcat (similar type), Skimmer, Slip Form Paver (CMI or similar, first and second operator), Snorkel/Vacuum Truck,
Strato-Tower, Tire Truck & Repair, Towed Roller, Tractor Drawn Belt-Type Grader/Loader, Tractor Shovel, Tractor with Towed Accessories,
Tractors (when using winch power), Trencher, Truck Crane, Tug Boats, Tunnel Shovel, Tube Finisher (CMI and similar), Vacuum Blasting
Machine Operator/Mechanic, Vibratory Compactor, Vibro Tamp, Waterjet Cutting Tool System Operator/Mechanic (Ultra High Pressure),
Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, CMI and
similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and Chip Spreader, Compressors (4 or less),
Compressors: any size, but subject to other provisions for Compressors, Dust Collectors, Generators, Mechanical Heaters, Pumps, Welding
Machines (four of any type or combination), Concrete Mixer (1/2 cu. yd. and under), Fireman, Form Tamper, Fuel Truck, Heating Boiler
(used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of 10 K.W., Pumps
(4" or over), Revinius Widener, Steam Cleaner, Stump Chipping Machine, Welding Machine (1 machine over 300 amps or 2 or 3 machines
regardless of amps).

Operating Engineer- Building Site, Heavy/Highway, Sewer/Water, Tunnel:

Per hour: 07/01/2013
Master Mechanic $ 33.38
Asst.Master Mechanic 32.74
Crane(boom over 100ft) 33.06
  "  (boom over 200ft) 33.31
  "  (boom over 300ft) 33.81
CLASS A 32.31
CLASS B 27.81

Additional $1.00 per hour for tunnel work
Additional $2.50 per hour for CHEMICAL, HAZARDOUS OR TOXIC WASTE projects.
Additional $3.00 per hour for all lattice boom cranes and any hydraulic crane over 60 ton capacity.
For work bid after 05/01/2005 an additional $1.50 per hour when shift work is mandated either in the job specifications or by the contracting
agency.

SUPPLEMENTAL BENEFITS
Per hour worked:
Journeymen $ 28.19*
Apprentice Engineers 27.79*

Note: Benefits are paid at the same premium as the wages for overtime hours.
* $ 9.86 of the time and one half premium benefit must be paid as wages.
* $ 19.71  of the double time premium benefit must be paid as wages.

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Receive $0.40 per hour less than Journeymen with the exception of the Class B rate which is paid in full.
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Supplemental benefits per hour worked:
$ 27.79*

Note: Benefits are paid at the same premium as the wages for overtime hours.
* $ 9.86 of the time and one half premium benefit must be paid as wages.
* $ 19.71 of the double time premium benefit must be paid as wages.

3-17 hh/sw/t

Operating Engineer - Marine Construction 03/01/2014

JOB DESCRIPTION  Operating Engineer - Marine Construction DISTRICT  4
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per Hour:
DREDGING OPERATIONS 07/01/2013
CLASS A
Operator, Leverman, $ 32.89
Lead Dredgeman

CLASS A1 To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator is being performed including benefits.

CLASS B
Spider/Spill Barge Operator, $ 28.49
Tug Operator(over1000hp),
OperatorII, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,
Maintenance Engineer

Certified Welder, $ 26.84
Boat Operator(licensed)

CLASS C
Drag Barge Operator, $ 26.14
Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06

Boat Operator $ 25.29

CLASS D
Shoreman, Deckhand, $ 21.09
Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2013
All Classes A & B $ 8.45 plus 7%

of straight time
wage overtime hours
add $ 0.63

All Class C $ 8.10 plus 8%
of straight time
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wage overtime hours
add $ 0.48

All Class D $ 7.85 plus 8%
of straight time
wage overtime hours
add $ 0.33

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarConst

Operating Engineer - Survey Crew 03/01/2014

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
Per hour:

SURVEY CLASSIFICATIONS:

Party Chief- One who directs a survey party.
Instrument person- One who runs the instrument and assists the Party Chief.
Rod person- One who holds the rods and, in general, assists the survey party.

07/01/2013 07/01/2014 07/01/2015

Party Chief $ 33.12 $ 35.09 $ 36.13
Instrument person 30.26 32.13 34.06
Rod person 21.85 23.43 24.06

Additional $3.00 per hr. for work in a Tunnel.
Additional $2.50 per hr. for EPA or DEC certified toxic or hazardous waste work

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 23.15 $ 23.15 $ 24.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: One year or 1000 hour terms at the following wage rates.

07/01/2013 07/01/2014 07/01/2015

1st year $ 13.11 $ 14.06 $ 14.44
2nd year 15.30 16.40 18.23
3rd year 17.48 18.74 19.25

SUPPLEMENTAL BENEFITS per hour worked:

$ 23.15 $ 23.15 $ 24.15
3-545 D.H.H.

Operating Engineer - Survey Crew - Consulting Engineer 03/01/2014

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  3
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ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
Per hour:

Feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction
when performed under a Consulting Engineer Agreement.
SURVEY CLASSIFICATIONS:      Party Chief- One who directs a survey party.
Instrument Man- One who runs the instrument and assists the Party Chief.
Rodman- One who holds the rods and in general, assists the survey party.

07/01/2013 07/01/2014 07/01/2015
Survey Rates:
Party Chief $ 33.12 $ 35.09 $ 36.13
Instrument 30.26 32.13 34.06
Rodperson 21.85 23.43 24.06

Additional $3.00 per hr. for work in a Tunnel.
Additional $2.50 per hr. for EPA or DEC certified toxic or hazardous waste work

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 23.15 $ 23.15 $ 24.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-545 DCE

Painter 03/01/2014

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2013 05/01/2014 05/01/2015

Additional Additional
Bridge* $ 36.95 $ 2.00 $ 2.25
Tunnel* 36.95 2.00 2.25
Tank* 34.95 2.00 2.25

For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.

Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.

* Note an additional $1.00 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 22.00

OVERTIME PAY
Exterior work only See ( B, E4*, F, R ) on OVERTIME PAGE.
All other work See ( B, F, R ) on OVERTIME PAGE.

* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
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Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage rate:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour worked:

1st & 2nd terms $ 3.02
3rd & 4th terms 5.02
5th & 6th terms 6.02

3-4-Bridge, Tunnel, Tank

Painter 03/01/2014

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Erie, Genesee, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
Cattaraugus:  Entire County except the Townships of Conewango, Leon, Napoli, New Albion, Randolph and South Valley.
Chautauqua:  Only the Townships of Awkright, Dunkirk, Hanover, Pomfret, Portland, Sheridan and Villenova.
Livingston:  Only the Townships of North Dansville, Nunda, Ossian,Portage, Sparta, Spring Water and West Sparta.
Steuben:  Only the Townships of Avoca, Canisteo, Cohocton, Dansville,Fremont, Greenwood, Hartsville, Hornellsville, Howard, Jasper,
Prattsburg, Pulteney, Troupsburg, Tuscarora, Urbana, Wayland, Wayne, Woodhull, West Union, Wheeler, and the City of Hornell.

WAGES
Per hour: 07/01/2013 05/01/2014 05/01/2015

Additional Additional
Basic Rate (Brush & Roll) $ 25.00 $ 1.04 $ 1.09
Spray painting, wallcovering 25.25 1.04 1.09
Abrasive and hyroblasting 25.25 1.04 1.09
Taping/DryWall Finisher 25.50 1.04 1.09
Skeleton Steel* 25.75 1.04 1.09

* Skeleton Steel: No floors, walls or ceiling are constructed, including radio and television towers, flagpoles, smokestacks, cranes and the
abatement of coatings with lead, asbestos and/or arsenic, etc. All work within the confines of a plant shall be paid the skeleton steel rate
(except in-plant tank work (see Tank Rate)).

** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 20.24

OVERTIME PAY
Exterior work only See ( B, E4*, F, R ) on OVERTIME PAGE.
All other work See ( B, F, R ) on OVERTIME PAGE.

*Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Painter/Decorator: 750 hour terms at the following percentage of Journeyman's Basic wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%
Taper/Drywall Finisher: 750 hour terms at the following percentage of Journeyman's Taper wage:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%
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Supplemental benefits per hour worked:

Painter/Decorator and Taper/Drywall Finisher:
1st & 2nd terms $ 2.02
3rd & 4th terms 5.02
All other terms 6.02

3-4-Buf, Nia, Olean

Painter - Metal Polisher 03/01/2014

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  9
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2013

Metal Polisher $ 27.15
Metal Polisher** $ 28.24
Metal Poilsher*** $ 30.65

**Note: Applies on New Construction & complete renovation
*** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2013

Journeyworker:
All classification $ 13.61

OVERTIME PAY
See (B, E, E2, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

1st 2nd 3rd
$11.00 $12.50 $15.50

Supplentals benefits:
Per hour paid:

1st 2nd 3rd
$ 9.94 $10.31 $10.51

9-8A/28A-MP

Plumber 03/01/2014

JOB DESCRIPTION  Plumber DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara, Wyoming

PARTIAL COUNTIES
Allegany:  Only the Townships of Allen, Angelica, Belfast, Caneadea, Centerville, Granger, Hume, New Hudson and Rushford
Cattaraugus:  Only the Townships of Ashford, Dayton, East Otto, Ellicottville, Farmersville, Franklinville, Freedom, Leon, Lyndon, Machias,
Mansfield, New Albion, Otto, Perrysburg, Persia and Yorkshire.
Chautauqua:  Only the Townships of Arkwright, Charlotte, Cherry Creek, Dunkirk, Hanover, Pomfret, Portland, Ripley, Sheridan, Stockton,
Villenova and Westfield.
Genesee:  Only the Townships of Alabama, Alexander, Batavia, Darien, Elba, Oakfield, Pembroke and the City of Batavia.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2013

Plumber $ 32.18*
Page 57

Prevailing Wage Rates for 07/01/2013 - 06/30/2014 Published by the New York State Department of Labor
Last Published on Mar 01 2014 PRC Number 2013008873  Erie County



Steamfitter 32.18*

*Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 21.05*
* Note - $2.00 of this amount must be paid at the same premium as the wage.

OVERTIME PAY
See (*B1, Q) on OVERTIME PAGE
* 9th and 10th hour on Saturday to be paid at time and one half.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th
45% 55% 65% 75% 90%
Add $1.00 per hour for Hazmat work.

Supplemental benefits per hour worked:

$ 17.22*
* Note - $2.00 of this amount must be paid at the same premium as the wage.

3-22-Buffalo, Niagara

Roofer 03/01/2014

JOB DESCRIPTION  Roofer DISTRICT  3
ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2013

Asbestos Removal $ 28.25
Slate, Tile 25.40
Precast tile / slabs 25.40
Crete / gypsum planks 25.40
Damp and waterproofer 25.25
Composition, spayers, 25.25
Aspalt mastic, 25.25
Steep roofers 25.25

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 18.95

OVERTIME PAY
See (B, *E, **E2, Q) on OVERTIME PAGE
* and ** Double time after 8 hours on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0   to   1000   to   2000   to   2500   to   3000   to   3500   to   4000   to   4500
      50%          55%         60%          65%         70%          75%          80%

Supplemental benefits per hour worked:

0   to   1000   to   2000   to   2500   to   3000   to   3500   to   4000   to   4500
     $ 0.00       $ 9.50      $ 14.22      $ 14.73     $ 15.22     $ 15.72     $ 16.21
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3-74

Sheetmetal Worker 03/01/2014

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  3
ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2013

$ 32.50
Additional $0.50 per hour for work 30' above floor  on boatswain chair.
Additional $1.00 per hour for work in "Hot" areas of Atomic Laboratories.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 19.70*
* Note - $14.27 of this amount must be paid at the same premium as the wage.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:

1st term $ 14.63
2nd term 18.88
3rd term 20.24
4th term 24.33
5th term 27.05

Supplemental benefits per hour:

1st term $ 11.49 Note - $6.06 of this amount must be paid at the same premium as the wage.
2nd term 14.11 Note - $8.68 of this amount must be paid at the same premium as the wage.
3rd term 17.34 Note - $11.91 of this amount must be paid at the same premium as the wage.
4th term 18.12 Note - $12.69 of this amount must be paid at the same premium as the wage.
5th term 18.65 Note - $13.22 of this amount must be paid at the same premium as the wage.

3-71

Sprinkler Fitter 03/01/2014

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour 07/01/2013
Sprinkler $ 29.83
Fitter

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman $ 20.52

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.
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REGISTERED APPRENTICES
Wages per hour

For Apprentices HIRED PRIOR TO 04/01/2010:

One Half Year terms at the following wage

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 15.08 $ 15.08 $ 16.26 $ 17.77 $ 19.28 $ 20.79 $ 22.29 $ 23.80 $ 25.31 $ 26.82

Supplemental Benefits per hour worked
07/01/2013

1st & 2nd Terms $ 8.60
3rd Term 14.87
4th Term 14.91
5th Term 20.21
6th Term 20.25
7th Term 20.30
8th Term 20.34
9th Term 20.39
10th Term 20.43

For Apprentices HIRED ON OR AFTER 04/01/2010:

One Half Year terms at the following wage

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 13.57 $ 15.08 $ 16.26 $ 17.77 $ 19.28 $ 20.79 $ 22.29 $ 23.80 $ 25.31 $ 26.82

Supplemental Benefits per hour worked
07/01/2013

1st Term $ 8.56
2nd Term 8.60
3rd Term 14.87
4th Term 14.91
5th Term 15.46
6th Term 15.50
7th Term 15.55
8th Term 15.59
9th Term 15.64
10th Term 15.68

1-669

Teamster - Building / Heavy&Highway 03/01/2014

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Genesee:  Only in the Townships of Alabama, Darien and Pembroke.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.
Wyoming:  Only in the Townships of Arcade, Bennington, Java and Sheldon.

WAGES
GROUP 1: Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers.

GROUP 2: Tandems and Batch Trucks, Mechanics, Dispatcher.

GROUP 3: Semi-Trailers, Low-Boy Trucks, Asphalt Distributor Trucks and Agitator, Mixer Trucks and dumpcrete type vehicles, Truck
Mechanic, Fuel Trucks

GROUP 4: Specialized Earth Moving Equipment, Euclid type, or similar off-highway, where not self-loading, Straddle (Ross) Carrier, and self
-contained concrete mobile truck.

GROUP 5: Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading.

Page 60

Prevailing Wage Rates for 07/01/2013 - 06/30/2014 Published by the New York State Department of Labor
Last Published on Mar 01 2014 PRC Number 2013008873  Erie County



Per hour: 07/01/2013 07/01/2014 07/01/2015
All GROUPS $ 32.61 $ 33.96 $ 35.30
Add $2.00 when required to use personal protection when performing hazardous waste removal work.
An additional $1.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 10.63* $ 10.98* $ 11.34*
*Note - Only $ 4.85 per hour needs to be paid for overtime hours.

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-449

Teamster - Building / Heavy&Highway 03/01/2014

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Genesee:  Only in the Townships of Alabama, Darin and Pembroke.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.
Wyoming:  Only in the Townships of Arcade, Bennington, Java and Sheldon.

WAGES
Per hour: 07/01/2013 07/01/2014 07/01/2015
Dump Truck Operator $ 18.00 $ 18.45 $ 18.95

SUPPLEMENTAL BENEFITS
Per hour worked:

$ 1.59

OVERTIME PAY
See (B, J) on OVERTIME PAGE
Note - Time and one half shall be paid for work in excess of five (5) days per week.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-449d-DT

Welder 03/01/2014

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2013

Welder (To be paid the same rate of the mechanic performing the work)

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.
 
 

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( A  ) Time and one half of the hourly rate after 7 hours per day

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( B  ) Time and one half of the hourly rate after 8 hours per day

( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( E5 ) Double time after 8 hours on Saturdays

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays, if worked
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NOTE:BENEFITS are PER HOUR WORKED,for each hour worked, unless otherwise noted

( T  ) Triple the hourly rate for Holidays, if worked

( U  ) Four times the hourly rate for Holidays, if worked

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



 



   
  

  

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment 

when:  

 

     • Two (2) final determinations have been rendered within any consecutive six-year 

       (6) period determining that such contractor, sub-contractor and/or its successor has  

       WILLFULLY failed to pay the prevailing wage and/or supplements  

     • One (1) final determination involves falsification of payroll records or the kickback of    

        wages and/or supplements 

NOTE:  The agency issuing the determination and providing the information, is denoted 

under the heading ‘Fiscal Officer’.  DOL = NYS Dept. of Labor; NYC = New York City 

Comptroller's Office; AG = NYS Attorney General’s Office; DA = County District 

Attorney’s Office. 

 A list of those barred from bidding, or being awarded, any public work contract or 

subcontract with the State, under section 141-b of the Workers' Compensation Law,  

may be obtained at the following link, on the NYS DOL Website: 

https://dbr.labor.state.ny.us/EDList/searchPage.do 

 

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  -  Debarment List 

 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 

 



 



  

 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL 4618 FOSTER AVE LLC C/O KAHAN & KAHAN
225 BROADWAY-SUITE

715NEW YORK NY 10007

02/05/2013 02/05/2018

DOL NYC A & T IRON WORKS INC 25 CLIFF STREET
NEW ROCHELLE NY 10801

12/21/2009 12/21/2014

DOL DOL *****0711 A ULIANO & SON LTD 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015

DOL DOL A ULIANO CONSTRUCTION 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015

DOL NYC *****5804 AAR/CO ELECTRIC INC 5902 AVENUE N
BROOKLYN NY 11234

03/20/2009 03/20/2014

DOL NYC *****4486 ABBEY PAINTING CORP 21107 28TH AVENUE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL *****9095 ABDO TILE CO 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****9095 ABDO TILE COMPANY 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****8488 ABELCRAFT OF NEW YORK
CORP

640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL *****1219 ABSOLUTE GENERAL
CONTRACTING INC

1229 AVENUE U
BROOKLYN NY 11229

01/28/2013 01/28/2018

DOL DOL *****4539 ACCOMPLISHED WALL
SYSTEMS INC

112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL ADAM A CEMERYS 2718 CURRY ROAD
SCHENECTADY NY 12303

07/08/2010 07/08/2015

DOL DOL *****7584 ADAM'S FLOOR COVERING
LLC

2718 CURRY ROAD
SCHENECTADY NY 12303

07/08/2010 02/15/2017

DOL DOL ADESUWA UWUIGBE P O BOX 21-1022
BROOKLYN NY 11221

05/16/2012 05/16/2017

DOL DOL AFFORDABLE PAINTING PLUS 367 GREEVES ROAD
NEW HAMPTON NY 10958

10/01/2010 10/01/2015

DOL DOL *****2538 AGG MASONRY INC 160 72ND ST - SUITE 721
BROOKLYN NY 11209

03/19/2013 03/19/2018

DOL DOL ALBERT CASEY 43-28 54TH STREET
WOODSIDE NY 11377

07/01/2011 07/01/2016

DOL DOL ALEJANDRO MATOS C/O SEVEN STAR ELECTRICAL
23-24 STEINWAY

STREETASTORIA NY 11105

06/27/2011 06/27/2016

DOL DOL ALISHER KARIMOV C/O AGG MASONRY INC
7105 3RD AVENUEBROOKLYN

NY 11209

03/19/2013 03/19/2018

DOL DOL *****8740 ALLSTATE ENVIRONMENTAL
CORP

C/O JOSE MONTAS
27 BUTLER PLACEYONKERS

NY 10710

03/18/2011 03/15/2017

DOL DOL *****8534 ALPHA INTERIORS INC 513 ACORN STREET/ SUITE C
DEER PARK NY 11729

05/27/2010 05/27/2015

DOL DOL *****4274 AMERICAN STEEL
MECHANICAL INC

693 PAINTER STREET
MEDIA PA 19063

02/20/2013 02/20/2018

DOL NYC ANDERSON LOPEZ 670 SOUTHERN BLVD
BRONX NY 10455

06/14/2011 06/14/2016

DOL DOL ANDREW DIPAUL C/O CONSOLIDATED
INDUSTRI

2051 ROUTE 44/55MODENA NY
12548

12/11/2012 12/11/2017

DOL NYC ANDRZEJ WROBEL 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL AG ANTHONY BRANCA 700 SUMMER STREET
STAMFORD CT

11/24/2009 11/24/2014

DOL DA ANTHONY CARDINALE 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/16/2017

DOL DOL ANTHONY POSELLA 30 GLEN HOLLOW
ROCHESTER NY 14622

10/19/2009 10/19/2014

DOL DOL ANTHONY TAORMINA 215 MCCORMICK DRIVE
BOHEMIA NY 11716

05/20/2009 05/20/2014

DOL DOL ANTHONY ULIANO 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015

DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND
AVENUE

PORT WASHINGTON  NY
11050

09/24/2012 09/24/2017

DOL AG *****0194 APPLIED CONSTRUCTION INC 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL DOL *****8688 ARC MECHANICAL CORP 215 MCCORMICK DRIVE
BOHEMIA NY 11716

05/20/2009 05/20/2014
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DOL NYC ARIE BAR 5902 AVENUE N

BROOKLYN NY 11234
03/20/2009 03/20/2014

DOL DOL *****9336 ARTIERI SPECIALTIES LLC SWITZER
SALES

107  STEVENS STREET
LOCKPORT NY 14094

11/04/2009 11/04/2014

DOL DOL *****3953 ASCPAPE LANDSCAPE &
CONSTRUCTION CORP

634 ROUTE 303
BLAUVELT NY 10913

07/26/2012 11/19/2018

DOL DOL *****2534 B & B CONCRETE
CONTRACTORS INC

55 OLD TURNPIKE ROAD
SUITE 612NANUET NY 10954

02/04/2011 02/04/2016

DOL NYC BASIL ROMEO 243-03 137TH AVENUE
ROSEDALE NY 11422

03/25/2010 03/25/2015

DOL DOL *****2294 BEDELL CONTRACTING CORP 2 TINA LANE
HOPEWELL JUNCTION NY

12533

01/06/2012 01/06/2017

DOL DOL BENNY VIGLIOTTI C/O LUVIN CONSTRUCTION
CO

P O BOX 357CARLE PLACE NY
11514

03/15/2010 03/15/2015

DOL DOL *****6999 BEST ROOFING OF NEW
JERSEY LLC

30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL BEVERLY F WILLIAMS 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL BIAGIO CANTISANI 200 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL NYC *****8377 BOSPHORUS CONSTRUCTION
CORPORATION

3817 KINGS HIGHWAY-STE 1D
BROOKLYN NY 11234

06/30/2010 06/30/2015

DOL DOL BRIAN HOXIE 2219 VALLEY DRIVE
SYRACUSE NY 13207

12/04/2009 12/04/2014

DOL DOL *****9643 BROOKS BROTHERS
PAINTING

200 BUELL ROAD, SUITE C10
ROCHESTER NY 14624

09/24/2013 09/24/2018

DOL DOL CANTISANI & ASSOCIATES
LTD

442 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL CANTISANI HOLDING LLC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL *****1143 CARMODY BUILDING CORP 442 ARMONK ROAD
MOUNT KISCO NY 10549

05/04/2012 05/04/2017

DOL DOL *****3368 CARMODY CONCRETE CORP 442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL CARMODY CONTRACTING
CORP

220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL *****6215 CARMODY CONTRACTING INC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL CARMODY ENTERPRISES LTD 220 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY INC 442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY INDUSTRIES INC 442 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL CARMODY MAINTENANCE
CORP

105 KISCO AVENUE
MOUNT KISCO NY 10549

05/04/2012 05/04/2017

DOL DOL *****0324 CARMODY MASONRY CORP 442 ARMONK ROAD
MOUNT KISKO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY"2" INC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL *****9721 CATENARY CONSTRUCTION
CORP

112 HUDSON AVENUE
ROCHESTER NY 14605

02/14/2006 10/20/2014

DOL DOL *****1683 CATONE CONSTRUCTION
COMPANY INC

294 ALPINE ROAD
ROCHESTER NY 14423

03/09/2012 03/09/2017

DOL DOL CATONE ENTERPRISES INC 225 DAKOTA STREET
ROCHESTER NY 14423

03/09/2012 03/09/2017

DOL DOL *****8530 CAZ CONTRACTING CORP 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL DOL *****7924 CBI CONTRACTING
INCORPORATED

2081 JACKSON AVENUE
COPIAGUE NY 11726

06/03/2010 06/03/2015

DOL DOL *****5556 CERTIFIED INSTALLERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL CHARLES OKRASKI 67 WARD ROAD
SALT POINT NY 12578

01/21/2011 01/21/2016

DOL DOL CHARLES RIBAUDO 513 ACORN ST - SUITE C
DEER PARK NY 11729

05/27/2010 05/27/2015

DOL DOL CHAUCEY BROOKS BROOKS
BROTHERS
PAINTING

200 BUELL ROAD, SUITE C10
ROCHESTER NY 14624

09/24/2013 09/24/2018

DOL DOL *****1416 CHEROMINO CONTROL
GROUP LLC

61 WILLET ST - SUITE 14
PASSAIC NJ 07055

12/03/2009 02/23/2017

DOL DOL CHRIS SAVOURY 44 THIELLS-MT IVY ROAD
POMONA  NY 10970

10/14/2011 10/14/2016
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DOL DOL CHRIST R PAPAS C/O TRAC CONSTRUCTION

INC
9091 ERIE ROADANGOLA NY

14006

02/03/2011 02/03/2016

DOL DOL CHRISTOF PREZBYL 2 TINA LANE
HOPEWELL JUNCTION NY

12533

01/06/2012 01/06/2017

DOL DOL CITY GENERAL BUILDERS INC 131 MELROSE STREET
BROOKLYN NY 11206

03/02/2010 03/02/2015

DOL DOL *****7086 CITY GENERAL IRON WORKS
INC

131 MELROSE STREET
BROOKLYN NY 11206

03/02/2010 03/02/2015

DOL DOL *****3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 01/07/2019

DOL NYC *****1768 COFIRE PAVING
CORPORATION

120-30 28TH AVENUE
FLUSHING NY 11354

01/14/2011 01/14/2016

DOL NYC *****3182 COLORTECH INC 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****8342 CONKLIN PORTFOLIO LLC 60 COLONIAL ROAD
STILLWATER NY 12170

02/15/2011 02/15/2016

DOL DOL *****4175 CONSOLIDATED INDUSTRIAL
SERVICES INC

2051 ROUTE 44/55
MODENA NY 12548

12/11/2012 01/28/2018

DOL DOL CONSTANTINOS ZERVAS 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL DOL *****5740 CORTLAND GLASS COMPANY
INC

336 TOMPKINS STREET
CORTLAND NY 13045

10/21/2010 07/15/2016

DOL DOL *****1804 CUSTOM GARDEN
LANDSCAPING INC

283 NORTH MIDDLETOWN
ROAD

PEARL RIVER NY 10965

09/28/2009 09/28/2014

DOL DOL *****9453 D & D MASON CONTRACTORS
INC

158-11 96TH STREET
HOWARD BEACH NY 11414

06/25/2009 06/25/2014

DOL DOL *****0810 D & G PAINTING &
DECORATING INC

53 LITTLE COLLABAR ROAD
MONTGOMERY NY 12549

04/19/2012 04/19/2017

DOL DOL DANIEL CELLUCCI ELECTRIC 17 SALISBURY STREET
GRAFTON MA 01519

06/02/2010 06/02/2015

DOL DOL *****7129 DANIEL T CELLUCCI DANIEL
CELLUCCI
ELECTRIC

17 SALISBURY STREET
GRAFTON MA 01519

06/02/2010 06/02/2015

DOL DOL DARREN MAYDWELL 115 LEWIS STREET
YONKERS NY 10703

05/12/2009 05/12/2014

DOL DOL DEAN ROBBINS III 212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL *****2311 DELCON CONSTRUCTION
CORP

220 WHITE PLAINS ROAD
TARRYTOWN NY 10591

08/27/2009 08/27/2014

DOL DOL *****1446 DELTA CONTRACTING
PAINTING AND DECORATING

INC

437 SUNRISE HIGHWAY
WEST BABYLON NY 11707

08/12/2013 08/12/2018

DOL DOL *****3538 DELTA CONTRACTING
PAINTING AND DESIGN INC

75 MCCULLOCH DRIVE
DIX HILLS NY 11746

10/19/2010 08/12/2018

DOL DOL DEMETRIOS KOUTSOURAS 530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL DOL *****9868 DESANTIS ENTERPRISES 161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC *****8234 DEWATERS PLUMBING AND
HEATING LLC

30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL DIANE DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL DONALD NOWAK 10 GABY LANE
CHEEKTOWAGA NY 14227

10/15/2009 10/15/2014

DOL DOL DORIS SKODA C/O APCO CONTRACTING
CORP

24 SOUTH MARYLAND
AVENUEPORT WASHINGTON

NY 11050

09/24/2012 09/24/2017

DOL DOL DRAGOLJUB  RADOJEVIC 61 WILLET ST
- SUITE 14 PASSAIC NJ 07055

12/03/2009 07/09/2015

DOL DOL *****5840 DYNA CONTRACTING INC 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL NYC *****6176 E N E L ELECTRICAL CORP 1107 MCDONALD AVENUE
BROOKLYN NY 11230

07/30/2010 07/30/2015

DOL DOL EARL GALBREATH 640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL *****1496 EAST COAST DRYWALL INC 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL *****8011 ECOA CLEANING
CONTRACTORS INC

P O BOX 21-1022
BROOKLYN NY 11221

05/16/2012 05/16/2017

DOL NYC *****8074 ECONOMY IRON WORKS INC 670 SOUTHERN BLVD
BRONX NY 10455

06/14/2011 06/14/2016

              NYSDOL Bureau of Public Work Debarment List      02/25/2014

                                                                                     Page 3 of 12

Article 8



 

 
DOL DOL EDWARD L GAUTHIER C/O IMPERIAL MASONRY

REST
141 ARGONNE

DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL NYC *****6260 EL TREBOL SPECIAL
CLEANING INC

95-26 76TH STREET
OZONE PARK NY 11416

10/12/2011 10/12/2016

DOL DOL ELIZABETH RAMADANI C/O RAMADA CONSTRUCTION
80 SAVO LOOPSTATEN

ISLAND NY 10309

01/07/2014 01/07/2019

DOL DOL ELLEN DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL DOL EMPIRE CONCRETE
SERVICES LLC

101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****0511 EMPIRE CONCRETE SYSTEMS
LLC

101 SULLYS TRAIL/ SUITE 2
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****2353 EMPIRE CONSTRUCTORS LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL EMPIRE PRECAST LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****6101 ENHANCED DATA COM INC 75 SHERBROOK ROAD
NORTH BABYLON NY 11704

07/01/2010 07/01/2015

DOL DOL ERIKA BARNETT 253 BEACH BREEZE LANE
UNIT BARVERNE NY 11692

02/05/2013 02/05/2018

DOL DOL ESTEVES & FRAGA
CONSTRUCTION CO INC

986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL ESTEVES & FRAGA INC 986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL EVELIO ELLEDIAS 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL F KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 01/07/2019

DOL DOL FANTASTIC PAINTING 493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL FERNANDO GOMEZ 201 RICHARDS STREET
BROOKLYN NY 11231

02/25/2009 02/25/2014

DOL DOL *****0768 FISHER CONCRETE INC 741 WELSH ROAD
JAVA CENTER NY 14082

04/08/2009 04/08/2014

DOL DOL *****5867 FJM-FERRO INC 6820 14TH AVENUE
BROOKLYN NY 11219

10/27/2011 10/27/2016

DOL DOL *****1311 FLOZ-ON PAINTING &
DECORATING INC

12 DUNDERBERG ROAD
TOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8961 FLOZ-ON PAINTING INC 12 DUNDERBERG ROAD
TOMKINS  NY 10986

10/16/2013 10/16/2018

DOL DOL FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL *****8067 FORTH SPORT FLOORS INC P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL FRAN MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 01/07/2019

DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 01/07/2019

DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 01/07/2019

DOL NYC FRANK ACOCELLA 68 GAYLORD ROAD
SCARSDALE NY 10583

02/10/2011 02/10/2016

DOL DOL FRANK J MERCANDO 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 12/11/2014

DOL DOL FRANK MICELI JR C/O FRANK
MICELI JR

CONTRACTIN
G INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL *****1321 FRANK MICELI JR
CONTRACTING INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL FRANK ORTIZ 75 SHERBROOK ROAD
NORTH BABYLON NY 11704

07/01/2010 07/01/2015

DOL DOL FRED ABDO ABDO TILE
COMPANY
AKA ABDO

TILE CO

6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****9202 G & M PAINTING
ENTERPRISES INC

13915 VILLAGE LANE
RIVERVIEW MI 48192

02/05/2010 02/05/2015

DOL DOL GARY MCDOWELL GM
CONSTRUCTI
ON & LAWN

CARE
SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018
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DOL DOL *****6826 GBE CONTRACTING

CORPORATION
12-14 UTOPIA PARKWAY
WHITESTONE NY 11357

02/10/2010 02/10/2015

DOL NYC GELSOMINA TASSONE 25 CLIFF STREET
NEW ROCHELLE NY 10801

06/15/2010 06/15/2015

DOL DOL GEORGE A PATTI III P O BOX 772
JAMESTOWN NY 14701

08/13/2010 08/13/2015

DOL NYC GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL GEORGE SHINAS 12-14 UTOPIA PARKWAY
WHITESTONE NY 11357

02/10/2010 02/10/2015

DOL DOL GERALD A POLLOCK 336 TOMPKINS STREET
CORTLAND NY 13045

06/29/2010 07/15/2016

DOL DOL GERALD F POLUCH JR 2085 BRIGHTON HENRIETTA
TOWN LINE

ROADROCHESTER NY 14623

11/04/2010 11/04/2015

DOL DOL *****1075 GLOBAL TANK
CONSTRUCTION LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL *****0878 GM CONSTRUCTION & LAWN
CARE SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL *****0090 GOLDS FLOORING
INSTALLATIONS INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL *****4013 GR GRATES CONSTRUCTION
CORPORATION

63 IRONWOOD ROAD
UTICA NY 13520

06/14/2010 06/14/2015

DOL DOL GRATES MERCHANT NANNA
INC

63 IRONWOOD ROAD
UTICA NY 13520

06/14/2010 06/15/2015

DOL DOL GREGG G GRATES 63 IRONWOOD ROAD
UTICA NY 13520

06/14/2010 06/14/2015

DOL DOL GRETCHEN SULLIVAN P O BOX 130
CRETE IL 60417

11/10/2011 11/10/2016

DOL DOL *****9985 GROUND LEVEL
CONSTRUCTION

10 GABY LANE
CHEEKTOWAGA NY 14227

10/15/2009 10/15/2014

DOL DOL *****7735 GRYF CONSTRUCTION INC 394 SPOTSWOOD-ENGLISH
RD

MONROE NJ 08831

08/08/2011 08/08/2016

DOL DOL *****9456 GUILLO CONTRACTING CORP P O BOX 229
CALVERTON NY 11933

07/08/2013 07/08/2018

DOL DOL GUS PAPASTEFANOU C/O D & G PAINTING & DECO
53 LITTLE COLLABAR

ROADMONTGOMERY NY
12549

04/19/2012 04/19/2017

DOL DOL H.H. RAUH CONSTRUCTION,
LLC

2930 RT. 394
ASHVILLE NY 14710

01/14/2011 01/14/2016

DOL DOL *****2499 H.H. RAUH CONTRACTING
CO., LLC

2930 RT. 394
ASHVILLE NY 14710

01/14/2011 01/14/2016

DOL DOL H.H. RAUH PAVING, INC. 7 WEST 1ST ST.
LAKEWOOD NY 14750

01/14/2011 01/14/2016

DOL DOL HALSSAM FOSTOK 5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL AG *****9918 HARA ELECTRIC CORP 2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL DOL *****5405 HARD LINE CONTRACTING
INC

89 EDISON AVENUE
MOUNT VERNON NY 10550

10/28/2011 10/28/2016

DOL DOL HI-TECH CONTRACTING CORP 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL *****4331 HIDDEN VALLEY EXCAVATING
INC

225 SEYMOUR STREET
FREDONIA NY 14063

02/08/2011 02/08/2016

DOL DOL *****9893 HOXIE'S PAINTING CO INC 2219 VALLEY DRIVE
SYRACUSE NY 13207

12/04/2009 12/04/2014

DOL DOL *****6429 IDM ENTERPRISES INC 60 OUTWATER LANE
GARFIELD NJ 07026

05/09/2009 05/09/2014

DOL DOL *****8426 IMPERIAL MASONRY
RESTORATION INC

141 ARGONNE DRIVE
KENMORE NY 14217

10/03/2012 10/03/2017

DOL DOL *****7561 INDUS GENERAL
CONSTRUCTION

33-04 91ST STREET
JACKSON HEIGHTS NY 11372

04/28/2010 04/28/2015

DOL DA *****1958 IRON HORSE ONE INC 10 ROSWELL AVENUE
OCEANSIDE NY 11572

09/30/2010 09/30/2015

DOL DOL ISABEL FRAGA C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL IVAN D MARKOVSKI 60 OUTWATER LANE
GARFIELD NJ 07026

05/09/2009 05/09/2014

DOL DOL J & N LEASING AND BUILDING
MATERIALS

154 EAST BOSTON POST
ROAD

MAMARONECK NY 10543

08/11/2009 08/11/2014

DOL DOL *****7598 J M RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 10/16/2018
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DOL DOL *****1584 J M TRI STATE TRUCKING INC 140 ARMSTRONG AVENUE

SYRACUSE NY 13209
10/21/2009 10/21/2014

DOL DOL J N RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 10/16/2018

DOL DOL *****9368 J TECH CONSTRUCTION PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL J THE HANDYMAN 09/24/2012 09/24/2017

DOL DOL JACQUELINE HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8627 JAG I LLC 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL DOL *****2868 JAG INDUSTRIES INC 175 BROAD ST - SUITE 320
GLENS FALLS NY 12801

09/16/2013 09/16/2018

DOL DOL JAMES BOYCE C/O EMPIRE CONCRETE SYST
101 SULLYS TRAIL/SUITE
20PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 12/30/2016

DOL DOL JAMES WALSH 89 EDISON AVENUE
MOUNT VERNON NY 10550

10/28/2011 10/28/2016

DOL DOL JASON M RICH P O BOX 268
STILLWATER NY 12170

09/16/2013 10/16/2018

DOL DOL JAY PRESUTTI C/O CONSOLIDATED
INDUSTRI

2051 ROUTE 44/55MODENA NY
12548

01/28/2013 01/28/2018

DOL DOL JEFFREY A NANNA 502 WOODBURNE DRIVE
UTICA NY 13502

06/14/2010 06/14/2015

DOL DOL JEFFREY ARTIERI 107 STEVENS STREET
LOCKPORT NY 14094

11/04/2009 11/04/2014

DOL DOL JERALD HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL NYC JERRY DEWATERS 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL JOHN BUONADONNA 283 NORTH MIDDLETOWN
ROAD

PEARL RIVER NY 10965

09/28/2009 09/28/2014

DOL DOL JOHN CATONE C/O CATONE CONSTRUCTION
294 ALPINE

ROADROCHESTER NY 14612

03/09/2012 03/09/2017

DOL DOL JOHN DESCUL 437 SUNRISE HIGHWAYA
WEST BABYLON NY 11704

08/12/2013 08/12/2018

DOL NYC JOHN DITURI 1107 MCDONALD AVENUE
BROOKLYN NY 11230

07/30/2010 07/30/2015

DOL NYC JOHN FICARELLI 120-30 28TH AVENUE
FLUSHING NY 11354

01/14/2011 01/14/2016

DOL DOL JOHN H LEE JOHN LEE
QUALITY
PAVING

67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL JOHN JIULIANNI 222 GAINSBORG AVENUE E
WEST HARRISON NY 10604

05/10/2010 05/10/2015

DOL DOL *****1749 JOHN LEE QUALITY PAVING 67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL *****2701 JOHN SMYKLA AFFORDABLE
PAINTING

PLUS

367 GREEVES ROAD
NEW HAMPTON NY 10958

10/01/2010 10/01/2015

DOL DOL *****9368 JORGE I DELEON J TECH
CONSTRUCTI

ON

PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL JORGE OUVINA 344 SOUNDVIEW LANE
COLLEGE POINT NY 11356

11/22/2011 11/22/2016

DOL DOL JOSE MONTAS 27 BUTLER PLACE
YONKERS NY 10710

03/18/2011 03/15/2017

DOL DOL JOSEPH CASUCCI 6820 14TH AVENUE
BROOKLYN NY 11219

10/27/2011 10/27/2016

DOL DOL JOSEPH MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL JOSEPH MONETTE C/O JOHN MONETTE
140 ARMSTRONG

AVENUESYRACUSE NY 13209

10/21/2009 10/21/2014

DOL DOL JOYA MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL *****4340 JUBCO SITE DEVELOPMENT
LLC

462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018
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DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE

MONSEY NY 10952
11/20/2002 11/20/3002

DOL DOL K NELSON SACKOOR 16 JOY DRIVE
NEW HYDE PARK NY 11040

01/05/2010 01/05/2015

DOL NYC KAMIL OZTURK 3715 KINGS HWY - STE 1D
BROOKLYN NY 11234

06/30/2010 06/30/2015

DOL DOL KAREN HARTMAN C/O GUILLO CONTRACTING
P O BOX 229CALVERTON NY

11933

07/08/2013 07/08/2018

DOL DOL KEITH SCHEPIS C/O KJS HAULING AND HOME
95 MAPLE AVENUENEW CITY

NY 10956

04/15/2013 04/15/2018

DOL DOL KEN DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL *****5941 KINGSVIEW ENTERPRISES
INC

7 W FIRST STREET
P O BOX 2LAKEWOOD NY

14750

01/14/2011 01/14/2016

DOL DOL *****2463 KJS HAULING AND HOME
IMPROVEMENT INC

95 MAPLE AVENUE
NEW CITY NY 10956

04/15/2013 04/15/2018

DOL AG KOSTAS "GUS"
ANDRIKOPOULOS

2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL DOL KRZYSZTOF PRXYBYL 2 TINA LANE
HOPEWELL JUNCTION NY

12533

01/06/2012 01/06/2017

DOL DOL *****6033 KUSNIR CONSTRUCTION 2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DOL *****0526 LAGUARDIA CONSTRUCTION
CORP

47-40 48TH STREET
WOODSIDE NY 11377

07/01/2011 07/01/2016

DOL NYC *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****9628 LANCET ARCH INC 112 HUDSON AVENUE
ROCHESTER NY 14605

02/14/2006 10/19/2014

DOL DOL LANCET SPECIALTY
CONTRACTING CORP

C/O CATENARY
CONSTRUCTION

112 HUDSON
AVENUEROCHESTER NY

14605

10/19/2009 10/19/2014

DOL DOL LARRY DOMINGUEZ 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL LAURA A. GAUTHIER C/O IMPERIAL MASONRY
REST

141 ARGONNE
DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL DOL LAURI MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL *****0597 LEED INDUSTRIES CORP HI-TECH
CONTRACTIN

G CORP

114 PEART STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL *****7907 LEEMA EXCAVATING INC 140 ARMSTRONG AVENUE
SYRACUSE NY 13209

10/21/2009 10/21/2014

DOL AG LEONID FRIDMAN APT 5
200 BRIGHTON, 15TH

STBROOKLYN NY 11235

01/23/2013 01/23/2019

DOL DOL *****8453 LINPHILL ELECTRICAL
CONTRACTORS INC

523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL DOL LINVAL BROWN 523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL DOL *****5171 LUVIN CONSTRUCTION CORP P O BOX 357
CARLE PLACE NY 11514

03/15/2010 03/15/2015

DOL NYC *****2850 M A 2 FLAGS CONTRACTING
CORP

25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL DOL MANUEL ESTEVES 55 OLD TURNPIKE ROAD
SUITE 612NANUET NY 10954

02/04/2011 02/04/2016

DOL NYC MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL NYC MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MAR CONTRACTING CORP 620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL MARGARET FORTH P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL MARIA ESTEVES AKA MARIA
MARTINS

C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL MARIA MARTINS AKA MARIA
ESTEVES

C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018
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DOL DOL MARIO LUIS 31 DURANT AVENUE

BETHEL CT 06801
07/02/2012 07/02/2017

DOL DOL MARIO R ECHEVERRIA JR 588 MEACHAM AVE-SUITE 103
ELMONT NY 11003

08/24/2010 08/24/2015

DOL DOL MARK LINDSLEY 355 COUNTY ROUTE 8
FULTON NY 13069

08/08/2009 08/14/2014

DOL DOL *****5533 MARQUISE CONSTRUCTION &
DEVELOPMENT CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL *****8810 MARQUISE CONSTRUCTION
ASSOCIATES INC

20 BOSWELL ROAD
PUTNAM VALLEY NY 10579

09/03/2013 09/03/2018

DOL DOL *****1134 MARQUISE CONSTRUCTION
CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL NYC *****4314 MASCON RESTORATION INC 129-06 18TH AVENUE
COLLEGE POINT NY 11356

02/09/2012 02/09/2017

DOL NYC *****4314 MASCON RESTORATION LLC 129-06 18TH AVENUE
COLLEGE POINT NY 11356

02/09/2012 02/09/2017

DOL DOL *****0845 MASONRY CONSTRUCTION
INC

442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3333 MASONRY INDUSTRIES INC 442 ARMONK ROAD
MOUNT KISKO NY 10549

12/04/2009 05/04/2017

DOL DOL *****4638 MATSOS CONTRACTING
CORPORATION

12-14 UTOPIA PARKWAY
WHITESTONE NY 11357

02/10/2010 02/10/2015

DOL AG *****9970 MAY CONSTRUCTION CO INC 700 SUMMER STREET
STAMFORD CT

11/24/2009 11/24/2014

DOL DOL *****9857 MBL CONTRACTING
CORPORATION

2620 ST RAYMOND AVENUE
BRONX NY 10461

08/30/2011 08/30/2016

DOL DOL MCI CONSTRUCTION INC 975 OLD MEDFORD AVENUE
FARMINGDALE NY 11738

08/24/2009 08/24/2014

DOL DOL *****9028 MCINTOSH INTERIORS LLC 8531 AVENUE B
BROOKLYN NY 11236

02/05/2013 02/05/2018

DOL DOL *****5936 MCSI ADVANCED AV
SOLUTIONS LLC

2085 BRIGHTON HENRIETTA
TOWN LINE

ROADROCHESTER NY 14623

11/04/2010 11/04/2015

DOL DOL *****4259 MERCANDO CONTRACTING
CO INC

134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 12/11/2014

DOL DOL *****0327 MERCANDO INDUSTRIES LLC 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 12/11/2014

DOL DOL *****9198 MICHAEL CZECHOWICZ OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL DOL MICHAEL F LEARY JR
3813 SNOWDEN HILL

ROADNEW HARTFORD NY
13413

06/19/2013 06/19/2018

DOL DOL MICHAEL F LEARY JR METAL
STUD & DRYWALL

3813 SNOWDEN HILL ROAD
NEW HARTFORD NY 13413

06/19/2013 06/19/2018

DOL DOL MICHAEL KTISTAKIS 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL DOL *****6033 MICHAEL KUSNIR KUSNIR
CONSTRUCTI

ON

2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DOL MICHAEL MARGOLIN 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL MICHELLE L BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL DOL *****2635 MIDLAND CONSTRUCTION OF
CEDAR LAKE INC

13216 CALUMET AVENUE
CEDAR LAKE IL 46303

11/10/2011 11/10/2016

DOL NYC MIGUEL ACOSTA 25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL DOL *****5517 MILLENNIUM PAINTING INC 67 WARD ROAD
SALT POINT NY 12578

01/21/2011 01/21/2016

DOL AG MOHAMMAD RIAZ 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL NYC MOHAMMAD SELIM 73-12 35TH AVE - APT F63
JACKSON HEIGHTS NY 11372

03/04/2010 03/04/2015

DOL DA MOHAMMED SALEEM 768 LYDIG AVENUE
BRONX NY 10462

08/18/2009 05/25/2015

DOL NYC *****2690 MONDOL CONSTRUCTION INC 11-27 30TH DRIVE
LONG ISLAND CITY NY 11102

05/25/2011 05/25/2016

DOL DOL MORTON LEVITIN 3506 BAYFIELD BOULEVARD
OCEANSIDE NY 11572

08/30/2011 08/30/2016

DOL DOL *****2737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A
BROOKLYN NY 11229

09/24/2012 09/24/2017

DOL NYC MUHAMMAD ZULFIQAR 129-06 18TH AVENUE
COLLEGE POINT NY 11356

02/09/2012 02/09/2017

DOL DOL *****2357 MUNICIPAL MILLING & MIX-IN-
PLACE

9091 ERIE ROAD
ANGOLA NY 14006

02/03/2011 02/03/2016

              NYSDOL Bureau of Public Work Debarment List      02/25/2014

                                                                                     Page 8 of 12

Article 8



 

 
DOL DOL MURRAY FORTH P O BOX 74

EAST GREENBUSH NY 12061
02/28/2012 10/01/2017

DOL DA *****9642 MUTUAL OF AMERICAL
GENERAL CONSTRUCTION &

MANAGEMENT CORP

768 LYDIG AVENUE
BRONX NY 10462

08/18/2009 05/25/2015

DOL DOL MUZAFFAR HUSSAIN C/O ABSOLUTE GENERAL
CONT

1129 AVENUE UBROOKLYN NY
11229

01/28/2013 01/28/2018

DOL DOL N PICCO AND SONS
CONTRACTING INC

154 EAST BOSTON POST
ROAD

MAMARONECK NY 10543

08/11/2009 08/11/2014

DOL DOL NAT PICCO 154 EAST BOSTON POST
ROAD

MAMARONECK NY 10543

08/22/2009 08/22/2014

DOL DA *****6988 NEW YORK INSULATION INC 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/16/2017

DOL DOL NICHOLAS DEGREGORY JR NJ
DEGREGORY
& COMPANY

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL DOL NICOLE SPELLMAN 2081 JACKSON AVENUE
COPIAGUE NY 11726

06/03/2010 06/03/2015

DOL DOL NIKOLAS PSAREAS 656 N WELLWOOD AVE/STE C
LINDENHURST NY 11757

09/01/2011 09/01/2016

DOL DOL *****5279 NJ DEGREGORY & COMPANY 1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL DOL NJ DEGREGORY & SONS
CONSTRUCTION

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL DOL *****9198 OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL DOL OKBY ELSAYED 1541 EAST 56TH STREET
BROOKLYN NY 11234

05/04/2012 05/04/2017

DOL NYC OLIVER HOLGUIN 95-26 76TH STREET
OZONE PARK NY 11416

10/12/2011 10/12/2016

DOL DOL *****5226 PASCARELLA & SONS 459 EVERDALE AVENUE
WEST ISLIP NY 11759

01/10/2010 01/10/2015

DOL DOL PAUL VERNA C/O AMERICAN  STEEL
MECHA

693 PAINTER STREETMEDIA
PA 19063

02/20/2013 02/20/2018

DOL DOL PEDRO RINCON 131 MELROSE STREET
BROOKLYN NY 11206

03/02/2010 03/02/2015

DOL DOL *****9569 PERFORM CONCRETE INC 31 DURANT AVENUE
BETHEL CT 06801

07/02/2012 07/02/2017

DOL DOL PETER J LANDI 249 MAIN STREET
EASTCHESTER NY 10709

10/05/2009 10/05/2014

DOL DOL *****7229 PETER J LANDI INC 249 MAIN STREET
EASTCHESTER NY 10709

10/05/2009 10/05/2014

DOL NYC PETER LUSTIG 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL NYC PETER TRITARIS 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****1136 PHOENIX ELECTRICIANS
COMPANY INC

540 BROADWAY
P O BOX 22222ALBANY NY

12201

03/09/2010 03/09/2015

DOL DOL PRECISION DEVELOPMENT
CORP

115 LEWIS STREET
YONKERS NY 10703

05/12/2009 05/12/2014

DOL DOL *****7914 PRECISION SITE
DEVELOPMENT INC

89 EDISON AVENUE
MOUNT VERNON NY 10550

10/28/2011 10/28/2016

DOL DOL *****6895 PROLINE CONCRETE OF WNY
INC

3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 12/30/2016

DOL DOL *****0015 RAMADA CONSTRUCTION
CORP

80 SAVO LOOP
STATEN ISLAND NY 10309

01/07/2014 01/07/2019

DOL DOL RAMON BONILLA 938 E 232ND STREET #2
BRONX NY 10466

05/25/2010 05/25/2015

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK PLACE
MIDDLETOWN NY 10940

09/16/2013 09/16/2018

DOL DOL REBECCA THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL REVOLUTIONARY FLOORS
LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 10/16/2018

DOL DOL RHINO CONCRETE LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL NYC *****6978 RISINGTECH INC 243-03 137TH AVENUE
ROSEDALE NY 11422

03/25/2010 03/25/2015

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003
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DOL NYC ROBERT FICARELLI 120-30 28TH AVENUE

FLUSHING NY 11354
01/14/2011 01/14/2016

DOL DOL ROBERT L EVANS 128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL ROCCO ESPOSITO C/O ROCMAR CONTRACTING
CO

620 COMMERCE
STREETTHORNWOOD NY

10594

09/24/2012 09/24/2017

DOL DOL ROCMAR CONSTRUCTION
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL *****7083 ROCMAR CONTRACTING
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL *****9025 ROJO MECHANICAL LLC 938 E 232ND STREET #2
BRONX NY 10466

05/25/2010 05/25/2015

DOL DOL ROMEO WARREN C/O RAW POWER ELECTR
CORP

3 PARK PLACEMIDDLETOWN
NY 10940

09/16/2013 09/16/2018

DOL DOL *****5905 ROSE PAINTING CORP 222 GAINSBORG AVENUE
EAST

WEST HARRISON NY 10604

05/10/2010 05/10/2015

DOL DOL ROSEANNE CANTISANI 11 TATAMUCK ROAD
POUND RIDGE NY 10576

05/04/2012 05/04/2017

DOL NYC ROSS J HOLLAND 120-30 28TH AVENUE
FLUSHING NY 11354

01/14/2011 01/14/2016

DOL DOL ROSS J MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL S & M CONTRACTING LLC 30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL S & S ELECTRIC 235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL DOL *****2585 S B WATERPROOFING INC SUITE #3R
2167 CONEY ISLAND

AVENUEBROOKLYN NY 11223

11/04/2009 11/04/2014

DOL DOL *****4923 SCHENLEY CONSTRUCTION
INC

731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL SCOTT LEONARD GLOBAL TANK
CONSTRUCTI

ON LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL SEAKCO CONSTRUCTION
COMPANY LLC

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL *****9030 SEAKCO NEW YORK LLC SEAKCO
CONSTRUCTI
ON COMPANY

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL NYC *****4020 SERVI-TEK ELEVATOR CORP 2546 EAST TREMONT AVENUE
BRONX NY 10461

06/04/2009 06/04/2014

DOL DOL *****3540 SEVEN STAR ELECTRICAL
CONTRACTING CORP

23-24 STEINWAY STREET
ASTORIA NY 11105

06/27/2011 06/27/2016

DOL DOL SEVEN STAR ELECTRICAL INC C/O THEONI ATHANASIADIS
1023 COMMACK ROADDIX

HILLS NY 11746

06/27/2011 06/27/2016

DOL NYC SHAFIQUL ISLAM 11-27 30TH DRIVE
LONG ISLAND CITY NY 11102

05/25/2011 05/25/2016

DOL NYC SHAHZAD ALAM 21107 28TH AVE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL SHAIKF YOUSUF C/O INDUS GENERAL CONST
33-04 91ST STREETJACKSON

HEIGHTS NY 11372

04/28/2010 04/28/2015

DOL DOL *****0256 SIERRA ERECTORS INC 79 MADISON AVE - FL 17
NEW YORK NY 10016

04/16/2009 04/16/2014

DOL DOL *****0415 SIGNAL CONSTRUCTION LLC 199 GRIDER STREET
BUFFALO NY 14215

11/14/2006 02/25/2015

DOL DOL *****8469 SIGNATURE PAVING AND
SEALCOATING

P O BOX 772
JAMESTOWN NY 14701

08/13/2010 08/13/2015

DOL DOL *****8469 SIGNATURE SEALCOATING
AND STRIPING SERVICE

345 LIVINGSTON AVENUE
P O BOX 772JAMESTOWN NY

14702

04/04/2007 08/13/2015

DOL DOL *****6904 SIGNING STAR LIMITED
LIABILITY COMPANY

5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL DOL *****0667 SNEEM CONSTRUCTION INC 43-22 42ND STREET
SUNNYSIDE NY 11104

07/01/2011 07/01/2016

DOL DOL SPASOJE DOBRIC 61 WILLET STREET - SUITE
PASSAIC NJ 07055

07/09/2010 02/23/2017

DOL DOL SPORTSCRAFTERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018
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DOL DOL *****3539 SPOTLESS CONTRACTING IMPACT

INDUSTRIAL
SERVICES INC

44 THIELLS-MT IVY ROAD
POMONA NY 10970

10/14/2011 10/14/2016

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL STEFANIE MCKENNA 30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL STEPHEN BIANCHI 462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL STEPHEON SHELDON FANTASTIC
PAINTING

493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL STEVEN CONKLIN 60 COLONIAL ROAD
STILLWATER NY 12170

02/15/2011 02/15/2016

DOL DOL *****4081 STS CONSTRUCTION OF WNY 893 EAGLE STREET
BUFFALO NY 14210

06/09/2009 06/09/2014

DOL DOL STUART CHAITIN 634 ROUTE 303
BLAUVET NY 10913

07/26/2012 11/19/2018

DOL DOL *****3210 SUPER SWEEP FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL SUZANNE G GOLD C/O GOLDS
FLOORING

INSTALLATION
S INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL *****9676 T D CONTRACTORS CORP T D
CONTRACTOR

S INC

113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL T D CONTRACTORS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****4293 THE J OUVINA GROUP LLC 344 SOUNDVIEW LANE
COLLEGE POINT NY 11356

11/22/2011 11/22/2016

DOL DOL THE THORNE GROUP INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****2070 THE UNIVERSAL GROUP OF
NEW YORK INC

212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL *****9243 THE WELCOME MAT
PROPERTY MANAGEMENT

LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 10/16/2018

DOL DOL THEONI ATHANASIADIS C/O SEVEN STAR ELECTRICAL
23-24 STEINWAY

STREETASTORIA NY 11105

06/27/2011 06/27/2016

DOL DOL THOMAS ASCHMONEIT 79 MADISON AVENUE - FL 17
NEW YORK NY 10016

04/16/2009 04/16/2014

DOL DOL THOMAS DEMARTINO 158-11 96TH STREET
HOWARD BEACH NY 11414

06/25/2009 06/25/2014

DOL DOL THOMAS DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC THOMAS SCARINCI 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL THOMAS TERRANOVA 13 NEW ROAD/SUITE 1
NEWBURGH NY 12550

11/15/2010 11/15/2015

DOL DOL *****2734 THREE FRIENDS
CONSTRUCTION CORP

986 MADISON AVENUE
PATERSON  NJ 07501

01/03/2013 01/03/2018

DOL NYC *****6253 THUNDER BROTHERS CORP 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL DOL TIMOTHY F BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC TIMOTHY O'SULLIVAN C/O SNEEM CONSTRUCTION
4322 42ND

STREETSUNNYSIDE NY 11104

07/01/2011 07/01/2016

DOL DOL TIMOTHY P SUCH 893 EAGLE STREET
BUFFALO NY 14210

06/09/2009 06/09/2014

DOL NYC *****1523 TM MECHANICAL CORP 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL TNT DEMOLITION AND
ENVIRONMENTAL INC

355 COUNTY ROUTE 8
FULTON NY 13069

08/08/2009 08/19/2014

DOL DOL *****3315 TOTAL DOOR SUPPLY &
INSTALLATION INC

16 JOY DRIVE
NEW HYDE PPARK NY 11040

01/05/2010 01/05/2015

DOL DOL *****3315 TOTAL DOOR SUPPLY &
INSTALLATION INC

16 JOY DRIVE
NEW HYDE PPARK NY 11040

01/05/2010 01/05/2015

DOL DOL *****8176 TOURO CONTRACTING CORP 1541 EAST 56TH STREET
BROOKLYN NY 11234

05/04/2012 05/04/2017

DOL DOL *****2357 TRAC CONSTRUCTION INC MUNICIPAL
MILLING & MIX

-IN- PLACE

9091 ERIE ROAD
ANGOLA NY 14006

02/03/2011 02/03/2016

DOL DOL TRI STATE TRUCKING INC 140 ARMSTRONG AVENUE
SYRACUSE NY 13209

10/21/2009 10/21/2014

DOL DOL *****5213 TRIAD PAINTING CO INC 656 N WELLWOOD AVE/STE C
LINDENHURST NY 11757

09/01/2011 09/01/2016
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DOL DOL *****4294 TWT CONSTRUCTION
COMPANY INC

13 NEW ROAD/SUITE 1
NEWBURGH NY 12550

11/15/2010 11/15/2015

DOL DOL ULIANO AND SONS INC 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015

DOL DOL *****1504 VALLEY VIEW LANDSCAPING
AND SITE DEVELOPMENT LLC

470 AURORA STREET
LANDSCASTER NY 14086

10/29/2009 10/29/2014

DOL DOL *****0854 VANESSA CONSTRUCTION
INC

588 MEACHAM AVE/STE 103
ELMONT NY 11003

08/24/2010 08/24/2015

DOL DOL *****3270 VEZANDIO CONTRACTING
CORP

530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL NYC VICK CONSTRUCTION 21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL NYC VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL NYC *****9936 VISHAL CONSTRUCTION INC 73-12 35TH AVE - APT F63
JACKSON HEIGHTS NY 11272

03/04/2010 03/04/2015

DOL DOL WASSIM ISSA 470 AURORA STREET
LANDSCASTER NY 14086

10/29/2009 10/29/2014

DOL DOL WESLEY J STAROBA 206 TALLY HO COURT
SCHENECTADY NY 12303

06/19/2013 06/19/2018

DOL DOL *****0078 WESLEY J STAROBA INC S & S
ELECTRIC

235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL DOL *****7617 WHITE PLAINS CARPENTRY
CORP

P O BOX 309
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL WILLIAM SCRIVENS 30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL WILLIAM THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL WILLIAM W FARMER JR 112 HUDSON AVENUE
ROCHESTER NY 14605

10/19/2009 10/19/2014

DOL NYC *****5498 XAVIER CONTRACTING LLC 68 GAYLORD ROAD
SCARSDALE NY 10583

02/10/2011 02/10/2016

DOL AG YULY ARONSON 700 SUMMER STREET
STAMFORD CT

11/24/2009 11/24/2014

DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC
2471 OCEAN AVENUE-STE

7ABROOKLYN NY 11229

09/24/2012 09/24/2017
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EXHIBIT J 
 

REQUEST FOR PAYMENT 
 

Contractor Shall Use AIA Document G702/CMa 



 

EXHIBIT K 
 

CONTRACTOR’S RECEIPT AND WAIVER OF LIEN 
 

See Special Conditions Page 25 



 

EXHIBIT L 
 

SUBCONTRACTOR’S RECEIPT AND WAIVER OF LIEN 
 
 

See Special Conditions Page 26



 

EXHIBIT M 
 

AFFIDAVIT AND FINAL WAIVER OF CLAIMS AND LIENS AND RELEASE RIGHTS 
 
 
 

See Special Conditions Page 27



 

EXHIBIT N 
 

CONTRACT PAYMENT BREAKDOWN 
 
 

Contractor to attach using AIA G703/Cma form and is subject to Owner approval.  



 

EXHIBIT O 
 

APPROVED LIST OF SUBCONTRACTORS 
 

Contractor to attach and is subject to Owner approval.  



 

EXHIBIT P 
 

BID PROPOSAL 
 

 
Contractor’s Bid Proposal To Be Inserted 



 

EXHIBIT Q 
 

INSURANCE CERTIFICATES AND ADDITIONAL INSURED 
 

(List of Additional Insured to be provided) 



 

EXHIBIT R 
 

PROJECT MANUAL 
 
 
 
Project Manual – date TBD 



 

EXHIBIT S 
 
 

CONTRACTORS CERTIFICATION ST-220 



 

EXHIBIT T 
 
 

W-9 – REQUEST FOR TAXPAYER IDENTIFICATION NUMBER & CERTIFICATION 



SPECIAL CONDITIONS 
 

 

Empire State Development 

Episcopal Church Home  

Abatement, Demolition & Site Stabilization 

SC- Page 1 of 27 March 2014                                           

 

 

EMPIRE STATE DEVELOPMENT 

  

TABLE OF CONTENTS 

 

1. CONSTRUCTION MANAGER 

 

2. SAFETY  

 

3. QUALITY ASSURANCE 
 

4. GENERAL INFORMATION 

 

5. CONTRACTING PLAN 

 

6. SITE PLANS - SITE USE INFORMATION 

 

7. SCHEDULES AND PHASING PLANS 

 

8. SCOPE OF WORK – ALL CONTRACTS 

 

9. SCOPE OF WORK – EPISCOPAL CHURCH HOME ABATEMENT, DEMOLITION & SITE 

STABILIZATION 

 

10.  FORMS 
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A. Contractors  are advised that the Empire State Development (“ESD” or “Owner”) has retained the 

services of a Construction Manager (CM) identified as: 

LiRo Engineers, Inc. 

690 Delaware Avenue 

Buffalo, New York 14209 

 

The CM will perform the administrative duties, as defined in the Contract Documents, and act as 

the Owner's principal on-site representative for the Project. 

 

Project Address is to be: 

 

Episcopal Church Home 

24 Rhode Island Street,  

Buffalo, New York 14213-2142 

 

 

B. On-Site Coordination: 

 

 The CM shall provide an on-site management team to provide contract administration as the 

Owner's Representative and shall establish and implement coordination and communication 

procedures among the Owner, Contractors, and other appropriate parties.   

 

The CM shall be the party through which all correspondence, change orders, payment requests, 

requests for information, submittals, and other information shall be processed and communicated 

from the Contractors to the Owner, and from the Owner to the Contractors.  All communications 

with on-site parties and Contractor(s) must be either through the CM or with his prior knowledge. 

There will be no circumventing of these established lines of communication by the Owner, or 

individual Contractors, with the exception of the miscellaneous day-to-day conversation that must 

take place between organizations who work together on a job site.  

 

Each Contractor shall work with and assist the CM as necessary and as directed to assure a 

smooth, orderly implementation of coordination procedures. 

 

Each Contractor shall cooperate to the fullest extent with other contractors to facilitate the 

execution of his Work.  Each Contractor shall expedite the laying out of his Work when the 

location of Work by other trades is dependent upon such layout.  Whenever the Work of one 

Contractor is delayed due to the failure of another to lay out his Work or to effect timely 

completion of any portion of his Work, the Contractor being delayed shall notify the CM, who 

shall notify that Contractor to take prompt and effective action to complete the Work, which is 

causing the delay.  If that Contractor fails to take prompt and effective action to complete the 

Work, causing the delay, the CM shall have the right to authorize another Contractor to complete 

the Work and charge the Contractor causing the delay for these costs.  The CM shall be the sole 

judge as to the responsibility for the delay. 

 

The CM will schedule and designate location of the project meetings.  Each designated contractor 

will be required to have a representative present.  As a minimum, project management meetings 

will be held one day of each week of the project, as scheduled by the CM.   During critical periods 

of the project, meetings will be held more often, as scheduled by the CM. Other special meetings 

will be scheduled, as necessary, and all designated Contractors shall have representatives present. 

 

 

 

 

 



SPECIAL CONDITIONS 
 

1.  CONSTRUCTION MANAGER 
 

 

Empire State Development 

Episcopal Church Home  

Abatement, Demolition & Site Stabilization 

SC- Page 3 of 27 March 2014                                           

 

 

C. Relationship of Parties: 

 

In providing CM Services described herein and elsewhere in the Contract Documents, the CM 

shall endeavor to maintain a harmonious working relationship with the Contractor(s) on behalf of 

the Owner.  However, it shall not be construed to mean that the CM assumes responsibility for 

construction means, methods, sequences and procedures used by Contractors in the construction 

of the Project; the safety of the Contractor's personnel or for the contractor’s performance in 

accordance with the Contractor(s) Agreement with the Owner.   

 

Where ever in the Contract Documents reference is made to Design Consultant, Architect, 

Engineer, Architect/Engineer (identified hereafter in these Special Conditions as “Engineer”), it 

shall be deemed to mean LiRo Engineers, Inc.  The Engineer is solely responsible for the Project 

design and shall perform in accordance with the Engineer’s Agreement with the Owner. 

 

Where ever in these documents reference is made to Environmental Consultant, Asbestos Project 

Monitor, Abatement Project Monitor, or Project Monitor, it shall be deemed to mean the third 

party Project Air Monitoring Company retained by the Construction Manager.  The 

Environmental Consultant may be employed by the Engineer, subcontractor to the Engineer, or an 

entirely different firm as determined at ESD’s discretion.   
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Each Contractor is responsible for the safety of all personnel on the jobsite.  Each Contractor shall 

perform any work necessary to maintain a safe jobsite for all workers and visitors.  

 

The Contractor shall maintain a daily sign in/sign out log for all personnel entering the project site.  The 

Contractor’s on-site health and safety officer shall sign the daily log verifying that all personnel have 

been accounted for, have sign out the log and vacated the site.  The Contractor shall submit the daily log 

to the CM at the end of each work day.  

 

In addition to this general responsibility of all Contractors, certain specific tasks have been assigned to 

specific Contractors, as described in the Scope of Work for that Contract.  Any Contractor, who alters, 

removes, damages, or in any way changes, any protection, which is installed by another Contractor, is 

responsible to immediately repair, rebuild, or otherwise correct the protection to its original conditions 

and to OSHA standards.  Additional protection or safety measures required by the Work are the 

responsibility of the Contractor performing the Work. 

 

Each contractor shall comply with all applicable laws as they apply to maintaining a safe construction 

jobsite. 

 

Each contractor will submit an OSHA-compliant comprehensive safety manual and plan to the CM and 

will be required to comply with all requirements of said plan.  The CM shall have the right to withhold 

requisition progress payments until the safety manual is on file. 

 

Each Contractor shall have an OSHA-compliant comprehensive hazard communication program and 

shall provide and maintain two complete Hazcom manuals at the jobsite, including MSDS sheets for all 

products used or supplied for the Work.  One of the manuals shall be located in the office of the CM, and 

the other shall be located in the Contractor’s field office.  These manuals shall both be maintained and 

updated, as new MSDS sheets are required.  The CM shall have the right to withhold requisition 

progress payments if the Contractor’s MSDS books are not on file and properly updated. 

 

The CM is not responsible for the safety of the Contractors or their workers; however, the CM and any 

other representative of the Owner will have the right, but not the responsibility, to stop any action, which 

is considered to be unsafe, and to direct the contractor to take immediate corrective action. 

 

The Contractor shall have no right or recourse, under the terms of the Contract, to claim additional cost 

or delay against the Owner or the CM as a result of any work stoppage directed for a safety related issue. 

 

To the fullest extent permitted by laws and regulations, each Contractor shall indemnify and hold 

harmless the Owner, City of Buffalo, Construction Manager, Engineer, and their consultants, agents and 

employees from and against all claims, damages, losses and expenses, direct or indirect or consequential 

(including but not limited to fees and charges of engineers, architects, attorneys, and other professionals 

and court and arbitration costs), arising out of, or resulting from the failure of the Contractor to 

(1)comply with all applicable laws and regulations of any public body having jurisdiction for the safety 

of persons or property, or to (2)protect them from damage, injury, or loss, or to (3)erect all necessary 

safeguards for such safety and protection.  

 

The Contractor shall be responsible for securing all openings and penetrations that remain as a result of 

the Contractors work where in the opinion of the CM the opening creates a hazardous or unsafe 

condition.  The Contractor shall secure the opening to the satisfaction of the CM.  All openings shall be 

sealed in compliance with all applicable safety and building department regulations. 

 

Each Contractor shall hold "Tool Box" Safety meetings with employees on a weekly basis, on the first 

working day of the week, or more often as necessary, and shall submit evidence of all safety meetings to 

the CM.  The Contractor shall provide copies of all sign-in sheets on a daily basis. 
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Each contractor shall submit accident and injury reports to the CM no more than 2 hours after any 

incident. 

 

Failure to comply with any element of these safety requirements shall be cause to withhold progress 

payments until full compliance. 
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Each Contractor shall submit a comprehensive quality control plan to the CM and will be required to 

comply with requirements of said plan.  No requisition will be processed until the quality control plan is 

on file. 

 

The CM shall establish and implement a program to monitor the quality of the Work, whose purpose 

shall be to assist the Owner in guarding against defects and deficiencies in the Work of the 

Contractor(s).  The CM shall reject Work and so notify the non-conforming Contractor(s) when Work 

is deemed unacceptable by the CM, Engineer, or Owner.  However, the CM is not authorized, under 

this task, to change or release any requirement of the Contract Documents; and the CM shall not issue 

instructions contrary to the Agreement between the Owner and Contractor(s).  All changes to 

agreements between the CM and Contractor(s), with regard to Quality Assurance, shall not in any way 

be construed as binding the CM or Owner, or releasing the Contractors from the fulfillment of any of 

the terms and conditions of the Contract Documents.  

 

The CM is not responsible for, nor does the CM control the means and methods of construction for the 

project.  It is understood that the CM's action in providing Quality Assurance, as stated herein, is in an 

advisory capacity only, to the Owner; and by performing in this manner, the CM assumes no 

responsibility or liability, in whole or in part, for all or any portion of the Work for the Project.  No 

action taken by the CM shall relieve any or all of the Contractors from their obligation to perform their 

Work in strict conformance with the Contract Documents and all applicable laws, rules, and 

regulations. 

 

The CM shall, in conjunction with the Engineer, make recommendations for corrective actions on non-

conforming Work.  The CM shall make recommendations to the Owner and Engineer in instances 

where the CM observes Work that, in the CM's opinion, should be rejected as being in non-

conformance with the Contract Documents.  
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A. Each Contractor shall be responsible to coordinate his Work with that of preceding, 

concurrent, and following Contractors and to cooperate with the CM on the overall use of the 

Project site.  

 

B. The Contractor is responsible for coordinating the shutdown and truncation of utilities in 

coordination with utility providers, as appropriate.  The Contractor is also responsible for 

providing temporary utilities as needed and noted in the Contract Drawings.  

 

C. Before commencing Work, each Contractor shall provide written acceptance of grades, 

structures, and/or systems, either existing or installed by other Contractors, adjacent to or 

upon which this Contractor will be installing his Work.  Failure to do so shall constitute 

automatic acceptance of the existing conditions. 

 

D. Contractor's commercial signage is strictly prohibited on the Project site, except as 

specifically approved in writing by the CM. 

 

E. Contractors shall provide for their own access to all areas of their Work including vertical 

transportation and hoisting for all men, materials, and construction debris. 

 

F. Each Contractor shall include all provisions necessary to maintain the progress of Work 

consistent with the Schedules and Schedules of other Contractors, Phasing Sequences, and 

Phasing Plans.  

 

G. Time Duration: 

 

Wherever in the Contract Documents, reference is made to “days” as a unit measure of time 

duration it shall be implied to mean calendar days unless otherwise specifically noted. 

 

H. Job Offices: 

 

Space within designated construction staging areas will be allocated by the CM on an as 

need basis.  Contractors shall be responsible for all costs associated with the set-up, 

operation, relocation, and removal of all Contractor job site facilities if allowed.   

 

I. Telephones and Office Machines: 

 

Contractors will neither, use the telephones or office machines in the CM's field office.  

Contractors will be responsible for securing and maintaining their own telephones and office 

equipment. 

 

J. Area Security Lighting: 

 

The Contractor shall provide area security lighting for all exterior staging areas including but 

not limited to job trailers, equipment storage, and parking etc. during the hours of darkness.  

Area security lighting shall allow the discovery of trespass, vandalism, spills etc. during the 

hours of darkness by both operating personnel (if present) and by non-operating personnel 

(security personnel, the general public, local police etc.).  Should in the sole opinion of the 

CM the area security lighting be insufficient, the Contractor shall add lighting as necessary 

to adequately meet the requirements of the CM. 

 

K. Snow Removal and Landscape Maintenance: 
 

The Contractor shall provide all snow plowing and removal within the Contract limits as 

necessary to perform the work.  The Contractor shall maintain all parking, sidewalk, travel 

ways, stairs and other areas designated by the CM snow and ice free throughout the Contract 
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duration.  The Contractor shall provide “Rock Salt” or other approved ice melt materials as 

required to maintain all designated surfaces “ice free”.  Should adequate snow storage areas 

be unavailable on site, the Contractor shall load, transport and dispose of snow off the 

project site at an approved disposal location.  The cost for all snow clearing and removal 

shall be deemed included in the Contractors base lump sum bid price.  The Contractor shall 

be responsible for mowing lawn areas and trimming trees and shrubs within the project 

limits throughout the project duration from April through September and as required by the 

CM. The cost for all lawn mowing and tree and shrub trimming shall be deemed included in 

the Contractors base lump sum bid price. 

 

L. Storage Space: 

 

Each Contractor shall be responsible for providing adequate storage facilities for protection 

of his materials and/or equipment furnished for this project.  All deliveries of material and/or 

equipment will be scheduled with the CM, and locations will be allocated in coordination 

with and with the approval of the CM.  No materials or equipment will be permitted on the 

job site until installation of that material is about to proceed.  If a Contractor delivers 

materials to the project without approval, that Contractor will be instructed to immediately 

remove those materials from the site.  The Contractor shall provide adequate off-site storage 

for materials and schedule his deliveries so as to allow for the immediate hoisting and 

installation of these materials when they arrive at the site.  Cost of said off-site material 

storage, if required, shall be included in the Contractor's price.  Further, if any material 

and/or equipment stored at the project, with or without consent of the CM, at any time 

obstructs the performance of any portion of the project, these materials shall be removed and 

relocated by the Contractor at no additional cost.  In the event a Contractor fails or refuses to 

comply with this Article within a reasonable time, but not more than twenty-four (24) hours, 

the CM will reserve the right to have those materials removed, and all costs will be charged 

against the Contractor involved. 

 

M. Protection of Finish Work: 

 

 1.  All Contractors shall be wholly responsible for the protection of their own finish 

work as well as that of others. 

 

 2.  All finished surfaces shall be protected if there is any possibility of damage 

resulting from the Work of your contract or other trades and/or from the natural 

elements.   

 

 3.  The Contractor shall obtain approval from the CM prior to any work being 

performed or materials being stored on finished floor surfaces in buildings that 

shall not be demolished.  If required, the Contractor shall install a protective 

barrier over these finished surfaces.  Wheelbarrow, carts, dollies, etc., if used in 

such areas, shall be non-marking rubber-tired. 

N. Information to be Supplied to the Construction Manager (CM): 
 

Each Contractor shall be responsible for furnishing to the CM the following information 

pertinent to his Work: 

 

 1. Within 48 hours of direction by the CM, and prior to award of a Contract: 

 

  A. A detailed contract price breakdown of all major categories of work, 

indicating quantities, material costs, labor costs and total costs of 

each item.  Breakdowns shall be submitted on ESD bid cost 
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breakdown sheets to be issued post bid. 

 

  B. A list of Subcontractors, suppliers, or vendors they propose to use 

during the project. This list must be approved by the CM, Engineer 

and Owner, before Work can proceed. 

 

  C. A detailed construction schedule, in accordance with schedule 

requirements in Article 7 of these Special Conditions. 

 

 2. Within seven (7) days after the Notice To Proceed: 

 

  A. A submittal schedule showing all items requiring submission to 

indicate the estimated date of submittal, fabrication time, and the 

delivery date required to maintain the schedule.  Schedule shall be 

submitted on CM Form #101 (attached). 

 

  B. A completed Contractor Labor Rate Sheet for each labor classification 

performing Work under the Contract.  Labor rate shall be submitted on 

CM Form #102 (attached).  

 

  C. The Contractor's Safety Program for this project, which shall be in 

accordance with the Project Safety Program Outline, Article 2 of these 

Special Conditions. 

 

  D. Contractor’s cash flow projections for the project. 

 

 3. Upon start of Work, the Contractor shall submit a list of its key personnel, with 

addresses and telephone number for emergency calls. 

 

 4. By 10:00 a.m. each working day, the Contractor shall submit to the CM's field 

office, a manpower account and a brief description of Work, which is being 

performed that day, along with a brief description of Work to be performed the 

next working day.  The CM will provide an appropriate form on which this should 

be noted. 

 

 5. Each Contractor shall also provide other specified information and additional 

information as may be requested by the CM from time to time. 

 

 6. Failure to comply with any elements of this Section "N" shall be cause to withhold 

progress payments. 

 

O. Hazardous Materials: 

 

Any Contractor, who encounters any hazardous materials in the course of his Work that is not 

identified elsewhere in the contract documents, shall immediately notify the CM.  The 

Contractor shall at all times be bound by all local, state, and federal regulations and laws 

regarding hazardous materials. 

 

P. Discoveries: 

 

The Contractor shall take special precautions that will allow archeological, historical and 

scientific investigation to occur prior to subsurface disturbance.  If any historical, scientific or 

archaeological artifacts are found, construction at that particular site will be delayed in 

accordance with the CM’s instructions until the find is fully evaluated by qualified historians, 

scientists or archaeologists and any discoveries salvaged.  In instances of such delays, the 
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Contractor may apply for an extension of contract time pursuant to the agreement between 

Owner and Contractor. 

 

Disposition of any such articles found will be decided by the Owner. 

  

Q. Record Drawings: 

 

The Contractor is responsible for completing an instrument survey of all building subsurface 

and structural elements that remain in place and a final ground survey of the “as-constructed” 

site including all surface features.  The survey shall be tied to the survey control data as 

provided in the contract drawings and shall include both vertical and horizontal data.  The 

contractor shall provide the owner with record mapping at 1:20 scale with 1.0 foot contour 

internals.  The record mapping shall be provided in both paper format and electronic 

AutoCAD file format. 

 

R. Owners Procurement 

 

 1. The Owner reserves the right to purchase and install items associated with the 

project.  

 

S. Changes in the Work: 

 

 1. All Changes in the Work shall be processed through the CM. 

 

 2. All Requests for Change Order, whether originating from Owner's Request for 

Pricing, Engineer’s Change Directive, Construction Manager's Request For 

Pricing, Back Charge, Claim or other source, shall be submitted, to the CM in 

sufficient detail so that the reasonableness of the value can be determined.  As a 

minimum, all requests for adjustment in contract price shall include detailed 

quantity survey, labor, material and equipment breakdown, including appropriate 

documentation, estimated productivity, and other information requested by the 

CM or the Engineer. A request with insufficient detail will not be reviewed and 

will be returned. 

 

 3. Any Work authorized to be performed on a "Time and Material" or "Signed Daily 

Time Ticket" basis will require DAILY verification by the CM.  After the tickets 

are verified daily, a detailed weekly or monthly recap must be submitted to the 

CM, totaling all man-hours and materials for processing into a change order to the 

Contract.  Contractors shall refer to the Owners/Contractors Agreement: Article 8, 

Changes In The Work, for the allowable overhead and profit on "Time and 

Material" Work.  Any failure to have Time and Material verified daily, or any 

failure to submit total costs by the 15th day of the following month, will result in 

forfeiture of any change order or payment for the Work. 
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The overall Scope of Work for this Project shall be performed under a single contract format.  The Owner 

and Construction Manager reserve the right to alter the number of Contracts and Scope of Work at any given 

time, and all Contractors are advised that the Work will be performed in various phases.  The following 

Contract is being performed/completed.: 
 

1. Episcopal Church Home Abatement, Demolition & Site Stabilization 

 

The contractor shall comply with the required project phasing and scheduling requirements for the base bid 

work. It is imperative that the Abatement and Demolition Contractor perform the required work in 

accordance with the proposed project schedule.  Under the base bid requirements, the Contractor shall be 

required to perform the Contract Work in accordance with the following schedule: 

 

Phase I -  Abatement of All Asbestos: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 

4); and Maintenance Building (Building 6) 

 Work includes: Item 1) Repair drainage structures near Massachusetts and Columbus 

Avenues and install temporary construction fencing; Item 2) terminate utilities and 

abate all asbestos inside each structure; and Item 3) following completion and 

clearance by the Project Monitor of abatement completed in Phase I Item 2, abate all 

asbestos on the exterior of each structure including but not limited to exterior window 

caulk and glazing, roof materials, and flashing.  All Phase I work for Canterbury 

Building (Building 1) and Maintenance Building (Building 6) shall be completed 

no later than 52 calendar days from written notice to proceed. All Phase I work 

for Russell Building (Building 3B) shall be completed no later than 84 calendar 

days from written notice to proceed. Phase I shall be completed in its entirety no 

later than 129 calendar days from written notice to proceed.  
 

Phase II -  Completely Demolish: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 

4); and Maintenance Building (Building 6) 

 Work includes: Complete demolition of each structure and weather tight protection of 

openings to the Thornton Building (Building 3A) resulting from demolition of the 

adjoining Robinson Addition (Building 2) and Russell Building (Building 3B). 

Completion of demolition shall include completion of backfill and compaction to 

grade at each building. All Phase II work for Canterbury Building (Building 1) 

and Maintenance Building (Building 6) shall be completed no later than 107 

calendar days from written notice to proceed. All Phase II work for Russell 

Building (Building 3B) shall be completed no later than 136 calendar days from 

written notice to proceed. Phase II shall be completed in its entirety no later than 

190 calendar days from written notice to proceed.  
 

Phase III -  Abatement of Asbestos and Structural Stabilization: Thornton Building (Building 

3A), Hutchinson Chapel (Building 5), and Tunnel 

 Work includes: Item 1) abate all asbestos inside each structure excluding exterior 

window caulk and glazing, roof materials, and flashing and Item 2) provide weather 

tight protection of windows and structural stabilization of each building/structure. 

Phase III shall be completed in its entirety no later than 84 calendar days from 

written notice to proceed.  
 

Phase IV -  Site Final Grading and Preparation 

 Work includes: Completion of final utility modifications, grubbing, final backfilling 

and compaction, grading with gravel cover, constructing a landscaped berm, 

replacing sidewalk sections, and installing permanent fencing. Construction of the 

landscaped berm and replacement of sidewalk sections shall be completed within 

the 2014 growing season, no later than 181 calendar days from written notice to 
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proceed.  Phase IV shall be completed in its entirety no later than 218 calendar 

days from written notice to proceed. At its discretion, ESD may defer the 

construction of the landscaped berm and replacement of sidewalk sections until 

the growing season of 2015 (Starting on April 1, 2015 with completion no later 

than May 15, 2015). 
 

The proposed phasing of the project as described above is shown on the Contract Plans.  The Contractor shall 

note that liquidated damages of $5,000 per day shall apply should the Contractor not comply with the project 

schedule. 

 

Liquidated damages shall also apply for failure to meet individual deadlines for specific buildings and 

structures in accordance with the phasing outlined above. 

 

The Contractor shall coordinate the work to be done here under with the work of such other Contractors and 

the Contractor shall fully cooperate with such other Contractors and carefully fit its own work to that 

provided under other Contracts as may be directed by the Construction Manager.  The Contractor shall not 

commit or permit any act which will interfere with the performance of work by any other Contractor.  

 

Alternate No 1: Alternate No.1 adds exterior abatement and demolition of Thornton Building (Building 3A), 

adds demolition of the tunnel between Thornton Building (Building 3A) and Hutchinson Chapel (Building 

5), and includes construction of a larger landscaped berm.  Alternate No. 1 work shall include the complete 

abatement of all asbestos and universal/hazardous materials, removal of a closed underground storage tank, 

and demolition of the following Contract specified buildings and structures: 

 

a. Canterbury Building (Building 1) 

b. Robinson Addition (Buildings 2 and 2A) 

c. Russell Building (Building 3B) 

d. Robinson Building (Building 4) 

e. Maintenance Building (Building 6) 

f. Thornton Hall (Building 3A) 

g. Tunnel between Building 3A and Building 5 

 

Alternate No. 1 work shall also include site preparation consisting of resetting of catch basins, protecting 

remaining utilities, backfilling to defined grades, providing final grading using gravel, constructing a 

landscaped berm, replacing sidewalk sections, and furnishing and installing new fencing. 

 

Alternate No. 1 work also includes abatement of interior asbestos and universal/hazardous materials 

(excluding asbestos abatement of building roofs and exterior window caulk and glazing) and stabilization and 

providing weather-tight enclosure for the following Contract specified building: 

 

h. Hutchinson Chapel (Building 5).  

 

If exercised, notice to proceed for Alternate No. 1 is anticipated to be issued at the same time as the 

notice to proceed for the base bid work. Work for Alternate No. 1 shall proceed in accordance with the 

base bid schedule and the additional constraints presented below.  If the notice to proceed for 

Alternate No. 1 is issued greater than 14 calendar days following the notice to proceed for the base bid 

work, then the completion dates for work elements applicable only to Alternate No. 1 shall be 

negotiated.  Exterior Asbestos Abatement of Thornton Hall (Building 3A) shall be completed no later 

than 84 calendar days from written notice to proceed for the base bid work. Complete Demolition of 

Thornton Hall (Building 3A) and Tunnel shall be completed no later than 136 calendar days from 

written notice to proceed for the base bid work. The Expanded Landscaped Berm shall be constructed 

within the 2014 growing season no later than 181 calendar days from written notice to proceed for the 

base bid work.  At its discretion, ESD may defer the construction of the landscaped berm until the 

growing season of 2015 (Starting on April 1, 2015 with completion no later than May 15, 2015). 
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All Contractors and subcontractors are responsible for following the requirements for deliveries, staging, 

storage trailers, office trailers, temporary utilities and parking as directed by the CM.  The intent of the 

Site Use Information is for the CM to control the logistical operations of all contractors and their 

personnel in an organized manner, for the benefit of the Owner’s operations, and for the efficiency of the 

overall project.  The CM will, at various stages of the Project, modify the site use requirements to 

accommodate current job-site conditions. 

 

A.  GENERAL SITE USE REQUIREMENTS: 

 

 1.  Notify the Construction Manager of all material and equipment deliveries.  Deliveries 

must be coordinated around the Owner’s schedule. 

 

 2.  All Construction deliveries must be scheduled and coordinated with the CM. 

 

 3.  Contractors must not block receiving areas, bus lanes, fire lanes, parking lot entrances, 

roadways, etc. 

 

 4.  All construction traffic, personnel, material staging, etc., shall be contained within the 

Contract Limit Lines, as shown on the drawings, unless written authorization is 

provided by the CM. 

 

 5.  There are limited storage areas for construction materials or equipment on the site.  The 

limited staging areas may be used only on the basis of written approval from the 

Construction Manager.  Contractors shall include the cost for phased deliveries in their 

bid prices.  Contractors shall only deliver as much materials and/or equipment as they 

can utilize immediately or as otherwise previously arranged with the CM. 

 

 6.  Other projects/contracts will be performed adjacent to this facility simultaneously and 

will require staging space.  Staging for this contract and others must be coordinated 

with the CM.  
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A.  CONTRACT SPECIFIC DATE INFORMATION: 

 

The anticipated Notice to Proceed date is Friday, June 13, 2014 and all work for this Contract 

is to be substantially completed by January 30, 2015.       

 

B.  TIME IS OF THE ESSENCE: 
 

Time is of the essence in the performance of these Contracts.  Time is also of the essence in 

the performance of each and every scheduled date referenced in these Contract Documents. 

 

C.  MAINTAINING COMMUNITY OPERATIONS: 
 

The local residential community lies in close proximity to the Project Site. All Contractors are 

advised to keep noise, dust, fumes and other disruptive construction operations to a minimum 

to allow the least possible disruption of the local community.. 

 

D.  PRELIMINARY SCHEDULING: 
 

The CM has prepared a Preliminary Construction Schedule, which is included herein.  

Contractors shall use this to prepare bids as required for the sequence, timing and duration of 

their Work.  Contractors shall include all costs associated with maintaining this schedule.  All 

dates listed in the Preliminary Construction Schedule are considered Milestone Dates and as 

such, the maintenance of these Milestone Dates shall be condition precedent to the processing 

and payment of the Contractor’s monthly requisition.  Any Contractor who fails to maintain 

the indicated milestone dates because of delays in material deliveries and/or labor allocation 

shall be responsible to pay all costs incurred by other contractors as a result of this delay (i.e., 

premium time charges for contractors required to work overtime to make up for a delay 

caused by another Contractor). 

 

E.  SUBMISSIONS: 
 

Within seven (7) days of the Notice to Proceed, each Contractor shall submit a detailed 

schedule showing times for submittals, fabrication, delivery and field installation of all 

aspects of the Work required to achieve the Milestone Dates and Preliminary Construction 

Schedule provided herein. The CM will compile all data and prepare a detailed composite 

schedule for the use of all Contractors.  No requisition will be processed until the above 

detailed information has been submitted and approved. 

 

From time to time during the project, the CM shall require Contractors to provide focus 

schedules, which shall focus on specific regions of scheduling concern or on specific times of 

scheduling concern.  Each Contractor shall provide all information, and cooperate fully with 

the CM in the preparation of these focus schedules. 

 

F.  COMPLETION OF THE WORK: 

 

All contractors shall provide written certification (on a form to be provided by the CM) that 

their work has been completed according to the project design, upon completion of each 

phase, prior to Owner occupancy of that particular phase.  Other test data required by 

Drawings and Specifications shall also be provided to the CM. 
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G. SCHEDULE NARRATIVE 

Contractor shall Substantially Complete all of the Work in accordance with the Contract 

Documents to the satisfaction of Engineer and the Owner on or before the following dates:  

 

Phase I -  Abatement of All Asbestos: Canterbury Building (Building 1); 

Robinson Addition (Buildings 2 and 2A); Russell Building (Building 

3B); Robinson Building (Building 4); and Maintenance Building 

(Building 6) 

 Work includes: Item 1) Repair drainage structures near Massachusetts 

and Columbus Avenues and install temporary construction fencing; 

Item 2) terminate utilities and abate all asbestos inside each structure; 

and Item 3) following completion and clearance by the Project 

Monitor of abatement completed in Phase I Item 2, abate all asbestos 

on the exterior of each structure including but not limited to exterior 

window caulk and glazing, roof materials, and flashing.  All Phase I 

work for Canterbury Building (Building 1) and Maintenance 

Building (Building 6) shall be completed no later than 52 calendar 

days from written notice to proceed. All Phase I work for Russell 

Building (Building 3B) shall be completed no later than 84 

calendar days from written notice to proceed. Phase I shall be 

completed in its entirety no later than 129 calendar days from 

written notice to proceed.   
 

Phase II -  Completely Demolish: Canterbury Building (Building 1); Robinson 

Addition (Buildings 2 and 2A); Russell Building (Building 3B); 

Robinson Building (Building 4); and Maintenance Building (Building 

6) 

 Work includes: Complete demolition of each structure and weather 

tight protection of openings to the Thornton Building (Building 3A) 

resulting from demolition of the adjoining Robinson Addition 

(Building 2) and Russell Building (Building 3B). Completion of 

demolition shall include completion of backfill and compaction to 

grade at each building. All Phase II work for Canterbury Building 

(Building 1) and Maintenance Building (Building 6) shall be 

completed no later than 107 calendar days from written notice to 

proceed. All Phase II work for Russell Building (Building 3B) 

shall be completed no later than 136 calendar days from written 

notice to proceed. Phase II shall be completed in its entirety no 

later than 190 calendar days from written notice to proceed. 

  

Phase III -  Abatement of Asbestos and Structural Stabilization: Thornton 

Building (Building 3A), Hutchinson Chapel (Building 5), and Tunnel 

 Work includes: Item 1) abate all asbestos inside each structure 

excluding exterior window caulk and glazing, roof materials, and 

flashing and Item 2) provide weather tight protection of windows and 

structural stabilization of each building/structure. Phase III shall be 

completed in its entirety no later than 84 calendar days from 

written notice to proceed.  
 

Phase IV -  Site Final Grading and Preparation 

 Work includes: Completion of final utility modifications, grubbing, 

final backfilling and compaction, grading with gravel cover, 

constructing a landscaped berm, replacing sidewalk sections, and 

installing permanent fencing. Construction of the landscaped berm 

and replacement of sidewalk sections shall be completed within 
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the 2014 growing season, no later than 181 calendar days from 

written notice to proceed.  Phase IV shall be completed in its 

entirety no later than 218 calendar days from written notice to 

proceed. At its discretion, ESD may defer the construction of the 

landscaped berm and replacement of sidewalk sections until the 

growing season of 2015 (Starting on April 1, 2015 with completion 

no later than May 15, 2015). 
 

Alternate No 1: Alternate No.1 adds exterior abatement and demolition of Thornton Building 

(Building 3A), adds demolition of the tunnel between Thornton Building (Building 3A) and 

Hutchinson Chapel (Building 5), and includes construction of a larger landscaped berm. 

 

If exercised, notice to proceed for Alternate No. 1 is anticipated to be issued at the same time 

as the notice to proceed for the base bid work. Work for Alternate No. 1 shall proceed in 

accordance with the base bid schedule and the additional constraints presented below.  If the 

notice to proceed for Alternate No. 1 is issued greater than 14 calendar days following the 

notice to proceed for the base bid work, then the completion dates for work elements 

applicable only to Alternate No. 1 shall be negotiated. 

 

Exterior Asbestos Abatement of Thornton Hall (Building 3A) shall be completed no 

later than 84 calendar days from written notice to proceed for the base bid work. 

Complete Demolition of Thornton Hall (Building 3A) and Tunnel shall be completed no 

later than 136 calendar days from written notice to proceed for the base bid work. The 

Expanded Landscaped Berm shall be constructed within the 2014 growing season `no 

later than 181 calendar days from written notice to proceed for the base bid work.  At its 

discretion, ESD may defer the construction of the landscaped berm until the growing 

season of 2015 (Starting on April 1, 2015 with completion no later than May 15, 2015). 

 

H. PRELIMINARY CONSTRUCTION SCHEDULE 

 

 The prime Contractor shall provide a detailed schedule to the Construction Manager to 

coordinate overall construction activities.  The prime Contractor’s schedule shall comply with 

the project phasing durations listed in Section G above. 
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All Contractors shall provide labor, material, plant, tools, equipment, and supervision related to or 

necessarily involved with the performance of the Work, as described in the following Specification 

Sections, as detailed more specifically in this section and as indicated on any drawing in the Drawing 

Index. 

 

 

Table of Contents 

 

A. DIVISION  0 – BIDDING AND CONTRACT REQUIREMENTS 

  

Notice to Bidders 

Bid Forms 

Owner/Contractor Agreement 

NYSDOL Wage Rates 

Special Conditions (This Section) 

E.S.D. Non-Discrimination and Affirmative Action Bid Document Provisions 

 

B. All Work in each of the following Specification Sections unless more specifically 

assigned below: 

 

      DIVISION 1 – GENERAL REQUIREMENTS      

 01100 - Summary 

 01135 -  Health and Safety 

 01150 - Measurement and Payment 

 01230 - Alternates 

 01290 - Payment Procedures 

 01310 - Project Management and Coordination 

 01320 - Construction Progress Documentation 

 01322 - Photographic Documentation 

 01330 - Submittal Procedures 

 01400 - Quality Requirements 

 01410- Testing Laboratory Services 

 01420 - References 

 01500 - Temporary Facilities and Controls 

 01520- Construction Aides 

 01524 - Construction Waste Management 

 01563 -  

01570 - 

01592 - 

Emergency Spill Control 

Traffic Regulation  

Construction Manager’s Office Trailer 

 01710 -  

01770 - 

Cleaning 

Closeout Procedures 

 01781 - Project Record Documents 

   

 DIVISION 2  - REQUIREMENTS 

 02051 -  Protection of Existing Facilities 

 02060 -  Interior Demolition 

 02080 - Asbestos Removal 

 02082 -  Lead Based Paint Control 

 02086 -  Excavation of Contaminated Soil 

 02089 -  Hazardous & Universal Waste Removal 

 02221 - Building Demolition 

 02230 - Site Clearing 

 02240 - Dewatering 

 02260 - Excavation Support and Protection 



SPECIAL CONDITIONS 
 

8.  SCOPE OF WORK 
 

 

Empire State Development 

Episcopal Church Home  

Abatement, Demolition & Site Stabilization 

SC- Page 18 of 27 March 2014                                           

 

 

02279- 

02300- 

02486- 

02831- 

Erosion Control 

Earthwork 

Finish Grading 

Chain Link Fences and Gates 

       

DIVISION 3 –  CONCRETE 

 03300- 

03732 – 

 

DIVISON 32- 

329200 

Cast-in-Place Concrete 

Concrete Repair 

 

EXTERIOR IMPROVEMENTS 

Turf and Grasses 

 329300 Plants 

   

 SECTION 01330 – SUBMITTALS shall be clarified as follows: 

 

 A.  Within 7 days after the notice to proceed, each contractor shall submit a complete  

submittal and shop drawing schedule.  

  

 B.  Contractors shall be required to make prompt submittals of all shop drawings and 

samples to the Construction Manager.  Each copy of each submission shall have a 

Submittal ID Cover Sheet, Form CM 103, attached with all information required by the 

applicable specification section clearly stated.  Submittals without a Submittal ID Cover 

Sheet and/or a listing of the required information shall be rejected without review. 

 

 C.  Contractors shall provide additional copies of submittals upon request of the 

Construction Manager for purposes of coordination with other Contractors, record 

drawings, Owner and CM use at no additional charge. 

 

 D.  Absolutely no substitutions will be allowed unless in full compliance with the 

applicable specification section, and other references in this project manual.  The 

Engineer’s decision on substitutions and/or equivalencies shall be final and is not 

subject to dispute by the Contractor. 

 

 E.  There are certain submittals that are critical to the timely completion of the work.  

Submittals must be submitted so to enable all work to be completed on time. 

 

All other submittals are to be completed within the time frames referenced in the 

Owner/Contractor Agreement, the technical specification and the Submittal Table.  

Failure to make timely submittals as required for the construction schedule shall be 

cause to withhold progress payments. 

 

 SECTION 1500 – TEMPORARY FACILITIES AND CONTROLS, shall be clarified 

as follows: 

 A.  Contractors shall provide all temporary facilities and controls as necessary to complete the 

work of this contract, and as further clarified below. 

 B. Dumpster Service/Clean-up: 

 1. Contractor is responsible for his own debris and proper disposal according to State and 

Federal Regulations.   

 

 C. Sanitary Facilities: 

 

 1. Contractor is responsible for his own sanitary facilities.  
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D. Site Access: 

 

 1.  Contractor shall follow the requirements for deliveries and site access as directed by the 

Construction Manager. 

 

 2. Any staging space required by the Contractor shall be located as directed by the CM. 

 

 E. Field Offices and Sheds: 

 

 1. Contractor’s temporary field office trailers may be located on the site, as directed by the 

CM. 

 

 F. Perimeter Protection: 

 

 1.  Contractor shall provide and maintain all perimeter protection both vertical and 

horizontal as required by OSHA or as directed by the CM as it pertains to the scope 

of the work.   

 

 G. Temporary Fire Protection: 

 

 1. Contractor who performs cutting, burning, welding, soldering or any other hot work 

shall provide and maintain sufficient OSHA-approved fire extinguishers at his own 

work area. 

 H

. 

Communications 

 

 1. The Superintendent or Foreman for each Contractor and subcontractor shall be 

equipped with a cell phone at all times when working on the project for 

communication with the Construction Manager and for safety purposes.  This is a 

requirement throughout the duration of the project. 

 

 Section 1770 – CONTRACT CLOSEOUT, shall be clarified as follows: 

 

 A. All Contractors shall submit all record drawing information to the CM and 

Engineer on a periodic basis for interim approval.  Record drawings shall be signed 

by an officer of the company that is submitting the drawings, to verify their 

accuracy. 
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 Include All Work in each of the following Sections of the Project Manual, unless more 

specifically assigned below. 

 

DIVISION   0 – BIDDING AND CONTRACT REQUIREMENTS 

 

 This Contractor shall reference the SCOPE OF WORK in these Special Conditions for 

additional requirements and Work of this Contract. 

  

DIVISION  1 -  GENERAL REQUIREMENTS 

 

 This Contractor shall reference the SCOPE OF WORK in these Special Conditions for 

additional requirements as well as the list below for inclusion into the Work of this Contract. 

   

DIVISION  2 - REQUIREMENTS 

 

This Contractor shall reference the SCOPE OF WORK in these Special Conditions for 

additional requirements as well as the list below for inclusion into the Work of this Contract. 

 

DIVISION  3 - CONCRETE 

 

This Contractor shall reference the SCOPE OF WORK in these Special Conditions for 

additional requirements as well as the list below for inclusion into the Work of this Contract. 

 

DIVISION  32 -  EXTERIOR IMPROVEMENTS 

 

This Contractor shall reference the SCOPE OF WORK in these Special Conditions for 

additional requirements as well as the list below for inclusion into the Work of this Contract. 

 

 ADDITIONAL WORK OF THIS CONTRACT   

 

 1. Staging areas shall be subject to approval of the CM. 

 

 2. This Contractor shall be required to maintain public area, streets and walkways free 

of debris created by work of this Contract at all times. 

 

 3. This Contractor shall apply for and obtain any and all permits, licenses and 

inspections required to perform the work of this Contract, and shall pay all fees and 

charges including any service charges.  This Contractor shall provide certificates of 

approval from governing agencies prior to request for final payment.  The only 

exceptions to this are permits specifically noted in the documents that are to be 

provided by the Owner. 
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1. Sample form CM 101 – Contract Item List 

 

2. Sample Form CM 102 – Contract Labor Rate Worksheet 

 

3. Sample Form CM 103 – Submittal Item Cover Sheet 

 

4. Contractor’s Receipt and Waiver of Lien 

 

5. Subcontractor’s Receipt and Waiver of Lien 

 

6. Affidavit and Final Waiver of Claims and Liens and Release of Rights 
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Sample Form CM 101 

 

Empire State Development 

CONTRACT ITEM LIST 
Sheet No. ___________________ 

 

Contractor: ______________________________    Date: __________________ 

 

Release Date: ___________________________    Contract #: _____________ 

 

 

Item 

 

P.O. 

Information 

 

Submissions 

 

Delivery 

 

Material & 

Specified 
Manufacturer 

 

 

Specs/ 

Drawings 
 

 

Supplier  

Manufacturer 

 

Promised  

Submission 

 

Drawing 

Number 

 

ROJ 

 

Fabr 

Time 

 

Prom 

Delv 
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Sample Form CM 102 

 

 

Empire State Development 

CONTRACT LABOR RATE WORKSHEET 
 

 

CONTRACTOR: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PACKAGE: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Labor Classification             

 

 

 

 

 

 

 

 

 

 

 

 

 

1. 

 

Base Rate 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Effective to:

 

 

 

 

 

 

 

 

 

 

 

 

2. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
WF 

 

Pen 

 

Vac 

 

Other 

 

Other 

 

Effective to:
 

 

 

 

 

 

 

 

 

 

 

 

 

3. 

 

Subtotal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

4. 

 

P.R. Taxes (F.I.C.A. & 

Unemployment) 

% of Item 1 only 

 

% 

 

 

 

 

 

 

 

 

 

 

 

5. 

 

Labor Insurance % of Item 1 

only 

 

 

% 

 

 

 

 

 

 

 

 

 

 

 

 

6. 

 

Overhead & Profit 

 
(3.+4.+5.)*15%

 

 

 

 

 

 

 

 

 

 

 

 

7. 

 

Total Straight Time 

 

 

 

 

 

 

 

 

 

 

 

 

 

8. 

 

Less items above 

Not appl. To Prem. Time 

 

2,4,5,6 

 

 

 

 

 

 

 

 

 

 

 

9. 

 

TOTAL PREMIUM 

TIME 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

10. 

 

TOTAL OVERTIME 

RATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Labor Insurance Breakdown  

 

(Line 4): 

 

 

 

 

 

 

 

 

 

 

 

P.R. Taxes Breakdown  

 

 

(Line 5): 

 

 

 

 

 

 

 

 

 

 

 

Benefits: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SPECIAL CONDITIONS 
 

 

Empire State Development 

Episcopal Church Home  

Abatement, Demolition & Site Stabilization 

SC- Page 24 of 27 March 2014                                           

 

 

Sample Form CM 103 
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 EMPIRE STATE DEVELOPMENT 

Design and Construction Department 

 

 

CONTRACTOR’S RECEIPT AND WAIVER OF LIEN 

 

______________________________________________________ Corporation (Contractor), in connection 

with the construction of a project of the Empire State Development Corporation (“ESD”) known as Episcopal 

Church Home Abatement, Demolition & Site Stabilization (the “Project”) and the payment to 

____________________________________ (“Contractor”) of certain sums requisitioned by the Contractor 

pursuant to its Request for Payment No. ________ dated __________________ 20____, the (“Requisition”) 

for work performed or materials supplied for the Project to the date of the Requisition, for the benefit of 

________________________________________________________________ DOES HEREBY CERTIFY 

AND ACKNOWLEDGE that it has received all sums due and owing to it in accordance with its agreement 

with the ESD with respect thereto, other than sums, if any, withheld by the ESD in accordance with such 

agreement and approved by the ESD, for work performed or materials supplied for the Project to the date of 

______________________________ in the amount of  

_______________________________________($___________________) and DOES HEREBY FOREVER 

RELEASE AND WAIVE  for itself, its successor and assigns any and all rights, claims and demands it has or 

may have against the ESD,  including any and all rights which it has or may have pursuant to the New York 

Lien Law to file any lien or notice of lien against the Project or any property of  the ESD on account of or 

deriving from labor performed or materials furnished for the Project to the date of the previously submitted 

requisition . 

 

 IN WITNESS WHEREOF, the Contractor has caused this Certificate to be duly executed and the 

seal of the contractor to be affixed as of the date of the Requisition by the undersigned duly authorized 

officer. 

Corporation: ____________________________________________________________________________ 

 

Signed By: ____________________________ Title:  ____________________________ DATE: _________ 

 

State of New York ) 

   )  ss: 

County of New York ) 

 

 On this ___________________ day of _______________________ 20_____, before me, the 

subscriber personally appeared  _____________________________________________________________ 

to me personally known, who being by me duly sworn, did depose and say that he resides at 

______________________________________________________________________________________ 

that he is _________________________________ of ___________________________________________ 

the corporation described in and which executed the foregoing instrument: that he knows the seal of said 

corporation; that the seal affixed to said instrument is said corporate seal; that the seal was so affixed by 

order of the Board of Directors of said corporation; and that he signed his name thereto by like order. 

 

       ______________________________ 

       Notary Public – County of: 

       My Commission expires: 
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SUBCONTRACTOR’S RECEIPT AND WAIVER OF LIEN 

 

 ______________________________________________ (“Subcontractor”), in connection with the 

construction of a project of the EMPIRE STATE DEVELOPMENT (“ESD”) known as Episcopal Church 

Home Abatement, Demolition & Site Stabilization (the “Project”) and the payment to the General Contractor 

of certain sums requisitioned by the General Contractor pursuant to the General Contractor'’ Request for 

Payment No. _________ dated _______________ 20___, (the “Requisition”) for work performed or 

materials supplied for the Project to the date of the requisition, for the benefit of 

_________________________________________________________________________ DOES HEREBY 

CERTIFY AND ACKNOWLEDGE that it has received all sums due and owing to it in accordance with the 

agreement with the General Contractor with respect thereto, other than sums, if any, withheld by the General 

Contractor in accordance with such agreement and approved by the ESD, for work performed or materials 

supplied for the Project to the date of ___________________________________ in the amount of 

______________________________ ($___________________) DOES HEREBY FOREVER RELEASE 

AND WAIVE for itself, its successor and assigns any and all rights, claims and demands it has or may have 

against the ESD,  including any and all rights which it has or may have pursuant to the New York Lien Law 

to file any lien or notice of lien against the Project or any property of  the ESD on account of or deriving 

from labor performed or materials furnished for the Project to the date of the previously submitted requisition 

. 

 

 IN WITNESS WHEREOF, the Contractor has caused this Certificate to be duly executed and the 

seal of the contractor to be affixed as of the date of the Requisition by the undersigned duly authorized 

officer. 

 

Name of Subcontractor: 

______________________________________________________________________________________ 

 

Signed By: ____________________________ Title:  ____________________________ DATE: _________ 

 

State of New York ) 

   )  ss: 

County of New York ) 

 

 On this ___________________ day of _______________________ 20_____, before me, the 

subscriber personally appeared  _____________________________________________________________ 

to me personally known, who being by me duly sworn, did depose and say that he resides at 

_______________ 

______________________________________________________________________________________ 

that he is _________________________________ of ___________________________________________ 

the corporation described in and which executed the foregoing instrument: that he knows the seal of said 

corporation; that the seal affixed to said instrument is said corporate seal; that the seal was so affixed by 

order of the Board of Directors of said corporation; and that he signed his name thereto by like order. 

 

       ______________________________ 

       Notary Public – County of: 

       My Commission expires: 
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EMPIRE STATE DEVELOPMENT 

AFFIDAVIT AND FINAL WAIVER OF CLAIMS AND LIENS 

AND RELEASE OF RIGHTS 

STATE OF  ) 

   )  SS: 

COUNTY OF 

 The undersigned, who is the _________________________________________________________ (designate title) 

of _____________________________________________________________ which is the 

__________________________________________________________designate whether the subcontractor, supplier or 

otherwise) for the _______________________________________________________________ (designate the type of work, 

supplies or services rendered) on the improvements constructed or being constructed on the premises hereafter identified, 

declares that his contract with ___________________________________ (name of party contracted with) is in the total amount 

of $_______________________, which includes extras and all change orders to the date hereof. 

 

 In consideration of the amounts and sums previously received, and the payment of $_______________ being full and 

final payment amount due, the undersigned does hereby waive and release to the Empire State Development 

Corporation(“ESD”) and to 

_______________________________________________________________________________________ any and all claims 

and liens and rights to liens upon the premises described below (which may be more particularly described by an Exhibit “A” 

attached), and upon improvements now or hereafter thereon, and upon the monies or other considerations (due or to become due 

from the ESD of from ___________________ or from any other person, firm or corporation), said claims and liens and rights to 

liens being on account of labor, services, materials, fixtures or apparatus heretofore furnished by or which may be furnished at 

any time hereafter by or at the request of the undersigned.  The premises as to which said claims, liens, and rights to liens are 

hereby released are identified as follows:  

 

Project Name: ___________________________________________________________________________ 

Address or Project: _______________________________________________________________________ 

City: ________________________ County: _____________________  State: _________________________ 

 

 The undersigned further represents and warrants that he is duly authorized and empowered to sign and execute this 

waiver on his own behalf and on behalf of the company or business for which he is signing;  that he has properly performed all 

work and furnished all the materials of the specified quality per plans and specifications and in a good and workmanlike manner, 

fully and completely; that he has paid for all the labor, materials, equipment and services; that he has used or supplied or may 

hereafter use or supply to the above premises that he has no other outstanding and unpaid payment applications, invoices, 

retentions, holdbacks, charge-backs or unbilled work or materials, as of the date of the aforementioned last and final payment 

application of invoice; and that any materials which have been supplied or incorporated into the above premises were either 

taken from his fully-paid or open stock or were fully paid for and supplied as stated on the statement accompanying the last and 

final payment application or invoice. 

 

 The undersigned further agrees to reimburse and does hold harmless and fully indemnify ESD and 

_____________________________________for any losses or expenses should any such claim, lien, or right to a lien be 

asserted (by the undersigned or by any laborer, materialman or subcontractor of the undersigned), including, without implied 

limitation, attorneys’ fees incurred in the defense thereof. 

 

 In addition, for an in consideration of the amounts and sums received, the undersigned hereby waives, releases and 

relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the course of the work performed on the 

above-mentioned project, contract or event. 

 

Signed and delivered this ____________ day of ___________________, 20__________. 

       ____________________________________ 

       Individual or Corporation Name 

       By: _________________________________ 

       Title:________________________________ 

 

 Before me, the undersigned Notary Public in and for said County and State, personally appeared 

______________________________ and acknowledged execution of the foregoing affidavit as his voluntary act and deed and 

further stated that the facts recited are true of his personal knowledge. 

 

       _____________________________________ 

       Notary Public 

My Commission expires: 

 

___________________________  Residence County: ______________________  
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SECTION 01100 – SUMMARY  

 

 

PART 1 – GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A. Section includes: 

 

1.  Project information. 

2.  Work covered by Contract Documents. 

3.  Phased construction. 

4.  Access to Project Site. 

5. Contractors Qualifications 

6.  Owner's occupancy and use requirements 

7.  Work restrictions. 

8.  Specification and drawing conventions. 

 

B. Related Section: 

 

1.  Division 1 Section "Temporary Facilities and Controls" for limitations and 

procedures governing temporary use of Owner's facilities. 

 

 

1.3 PROJECT INFORMATION 

 

A. Project Identification: Episcopal Church Home Demolition & Site Preparation 

 

1.  Project Location: Several properties located within the block encompassed by 

Busti Avenue, Massachusetts Avenue, Columbus Parkway, and Rhode Island 

Street in the City of Buffalo, New York. 

 
B.  Owner: New York State Urban Development Corporation d/b/a Empire State 

Development Corporation, 633 Third Ave., New York, NY 10017 

 

Owner's Representative:   Stephen Gawlik 

Senior Counsel  

Empire State Development 

95 Perry Street, 5th Floor 

Buffalo, New York 14203 
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C.  Architect/Engineer:   LiRo Engineers, Inc. 

690 Delaware Avenue 

Buffalo, NY 14209 

 

 

D.  Construction Manager:    LiRo Engineers, Inc. 

690 Delaware Avenue 

Buffalo, NY 14209 

 

 

1.4 SITE BACKROUND 

 

The former Episcopal Church Home complex is comprised of five separate parcels 

totaling approximately 3.72 acres containing multiple buildings.  The combined parcels 

front along Busti Avenue, Columbus Parkway, Massachusetts Avenue, and Rhode Island 

Street. These parcels have been acquired by Empire State Development (ESD/Owner).  

The five parcels occupy the bulk of the entire city block with the exception of a small 

park situated at the corner of Busti Avenue and Massachusetts Avenue, which is owned 

by the City of Buffalo. The Episcopal Church Home complex previously housed an adult 

day care facility that closed in 2007 and a skilled nursing facility that ceased operation in 

2005. Two of the structures on the property are listed as local landmarks including 

Hutchinson Chapel and the Thornton Building. 

 

The block is developed with three separate structures: 

 

Canterbury Building (Building 1) 

 

The former Canterbury House office building is located on the northwest portion of the 

block. It is an approximately 14,000 ft
2 

(total of all floors and basement) three-story 

structure with a basement foundation. 

 

Maintenance Building (Building 6) 

 

A single story two-car garage and maintenance shop is associated with and situated 

adjacent to the former Canterbury House office building. It is an approximately 1,000 ft
2
 

structure with a slab foundation. 

 

Former Episcopal Church Home (Multiple Connected Structures) 

 

The former Episcopal Church Home is a one to four-story, multi-section complex 

constructed from the early 1900s through 1975, most recently renovated in 1993. The 

nursing home structure includes 172 living units, common areas, and administrative 

offices.  It is made-up of five connected structures that were developed in phases over 

time. These structures include the Robinson Addition (Buildings 2 and 2A), Thornton 

Hall (Building 3A), the Russell Building (Building 3B), the Robinson Building (Building 

4), and Hutchinson Chapel (Building 5). Hutchinson Chapel and Thornton Hall are 

connected by an aboveground tunnel structure.  The structures making up the former 
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Episcopal Church Home have basement foundations, with the exception of the “Atrium” 

portion of the Robinson Addition (Building 2A). There are two small utility sheds 

adjacent to the Robinson Building (Building 4). 

 

The structures have the following sizes (total of all floors and basement): 

 

Buildings 2 & 2A - Robinson Addition    54,000 ft
2
 

Building 3A - Thornton Building and Tunnel   32,000 ft
2
 

Building 3B - Russell Building     21,000 ft
2
 

Building 4 – Robinson Building    64,000 ft
2
 

Building 5 - Hutchinson Chapel    7,000 ft
2
 

  

The grounds have an approximate three percent slope from southeast to northwest. They 

are made up of asphalt paved parking lots, concrete sidewalks, mature trees, and 

overgrown landscaped areas.  There are no surficial water bodies (such as pits, ponds, or 

lagoons) located on the properties. The Niagara River is located approximately 550 feet 

to the west.   The block was formerly supplied with municipal sewer, water, natural gas, 

and electric. Currently, there are no operational heating systems within the structures. 

The nursing home and chapel were formerly heated with a dual-fired (fuel oil and natural 

gas) heating system. The fuel oil was stored within a 10,000-gallon UST which was 

closed in-place in 2008. The former Canterbury House was likely heated by a natural gas-

fired furnace. 

 

The immediately adjacent properties include parkland to the north and northwest, 

residences and lots under construction to the south, residences to the east, and the Peace 

Bridge Toll Plaza and access way to the west. The depth to groundwater is estimated to 

be in the range of 15 to 25 ft. bgs. 

 

1.5 WORK COVERED BY CONTRACT DOCUMENTS 

 

A. The Contract includes all of the work defined by the entire Contract Documents, 

including bid documents, administrative provisions, technical specifications, Contract 

Drawings and referenced documents.  The purpose of this sub-section is to provide a 

general overview of the work for the Contractor’s information and convenience only.  

 

B. Base Bid includes all labor, material, tools, equipment, supervision, permit fees, handling 

and disposal costs to remove / separate, characterize and dispose of wastes which do not 

qualify as clean fill or construction and demolition debris, to demolish the Episcopal 

Church Home Complex, as shown on the drawings, with associated utilities and 

appurtenances. More specifically, base bid work includes all work defined in the Contract 

Manual and on the drawings not otherwise indicated as Alternates. 

 

The Base Bid shall consist of the complete abatement of all asbestos and hazardous 

materials and demolition of the structures listed below. 

 

1. Canterbury Building (Building 1) 

2. Robinson Addition, (Buildings 2 and 2A) 

3. Russell Building, (Building 3B) 
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4. Robinson Building (Building 4) 

5. Maintenance Building, (Building 6) 

 

Contractor shall abate all asbestos inside each of these structures, and following 

completion and clearance by the Asbestos Project Monitor of completed interior 

abatement, abate all asbestos on the exterior of each structure including but not limited to 

windows and window openings, roof materials, and flashing. Upon completion of 

abatement of all asbestos and hazardous materials, interior and exterior, Contractor shall 

complete demolition of each of these structures, remove all demolished material from the 

Project Site, and provide weather tight protection of openings to the Thornton Building, 

(Building 3A) resulting from demolition of the adjoining Robinson Addition (Building 2) 

and Russell Building (Building 3B). 

 

The base bid also includes interior abatement of asbestos and hazardous materials 

(excluding abatement of asbestos from the exterior) and stabilization of the following 

Contract specified buildings and structures: 

 

1. Thornton Building and Tunnel (Building 3A) 

2. Hutchinson Chapel (Building 5) 

 

The Contractor shall abate all asbestos inside each structure but exclude all exterior 

waterproofing such as window caulk and glazing and roof materials and flashing.  The 

Contractor shall provide weather tight protection of windows and structural stabilization 

of each of these building/structures. 

 

  Additional work to be included in the Base Bid: 

 

1. Mobilization/Demobilization. 

2. Insurance Coverage, Bonding and all Permit Costs. 

3. Installing Temporary Perimeter Construction Fencing and Providing Security. 

4. Installing and Maintaining Erosion and Sedimentation Controls. 

5. Providing Temporary Utilities. 

6. Furnishing and Maintaining Project Field Offices for the Contractor and 

Construction Manager. 

7. Utility Terminations. 

8. Protection of Utilities that Shall Remain. 

9. Resetting the Surface Elevations of Three Storm Sewer Catch Basins. 

10. Pedestrian and Traffic Control. 

11. Temporary Shoring and Dewatering. 

12. Vibration Monitoring. 

13. Air Monitoring Program. 

14. Crushing (off-site) and/or Furnishing and Installing all Backfill Material. 

15. Backfill and Compaction. 

16. Final Grading Using Gravel 

17. Installing Permanent Fencing. 

18. Constructing a Landscaped Berm. 

19. Replacing Sidewalk Sections. 
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The demolition work is to include removal all contents, subject to the exceptions and 

limitations otherwise indicated. In general, demolition shall include removal and off-site 

disposal of all structural elements, wall sections, ramps, fixtures, furnishings, roofs, 

piping, lighting and mechanical systems, electrical systems, drainage systems, stairwells, 

elevators, building contents, debris, appurtenances and other features. Contractor is 

responsible for the legal disposal of all material removed from the Project Site. 

 

The demolition contract is to include design, furnishing, installing, and maintaining of 

any and all shoring required to support construction loads over all structures identified as 

“to remain”. 

 

If additional fill material is required the Contractor is to furnish additional material as 

defined in Section 02300 – Earthwork at no additional cost to the Owner.  

 Demolition Contractor shall provide as-built topographic survey of the site post 

demolition and prior to backfilling that documents horizontal and vertical location of all 

remaining basement walls, subbasement walls, shafts, floor elevations, footing and other 

structural components of former buildings. Survey is to be completed by a licensed New 

York State Land Surveyor and submitted to the Construction Manager in AutoCAD.dwg 

format. 

 Demolition work includes pest control, termination of utilities as detailed in project 

documents.  Demolition work is to include furnishing and maintaining Erosion and 

Sedimentation controls as detailed in the project documents. 

 The demolished site is to be restored to a finished condition by completing drainage, 

resetting of catch basins, protection of remaining utilities, backfill to defined grades, 

providing final grading using gravel, constructing a landscaped berm, replacing sidewalk 

sections, and furnishing and installing new fencing. 

 

C. Alternate No.1 adds exterior abatement and demolition of Thornton Building (Building 3A), 

adds demolition of the tunnel between Thornton Building (Building 3A) and Hutchinson 

Chapel (Building 5), and includes construction of a larger landscaped berm. 

 

D. Type of Contract 

 

1. Project will be constructed under a single prime contract. 

 

1.6 PHASED CONSTRUCTION 

 

A.  The Work shall be conducted in four phases as described below: 

 

Phase I -  Abatement of All Asbestos: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 

4); and Maintenance Building (Building 6) 

 Work includes: Item 1) Repair drainage structures near Massachusetts and 

Columbus Avenues and install temporary construction fencing; Item 2) terminate 

utilities and abate all asbestos inside each structure; and Item 3) following 

completion and clearance by the Project Monitor of abatement completed in Phase I 
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Item 2, abate all asbestos on the exterior of each structure including but not limited 

to exterior window caulk and glazing, roof materials, and flashing.  All Phase I work 

for Canterbury Building (Building 1) and Maintenance Building (Building 6) shall 

be completed no later than 52 calendar days from written notice to proceed. All 

Phase I work for Russell Building (Building 3B) shall be completed no later than 84 

calendar days from written notice to proceed. Phase I shall be completed in its 

entirety no later than 129 calendar days from written notice to proceed.   

 

Phase II -  Completely Demolish: Canterbury Building (Building 1); Robinson Addition 

(Buildings 2 and 2A); Russell Building (Building 3B); Robinson Building (Building 

4); and Maintenance Building (Building 6) 

 Work includes: Complete demolition of each structure and weather tight protection 

of openings to the Thornton Building (Building 3A) resulting from demolition of the 

adjoining Robinson Addition (Building 2) and Russell Building (Building 3B). 

Completion of demolition shall include completion of backfill and compaction to 

grade at each building. All Phase II work for Canterbury Building (Building 1) and 

Maintenance Building (Building 6) shall be completed no later than 107 calendar 

days from written notice to proceed. All Phase II work for Russell Building 

(Building 3B) shall be completed no later than 136 calendar days from written 

notice to proceed. Phase II shall be completed in its entirety no later than 190 

calendar days from written notice to proceed.  

 

Phase III -  Abatement of Asbestos and Structural Stabilization: Thornton Building (Building 

3A), Hutchinson Chapel (Building 5), and Tunnel 

 Work includes: Item 1) abate all asbestos inside each structure but do not abate 

exterior window caulk and glazing, roof materials, and flashing and Item 2) provide 

weather tight protection of windows and structural stabilization of each 

building/structure. Phase III shall be completed in its entirety no later than 84 

calendar days from written notice to proceed.  

 

Phase IV -  Site Final Grading and Preparation 

Work includes: Completion of final utility modifications, grubbing, final backfilling 

and compaction, grading with gravel cover, constructing a landscaped berm, 

replacing sidewalk sections, and installing permanent fencing. Construction of the 

landscaped berm and replacement of sidewalk sections shall be completed within 

the 2014 growing season, no later than 181 calendar days from written notice to 

proceed.  Phase IV shall be completed in its entirety no later than 218 calendar days 

from written notice to proceed. At its discretion, ESD may defer the construction of 

the landscaped berm and replacement of sidewalk sections until the growing season 

of 2015 (Starting on April 1, 2015 with completion no later than May 15, 2015). 

 

If Alternate No. 1 is exercised, the Contractor will be given a 6 work week extension to 

complete the overall project. 

 

For Alternate No. 1, Exterior Asbestos Abatement of Thornton Hall (Building 3A) shall 

be completed no later than 84 calendar days from written notice to proceed for the base 

bid work. Complete Demolition of Thornton Hall (Building 3A) and Tunnel shall be 

completed no later than 136 calendar days from written notice to proceed for the base bid 
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work. The Expanded Landscaped Berm shall be constructed within the 2014 growing 

season `no later than 181 calendar days from written notice to proceed for the base bid 

work.  At its discretion, ESD may defer the construction of the landscaped berm until the 

growing season of 2015 (Starting on April 1, 2015 with completion no later than May 15, 

2015). 

 

1.7 ACCESS TO PROJECT SITE 

 

A.  General: Contractor's use of Project Site is limited by Owner's right to access the site. 

 

B.  Use of Site: Limit use of Project Site to work in areas indicated. Do not disturb portions 

of Project Site beyond areas in which the Work is indicated. 

 

1.  Limits: Confine construction operations to work areas indicated. 

2.  Driveways, Walkways and Entrances: Keep driveways and entrances serving 

premises clear and available to Owner, Owner's employees, and emergency 

vehicles at all times.  Do not use these areas for parking or storage of materials. 

3. Parking and Storage: Do not park or store materials in areas that are not 

designated or approved by the Construction Manager. 

4. Provide unimpeded access to Construction Manager authorized personnel and 

vehicles to the parking lot located on the corner of Columbus Parkway and 

Massachusetts Avenue. 

 

C.  Condition of Existing Building: Contractor shall be aware that the structure has been 

vacant and has generally deteriorated throughout the buildings. The Owner assumes no 

responsibility for the actual condition of the structure, its contents and appurtenances to 

be demolished. Conditions existing at the time of inspection for bidding purposes will be 

maintained as possible, however, changes to the conditions may occur prior to the start of 

work 

 

1.8 CONTRACTOR’S QUALIFICATIONS 

 

A. The low bidder shall demonstrate its responsibility to perform and complete all required 

work by submitting a statement of its experience and of any subcontractors which the low 

bidder intends to use to perform the work (see Bidder’s Qualifications in the Bid Forms).  

The Contractor shall include the low bidder’s plan or program for providing sufficient 

labor and equipment to perform the project as detailed by the project documents, within 

the allotted time frame and sequencing for the asbestos abatement and demolition project.  

Low bidder is encouraged to employ local labor.   

 

The low bidder must demonstrate a minimum of 5 years of experience and the 

completion of 5 demolition projects of similar scope and value.  The work history shall 

also demonstrate the use of high reach demolition equipment, demolition within an urban 

area, partial/selective demolition where structure is to remain undamaged for reuse, and 

the need for maintaining substructure stability during demolition and backfilling 

operations.  Additional qualification requirements and certifications as required by the 

individual technical specifications must be met by either the Prime Contractor or a 

qualified Subcontractor. 
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The Prime Contractor shall have a valid New York State Department of Labor 

(NYSDOL) Company license and demonstrate a 5 year history of performing asbestos 

abatement work under that Company license.  The prime Contractor shall obtain bid and 

performance bonds directly from a Surety Company with a minimum rating by A.M. Best 

of (B++) in the “Best’s Key Rating Guide”.  The surety firm must be licensed to bond 

construction projects in the state of New York.  The Demolition and/or Abatement 

Contractor’s personnel shall also have OSHA 10-hour Construction Safety & Health 

certifications and 40-hour HAZWOPER certifications as required by the various 

elements.  The Prime Contractor and subcontractor(s) must demonstrate the experience 

level for the various work elements as listed below: 

 

Work Element Experience Level 
Demolition 5 Years 
Asbestos Removal  5 Years* 
Universal and Hazardous Waste Removal  5 Years* 
Utilities  5 Years* 

*Must have all required licenses and certifications 

 

The ESD may require the low bidder to further demonstrate its responsibility to perform 

and complete the work by submitting additional information regarding the low bidder’s 

experience, obtaining labor/work force and financial resources.  The prime Contractor 

shall demonstrate that they have the financial resources to perform the work.  If requested 

by ESD, additional information must be submitted by the low bidder within seven (7) 

calendar days of the request.  All information pertaining to the bidder’s financial 

resources shall be submitted by a Certified Public Accountant. 

 

1.9 OWNER'S OCCUPANCY AND USE REQUIREMENTS 

 

A.  Owner Occupancy: Owner may enter the site and building(s) during entire construction 

period provided such activity does not interfere with completion of the work. Cooperate 

with Owner during construction operations to minimize conflicts and facilitate temporary 

Owner entrance.  

 

1.10 WORK RESTRICTIONS 

 

A.  Work Restrictions, General: Comply with restrictions on construction operations. 

 

1.  Comply with limitations on use of public streets and other requirements of 

authorities having jurisdiction. 

 

B.  On-Site Work Hours: Limit work to normal business working hours of 8:00 a.m. to 5:00 

p.m., Monday through Friday, except as otherwise indicated. 

 

1.  Weekend Hours: weekend and extended weekday work shall be allowed upon 

approval of the Owner and Construction Manager. 

2.  Hours for Utility Shutdowns: Any utility shutdowns must be coordinated with the 

Owner and Construction Manager. 
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C.  Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise 

and vibration, odors, or other disruption with Construction Manager and Owner. 

 

1.  Notify Construction Manager not less than 5 days in advance of proposed 

disruptive operations. 

2.  Obtain Construction Manager's written permission before proceeding with 

disruptive operations. 

 

1.11 SPECIFICATION AND DRAWING CONVENTIONS 

 

A.  Specification Content: The Specifications use certain conventions for the style of 

language and the intended meaning of certain terms, words, and phrases when used in 

particular situations.  These conventions are as follows: 

 

1.  Imperative mood and streamlined language are generally used in the 

Specifications. The words "shall," "shall be," or "shall comply with," depending 

on the context, are implied where a colon (:) is used within a sentence or phrase. 

2.  Specification requirements are to be performed by Contractor unless specifically 

stated otherwise. 

 

B.  Division 1 General Requirements: Requirements of Sections in Division I apply to the 

Work of all Sections in the Specifications. 

 

C.  Drawing Coordination: Drawing and specifications are intended be complementary. 

Coordinate Drawing content with Specification content. Notify Construction Manager of 

any discrepancies noted. 

 

PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 - EXECUTION 

 

3.1  Work shall be in accordance with the best standards of industry practice and in compliance with 

applicable codes, rules and regulations of entities having jurisdiction. 

 

 

END OF SECTION 01100 
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SECTION 01135 - HEALTH AND SAFETY 

 

 

PART 1 - GENERAL 

 

 

1.1 SUMMARY 

 

A.  The Contractor is solely responsible and liable for the health and safety of all on-site 

personnel and any off-site community potentially impacted by the construction. This 

section described the minimum health and safety requirements for this project including 

the requirements for the development of a written Health and Safety Plan (HASP). All 

on-site workers must comply with the requirements of the HASP. The Contractor's HASP 

must comply with all applicable federal and state regulations protecting human health and 

the environment from the hazards posed by activities during this site remediation. 

 

B.  Contractor shall be responsible for all costs associated with project health and safety 

requirements. 

 

 

1.2  BASIS 

 

A.  The Occupational Safety and Health Administration (OSHA) Standards and Regulations 

contained in Title 29, Code of Federal Regulations, Parts 1910 and 1926 (20 CPR 1910 

and 1926) and subsequent additions and/or modifications, the New York State Labor Law 

Section 876 (Right-to-Know Law), the Standard Operating Safety Guidelines by the 

United States Environmental Protection Agency (EPA), Office of Emergency and 

Remedial Response and the Occupational Safety and Health Guidance Manual for 

Hazardous Waste Site Activities (NIOSH, OSHA, USCG, and EPA) provide the basis for 

the safety and health program.  Additional specifications within this section are in 

addition to OSHA regulations and reflect the positions of both the EPA and the National 

Institute for Occupation Safety and Health (NIOSH) regarding procedures required to 

ensure safe operations at abandoned hazardous waste disposal sites. 

 

B.  The safety and health of the public and project personnel and the protection of the 

environment will take precedence over cost and schedule considerations for all project 

work. Any additional costs will be considered only after the cause for suspension of 

operations is addressed and work is resumed. The Owner and the Contractor's 

Superintendent will be kept appraised, by the Contractor's Safety Officer, of conditions 

which may adversely affect the safety and health of project personnel and the community. 

The Owner may stop work for health and safety reasons.  If work is suspended for health 

and/or safety reasons, it shall not resume until approval is obtained from the Owner. The 

cost of work stoppage due to health and safety is the responsibility of the Contractor 

under this Contract. 
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1.3  HEALTH AND SAFETY DEFINITIONS 

 

The following definitions shall apply to the work of this Contract: 

 

A.  Project Personnel: Project personnel include the Engineer, Construction Manager, 

Contractor, Subcontractors, and Federal and State Representatives, working or having 

official business at the Project Site. 

 

B.  Authorized Visitor: Authorized visitors shall receive approval to enter the site from the 

Safety Officer. The Safety Officer has primary responsibility for determining who is 

qualified and may enter the site. 

 

C. Health and Safety Coordinator (HSC): The HSC shall be a Certified Industrial Hygienist 

(CIH) or Certified Safety Professional (CSP) retained by the Contractor. The HSC will be 

responsible for the development and implementation for the HASP.  

 

D. Safety Officer (SO): The SO will be the Contractor's on-site person who will be 

responsible for the day-to-day implementation and enforcement of the HASP. 

 

E.  Health and Safety Technicians (HST): The HST(s) will be the Contractor's on-site 

personnel who will assist the SO in the implementations of the HASP, in particular, with 

air monitoring in active work areas and maintenance of safety equipment. 

 

F.  Medical Consultant (MC): The MC is a physician retained by the Contractor who will be 

responsible for conducting physical exams as specified under the Medical Monitoring 

Programs in this section. 

 

G. Project Site: The area designated on the Site Plans, which includes the Contractor Work 

Area. 

 

H. Contractor Work Area: An area of the project site including the Support Zone, access 

road staging area, and Exclusion Zone. 

 

I. Contractor Support Zone: An area of the Contractor Work Area outside the Exclusion 

Zone, accessible for deliveries and visitors. No persons, vehicles, or equipment may enter 

these areas from the Exclusion Zone without having gone through specified 

decontamination procedures in the adjacent Contamination Reduction Zone. 

 

J.  Staging Areas: Areas within the Exclusion Zone for the temporary staging of 

contaminated soil and debris. 

 

K.  Exclusion Zone: The innermost area within the Contractor Work Area that encloses the 

area of contamination. Protective clothing and breathing apparatus as specified in the 

health and safety requirements and in the Contractor's approved HASP must be worn. 

 

L.  Contamination Reduction Zone: An area at the Exit Point of the Exclusion Zone through 

which all personnel, vehicles, and equipment must enter and exit. All decontamination of 

vehicles and equipment and removal of personal protective clothing and breathing 
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apparatus must take place at the boundary between the Exclusion Zone and the 

Contamination Reduction Zone. 

 

M. Owner's on-site representative: The Owner's representative assigned responsibility and 

authority by the Owner for day-to-day field surveillance duties. 

 

N. Work: Work includes all labor, materials, and other items that are shown, described, or 

implied in the Contract and include all extra and additional work and material that may 

be ordered by the Construction Manager. 

 

O. Monitoring: The use of direct reading field instrumentation to provide information 

regarding the levels of gases and/or vapor, which are present during remedial action. 

Monitoring shall be conducted to evaluate employee potential exposures to toxic 

materials and hazardous conditions. 

 

 

1.4 RESPONSIBILITIES 

 

The Contractor will be responsible for the following: 

 

A. The Contractor will perform all work required by the Contract Documents in a safe and 

environmentally acceptable manner. The contractor will provide for the safety of all project 

personnel and the community for the duration of the Contract. 

 

B. The Contractor shall: 

 

1. Employ a SO who shall be assigned full-time responsibility for all tasks described herein 

under this HASP. In the event the SO cannot meet his responsibilities, the Contractor 

shall be responsible for obtaining the services of an "alternate" SO meeting the minimum 

requirements and qualifications contained herein. No work will proceed on this project in 

the absence of an approved SO on the project site. 

2. Be responsible for the pre-job indoctrination of all project personnel with regard to the 

HASP and other safety requirements to be observed during work, including but not 

limited to (a) potential hazards, (b) personal hygiene principles, (c) personal protection 

equipment, (d) respiratory protection equipment usage and fit testing, and (e) emergency 

procedures dealing with fire and medical situations. 

3. Be responsible for the implementation of this HASP, and the Emergency Contingency 

and Response Plan. 

4. Provide and ensure that all project personnel are properly clothes and equipped and that 

all equipment is kept clean and properly maintained in accordance with the 

manufacturer's recommendations or replaced as necessary. 

5. Have sole and complete responsibility of safety conditions for the project, including 

safety of all persons (including employees). 

6. Be responsible for protecting the project personnel and the general public from hazards 

due to the exposure, handling, and transport of contaminated materials. Barricades, 

lanterns, roped-off areas, and proper signs shall be furnished in sufficient amounts and 

locations to safeguard the project personnel and public at all times. 

7. Make certain all OSHA health and safety requirements are met. 
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Maintain a chronological log of all persons entering the project site. It will include 

organization, date, and time of entry and exit. Each person must sign in and out. 

 

 

1.5  SUBMITTALS 

 

The Contractor shall submit a HASP to the Engineer for review in accordance with SECTION 01330 

SUBMITTAL PROCEDURES. The HASP shall govern all work performed for this contract. The 

HASP shall address, at a minimum, the following items: 

 

A.  Health and Safety Organization. 

 

B.  Site Description and Hazard Assessment. 

 

C.  Training. 

 

D.  Medical Surveillance. 

 

E.  Work Areas. 

 

F.  Standard Operating Safety Procedures and Engineering Controls. 

 

G.  Personal Protective Equipment (PPE). 

 

H.  Personnel Hygiene and Decontamination. 

 

I.  Equipment Decontamination. 

 

J.  Air Monitoring. 

 

K.  Emergency Equipment/First Aid Requirements. 

 

L.  Emergency Response and Contingency Plan. 

 

M.  Confined-Space Entry Procedures. 

 

N.  Spill Containment Plan. 

 

O.  Heat & Cold Stress. 

 

P.  Record Keeping. 

 

Q.  Community Protection Plan. 

 

The Contractor shall not initiate on-site work until an acceptable HASP addressing all comments has 

been developed. The following sections will describe the requirements of each of the above-listed 

elements of the HASP. 
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1.6  HEALTH AND SAFETY ORGANIZATION 

 

The Contractor shall list in the HASP a safety organization with specific names and responsibilities. At a 

minimum, the Contractor shall provide the services of a Health and Safety Coordinator, SO, Health and 

Safety Technician, and a Medical Consultant. 

 

A.  Health and Safety Coordinator: The Contractor must retain the services of a Health and 

Safety Coordinator (HSC). The HSC must be an American Board of Industrial Hygiene 

(ABIH), Certified Industrial Hygienist (CIH) or a Certified Safety Professional (CSP). 

The HSC must have a minimum of two years experience in hazardous waste site 

remediations or related industries and have a working knowledge of federal and state 

occupational health and safety regulations. The HSC must be familiar with air monitoring 

techniques and the development of health and safety programs for personnel working in 

potentially toxic atmospheres. 

 

In addition to meeting the above requirements the HSC will have the following 

responsibilities: 

 

1.  Responsibility for the overall development and implementation of the HASP. 

2.  Responsibility for the initial training of on-site workers with respect to the 

contents of the HASP. 

3.  Availability during normal business hours for consultation by the Safety Officer. 

4.  Availability to assist the Safety Officer in follow-up training and if changes in 

site conditions occur. 

 

B. Safety Officer: The designated SO must have, at a minimum, two years of experience in 

the remediation of hazardous waste sites or related field experience. The SO must have 

formal training in health and safety and be conversant with federal and state regulations 

governing occupational health and safety. The SO must be certified in CPR and first aid 

and have experience and training in the implementation of personal protection and air 

monitoring programs. The SO must have "hands-on" experience with the operation and 

maintenance of real-time air monitoring equipment. The SO must be thoroughly 

knowledgeable of the operation and maintenance of air-purifying respirators (APR) and 

supplied-air respirators (SAR) including SCBA and airline respirators. 

 

In addition to meeting the above qualifications, the SO will be responsible for the 

following minimum requirements: 

 

1.  Responsibility for the implementation, enforcement, and monitoring of the health 

and safety plan. 

2.  Responsibility for the pre-construction indoctrination and periodic training of all 

on-site personnel with regard to this safety plan and other safety requirements to 

be observed during construction, including: 

 

a.  Potential Hazards. 

b.  Personal hygiene principles. 

c.  PPE. 
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d.  Respiratory protection equipment usage and fit testing. 

e.  Emergency procedures dealing with fire and medical situations. 

f.  Conduct daily update meetings in regard to health and safety. 

 

3.  Responsibility for alerting the Owner's on-site representative prior to the 

Contractor starting any particular hazardous work. 

4.  Responsibility for informing project personnel of the New York State Labor Law 

Section 876 (Right-to-Know Law). 

5.  Responsibility for the maintenance of separation of Exclusion Zone (Dirty) from 

the Support Zone (Clean) areas as described hereafter. 

 

C.  Health and Safety Technicians: The Health and Safety Technician (HST) must have one 

year of hazardous waste site or related experience and be knowledgeable of applicable 

occupational health and safety regulations. The HST must be certified in CPR and first 

aid. The HST will be under direct supervision of the SO during on-site work. The HST 

must be familiar with the operations, maintenance and calibration of monitoring 

equipment used in this remediation. An HST will be assigned to each work crew or task 

in potentially hazardous areas.  

 

D.  Medical Consultant: The Contractor is required to retain a Medical Consultant (MC) who 

is a physician, certified in occupational medicine. The physician shall have experience in 

the occupational health area and shall be familiar with potential site hazards of remedial 

action projects. The MC will also be available to provide annual physicals and to provide 

additional medical evaluations of personnel when necessary. 

 

 

1.7  SITE DESCRIPTION AND HAZARD ASSESSMENT 

 

The Contractor shall perform a hazard assessment to provide information to assist in selection of PPE and 

establish air-monitoring guidelines to protect on-site personnel, the environment, and the public. The 

Contractor shall provide a general description of the site, its location, past history, previous environmental 

sampling results, and general background on the conditions present at the site. 

 

A.  Chemical Hazards: A qualitative evaluation of chemical hazards shall be based on the 

following: 

 

1.  Nature of potential contaminants; 

2.  Location of potential contaminants at the project site; 

3.  Potential for exposure during site activities; and 

4.  Effects of potential contaminants on human health. 

 

B.  Biological Hazards: A qualitative evaluation of biological hazards (blood borne 

pathogens, insects, and other elements.) 

 

C.  Physical Hazards: The Contractor shall assess the potential for physical hazards affecting 

personnel during the performance of on-site work. 
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1.8  TRAINING 

 

A.  OSHA Training 

 

1.  The Contractor is responsible to ensure that all project personnel have been 

trained in accordance with OSHA 29 CFR 1910.1200 (Hazard Communication) 

and 29 CFR 1910.134 (Respiratory Protection) regulations as applicable to the 

task they are performing. 

2.  The Contractor shall ensure that all employees are informed of the potential 

hazards of toxic chemicals to the unborn child and of the risks associated with 

working at the project site. 

3.  The Contractor shall be responsible for and guarantee that personnel who have 

not successfully completed the required training are not permitted to enter the 

project work areas requiring trained personnel to perform work. 

 

B.  Safety Meetings 

 

The SO will conduct daily safety meetings for each working shift that will be mandatory 

for all project personnel. The meetings will provide refresher courses for existing 

equipment and protocols. and will examine new site conditions as they are encountered. 

 

Pre-entry briefing. The site specific safety and health plan shall provide for pre-entry 

briefings to be held prior to initiating any site activity; and as such other times as 

necessary to ensure that employees are apprised of the site safety and health plan and that 

this plan is being followed.  The information and data obtained from site characterization 

and analysis work shall be used to prepare and update the site safety and health plan. 

 

1.  Additional safety meetings will be held on an as-required basis. 

2.  Should any unforeseen or site-specific safety-related factor, hazard or condition 

become evident during the performance of work at this site the Contractor will 

bring such to the attention of the SO in writing as quickly as possible for 

resolution. In the interim the Contractor will take prudent action to establish and 

maintain safe working conditions and to safeguard employees, the public, and the 

environment. 

 

 

1.9  MEDICAL SURVEILLANCE 

 

A.  The Contractor shall utilize the services of a Physician to provide the minimum medical 

examinations and surveillance specified herein. The name of the Physician and evidence 

of examination of all Contractor and Subcontractor on-site personnel shall be kept by the 

SO. 

 

B.  Contractor and Subcontractor project personnel involved in this project shall be provided 

with medical surveillance prior to onset of work and in accordance with 29 CFR 

1910.120 (f) 
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Physical examinations are required for: 

 

1.  All employees who are or may' be exposed to hazardous substances or health 

hazards at or above the established permissible exposure limit, above the 

published exposure levels for these substances, without regard to the use of 

respirators, for 30 days or more a year; 

2.  All employees who wear a respirator for 30 days or more a year or as required by 

1910.134; 

3.  All employees who are injured, become ill or develop signs or symptoms due to 

possible overexposure involving hazardous substances or health hazards from an 

emergency response or hazardous waste operation; and 

4.  Members of HAZMAT teams. 

 

 

1.10  SITE CONTROL 

 

A. Security 

 

1. The Contractor shall be responsible for the security and control of the project site 

within the project limits throughout the duration of the project. Contractor should 

note that trespassing and extensive vandalism has occurred at the site in the past. 

The Contractor is responsible for keeping trespassers from entering asbestos 

contaminated buildings and from trespassing on the site in general.  

2. Security identification, specific to the project site, shall be provided by the 

Contractor for all project personnel entering the project site. The Contractor shall 

be responsible for and ensure that such identification shall be worn by each 

individual, visible at all times, while the individual is on the site. Vehicular 

access to the site, other than to designated parking areas, shall be restricted to 

authorized vehicles only. 

3. Use of on-site designated parking areas shall be restricted to vehicles of the 

Owner, Owner's on-site representative, Contractor, subcontractor, and service 

personnel assigned to the site and actually on duty but may also be used on short-

term basis for authorized visitors. 

4. The Contractor shall be responsible for maintaining a log of security incidents 

and visitor access granted. 

5. The Contractor shall require all personnel having access to the project site to 

sign-in and sign-out, and shall keep a record of all site access. 

6. All approved visitors to the site shall be briefed by the SO on safety and security, 

provided with temporary identification and safety equipment, and escorted 

throughout their visit. 

7. Project sites shall be posted, "Warning Hazardous Work Area, Do Not Enter 

Unless Authorized," and access restricted by the use of a snow fences or equal at 

a minimum.  Warning signs shall be posted at a minimum of every 500 feet. 
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B. Site Control 

 

The Contractor shall provide the following site control procedures as a minimum: 

 

1. A Site map; 

2. A map showing site work zones; 

3. The use of a “buddy system”; and 

4. Standard operating procedures or safe work practices. 

 

C.  Work Areas 

 

The Contractor will clearly layout and identify work areas in the field and will limit 

equipment, operations and personnel in the areas as defined below: 

 

1.  Exclusion Zone (EZ) - This will include all areas where potential environmental 

monitoring has shown or it is suspected that a potential hazard may exist to  

workers. The level of PPE required in these areas will be determined by the SO  

after air monitoring and on-site inspection has been conducted. The area will be  

clearly delineated from the decontamination area. As work within the hazardous  

zone proceeds, the delineating boundary will be relocated as necessary to prevent 

the accidental contamination of nearby people and equipment. The Exclusion 

Zone will be delineated by fencing (e.g., chain link, snow fencing, or orange 

plastic fencing). 

2.  Contamination Reduction Zone - This zone will occur at the interface of 

"Hazardous" and "Clean" areas and will provide for the transfer of equipment 

and materials from the Support Zone to the Exclusion Zone, the decontamination 

of personnel and clothing prior to entering the "Clean" area, and for the physical 

segregation of the "Clean" and "Hazardous" areas. This area will be clearly 

delineated by fencing (e.g., chain link, snow fencing, or orange plastic fencing). 

It shall also delineate an area that although not contaminated at a particular time 

may become so at a later date. 

3.  Support Zone - This area is the remainder of the work site and project site. The  

Support Zone will be clearly delineated and procedures implemented to prevent 

active or passive contamination from the work site. The function of the Support 

Zone includes: 

a.  An entry area for personnel, material and equipment to the Exclusion 

Zone of site operations through the Contamination Reduction Zone; 

b.  An exit for decontamination personnel, materials and equipment from the 

"Decontamination" area of site operations; 

c.  The housing of site special services; and 

d.  A storage area for clean, safety, and work equipment. 

 

 

1.11 STANDARD OPERATING SAFETY PROCEDURES, ADMINISTRATIVE CONTROLS 

 

A. GENERAL 

1.  The Contractor will ensure that all safety equipment and protective clothing is 

kept clean and well maintained. 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

HEALTH AND SAFETY  01135 - 10 

2.  All prescription eyeglasses in use on this project will be safety glasses and will 

be compatible with respirators. 

3.  The SO will approve all disposable or reusable gloves worn on the site. 

4.  During periods of prolonged respirator usage in contaminated areas, respirator 

filters will be changed upon breakthrough (not defined). Respirator filters will 

always be changed at least daily. 

5.  Footwear used on site will be covered by chemical resistant overboots or booties 

when entering or working in the Exclusion Zone area or Contamination 

Reduction Zone. Boots or booties will be washed with water and detergents to 

remove dirt and contaminated sediment before leaving the Exclusion Zone or 

Contamination Reduction Zone. 

6.  All PPE used on site will be decontaminated or disposed of at the end of the 

workday.  The SO will be responsible for ensuring decontamination of PPE 

before reuse. 

7.  All respirators will be individually assigned and not interchanged between 

workers without cleaning and sanitizing. 

8.  Contractor, subcontractor and service personnel unable to pass a fit test as a 

result of facial hair or facial configuration shall not enter or work in an area that 

required respiratory protection. 

9.  (Covered under medical surveillance). 

10.  On-site personnel found to be disregarding any provision of this plan will, at the 

request of the SO, be barred from the project. 

11.  Used disposable outerwear such as coveralls, gloves, and boots shall not be 

reused. Used disposable outerwear will be removed upon leaving the hazardous 

work zone and will be placed inside disposable containers provided for that 

purpose. These containers will be stored at the site at the designated staging area 

and the Contractor will be responsible for proper disposal of these materials at 

the completion of the project. This cost shall be borne by the Contractor. 

12.  Protective coveralls that become torn or badly soiled will be replaced 

immediately. 

13.  Eating, drinking, chewing gum or tobacco, smoking, tee., will be prohibited in 

the hazardous work zones. 

14.  All personnel will thoroughly cleanse their hands, face, and forearms and other 

exposed areas prior to eating, smoking or drinking. 

15.  All personnel will wash their hands, face, and forearms before using toilet 

facilities. 

16.  No alcohol, firearms or drugs (without prescriptions) will be allowed on site at 

anytime. 

 

B. Engineering Controls - Air Emissions 

 

The Contractor shall provide all equipment and personnel necessary to monitor and 

control air emissions. 

 

Engineering controls and work practices shall be instituted to reduce and maintain 

employee exposure to or below the permissible exposure limits for substances regulated 

by 29 CPR Part 1910, to the extent required by Subpart Z, except to the extent that such 

controls and practices are not feasible. 
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1.12 PERSONAL PROTECTIVE EQUIPMENT (PPE) 

 

A. General 

 

The Contractor shall provide all project personnel with the necessary safety equipment 

and protective clothing, taking into consideration the potential chemical wastes at the site. 

The Contractor shall supply the Owner's on-site personnel and Authorized visitors with 

PPE as specified. 

 

 

B. Personal protective equipment selection. 

 

1. Personal protective equipment (PPE) shall be selected and used which will 

protect employees from the hazards and potential hazards they are likely to 

encounter as identified during the site characterization and analysis. 

2.  Personal protective equipment selection shall be based on an evaluation of the 

performance characteristics of the PPE relative to the requirements and 

limitations of the site, the task-specific conditions and duration, and the hazards 

and potential hazards identified at the site. 

3.  Positive pressure self-contained breathing apparatus, or positive pressure airline 

respirators equipped with an escape air supply shall be used when chemical 

exposure levels present will create a substantial possibility of immediate death, 

immediate serious illness or injury, or impair the ability to escape. 

4.  Totally-encapsulating chemical protective suits (protection equivalent to Level A 

protection as recommended in Appendix B) shall be used in conditions where 

skin absorption of a hazardous substance may result in a substantial possibility of 

immediate death, immediate serious illness or injury, or impair the ability to 

escape. 

5. The level of protection provided by PPE selection shall be increased when 

additional information or site conditions show that increased protection is 

necessary to reduce employee exposures below permissible exposure limits and 

published exposure levels for hazardous substances and health hazards. NOTE: 

The level of employee protection provided may be decreased when additional 

information or site conditions show that decreased protection will not result in 

hazardous exposures to employees. 

 

C. Levels of Protection 

 

1. Personal protective equipment selection shall be based on an evaluation of the 

performance characteristics of the PPE relative to the requirements and 

limitations of the site, the task-specific conditions and duration, and the hazards 

and potential hazards identified at the site. 

 

2. The following sections described the requirements of each level of protection. 
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3. Personal protective equipment is divided into four categories based on the degree 

of protection afforded. (See Part B of this appendix for further explanation of 

Levels A, B, C, and D hazards.) 

 

Level A Protection 

 

To be selected when the greatest level of skin, respirator, and eye protection is required. 

 

The following constitute Level A equipment; it may be used as appropriate; 

1. Positive pressure, full face-piece self contained breathing apparatus (SCBA), or 

positive pressure supplied air respirator with escape SCBA, approved by the 

National Institute for Occupational Safety and Health (NIOSH). 

2.  Totally-encapsulating chemical-protective suit. 

3.  Coveralls. (1) 

4.  Long underwear. (1) 

5.  Gloves, outer, chemical-resistant. 

6.  Gloves, inner, chemical-resistant. 

7.  Boots, chemical-resistant, steel toe and shank. 

8.  Hard hat (under suit). (1) 

9.  Disposable protective suit, gloves and boots (depending on suit construction, may 

be worn over totally-encapsulating suit). 

 

Level A - Level A protection should be used when: 

 

1.  The hazardous substance has been identified and required the highest level of 

protection for skin, eyes, and the respiratory system based on either the measured 

(or potential for) high concentration of atmospheric vapors, gases, or particulates; 

or the site operations and work functions involve a high potential for splash, 

immersion, or exposure to unexpected vapors, gases, or particulates or materials 

that are harmful to skin or capable of being absorbed through the skin, 

2.  Substances with a high degree of hazard to the skin are known or suspected to be 

present, and skin contact is possible; or 

3.  Operations must be conducted in confined, poorly ventilated areas, and the 

absences of conditions requiring Level A have not yet been determined. 

 

Level B Protection 

 

The highest level of respiratory protection is necessary but a lesser level of skin 

protection is needed. 

 

The following constitute Level B equipment; it may be used as appropriate. 

 

1.  Positive pressure, full-facepiece self-contained breathing apparatus (SCBA), or 

positive 

pressure supplied air respirator with escape SCBA (NIOSH approved). 

2.  Hooded chemical-resistant clothing (overalls and long-sleeved jacket; coveralls; 

one or two-piece 

chemical-splash suit; disposable chemical-resistant overalls). 
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3.  Coveralls. (1) 

4.  Gloves, outer, chemical-resistant. 

5.  Gloves, inner, chemical-resistant. 

6.  Boots, outer, chemical-resistant steel toe and shank. 

7.  Boot-covers, outer, chemical-resistant (disposable). (1) 

8.  Hard hat. (1) 

9.  Face shield. (1) 

____________ 

Footnote (l) Optional, as applicable. 

 

Level B protection should be used when: 

 

1.  The type and atmospheric concentration of substances have been identified and 

require a high level of respiratory protection, but less skin protection. 

2.  The atmosphere contains less than 19.5 percent oxygen; or 

3.  The presence of incompletely identified vapors or bases is indicated by a direct-

reading organic vapor detection instrument, but vapors and gases are not 

suspected of containing high levels of chemicals harmful to skin or capable of 

being absorbed through the skin. 

 

Note: This involves atmospheres with IDLH concentrations of specific substances that 

present severe inhalation hazards and that do not represent a severe skin hazard; or that 

do not meet the criteria for use of air-purifying respirators. 

 

Level C Protection 

 

Level C - The concentration(s) and type(s) of airborne substance(s) is known and the 

criteria 

for using air purifying respirators are met. 

 

The following constitute Level C equipment; it may be used as appropriate. 

 

1.  Full-face or half-mask, air purifying respirators (NIOSH approved). 

2.  Hooded chemical-resistant clothing (overalls; two-piece chemical-splash suit; 

disposable 

chemical-resistant overalls). 

3.  Coveralls. (1) 

4.  Gloves, outer, chemical-resistant. 

5.  Gloves, inner, chemical-resistant. 

6.  Boots (outer), chemical-resistant steel toe and shank. (1) 

7.  Boots-covered, outer, chemical-resistant (disposable). (1) 

8.  Hard hat. (1) 

9.  Escape mask. (1) 

10.  Face shield. (1) 

_____________ 

Footnote (1) Optional, as applicable. 
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Level C - Level C protection should be used when: 

 

1.  The atmospheric contaminants, liquid splashes, or other direct contact will not 

adversely affect or be absorbed through any exposed skin; 

2.  The types of air contaminants have been identified, concentrations measured, and 

an air-purifying respirator is available that can remove the contaminants; and 

3.  All criteria for the use of air-purifying respirators are met. 

 

Level D Protection 

 

Level D - A work uniform affording minimal protection; used for nuisance contamination 

only. 

 

The following constitute Level D equipment; it may be used as appropriate; 

 

1.  Coveralls. 

2.  Gloves. (1) 

3.  Boots/shoes, chemical-resistant steel toe and shank. 

4.  Boots, outer, chemical-resistant (disposable). (1) 

5.  Safety glasses or chemical splash goggles. (1) 

6.  Hard Hat. (1) 

7.  Escape mask. (1) 

8.  Face shield. (1) 

______________ 

Footnote (1) Optional, as applicable. 

 

Level D - Level D protection should be used when: 

 

1.  The atmosphere contains no known hazard; and 

2.  Work functions preclude splashes, immersion, or the potential for unexpected 

inhalation of or contact with hazardous levels of any chemicals. 

 

Note: As stated before, combinations of personal protective equipment other than those 

described for Levels A, B, C, and D protection may be more appropriate and may be used 

to provide the proper level of protection. 

 

As an aid in selecting suitable chemical protective clothing, it should be noted that the 

National Fire Protection Association (NFPA) has developed standards on chemical 

protective clothing.  The standards that have been adopted by include: 

 

NFPA 1991 - Standard on Vapor-Protective Suits for Hazardous Chemical Emergencies 

(EPA Level A Protective Clothing) 

 

NFPA 1992- Standard on Liquid splash - Protective Suits for Hazardous Chemical 

Emergencies (EPA Level B Protective Clothing) 

 

NFPA 1993 - Standard on Liquid Splash-Protective Suits for Non-emergency, 

Nonflammable 
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Hazardous Chemical Situations (EPA Level B Protective Clothing) 

 

These standards apply documentation and performance requirements to the manufacture 

of chemical protective suits. Chemical protective suits meeting these requirements are 

labeled as compliant with the appropriate standard. It is recommended that chemical 

protective suits that meet these standards be used. 

 

 

D.  Disposable Coveralls: 

 

The Contractor shall provide, as necessary, protective coveralls for all project personnel 

each day with extra sets provided for the Owner's representatives and Authorized visitors. 

The coveralls shall be made of a disposable type made of Tyvek or equivalent material, 

and shall be manufactured by Durafab, Koppler, or other appropriate manufacturers. 

Splash-resistant suits shall be provided for certain activities including potential exposure 

to liquids. Ripped suits shall be immediately replaced after all necessary decontamination 

has taken place. 

 

 

1.13  PERSONNELL HYGIENE AND DECONTAMINATION 

 

A.  Portable "Boot Wash" Decontamination Equipment 

 

The Contractor shall provide a portable decontamination station, commonly referred to as 

a "Boot Wash" facility for each hazardous work zone requiring decontamination for 

project personnel. These facilities shall be constructed to contain spent wash water, 

contain a reservoir of clean wash water, a power supply to operate a pump for the wash 

water, a separate entrance and exit to the decontamination platform, with the equipment 

being mobile, allowing easy transport from one hazardous work zone to the next. All 

such wash water shall be containerized for later characterization. An appropriate 

detergent such as trisodium phosphate shall be used. 

 

B.  Personnel Contamination 

 

The Contractor shall provide full decontamination facilities at all hazardous zones.  

Decontamination facilities must be described in detail in the HASP. 

 

C.  Disposal of Spent Clothing and Material 

 

Contaminated clothing, used respirator cartridges and other disposable items will be put 

into drums/containers for transport and proper disposal in accordance with TSCA and 

RCRA requirements. Containers/55-gallon capacity drums shall conform to the 

requirements of 40 CFR Part 178 for Transportation of Hazardous Materials. The 

containers/drums containing excavated and other hazardous materials shall be transported 

by the Contractor to the staging area. 

 

The Contractor is responsible for the proper container packaging, labeling, transporting, 

and disposal. 
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1.14 EQUIPMENT DECONTAMINATION 

 

A.  General 

 

All Equipment and material used in this project shall be thoroughly washed down in 

accordance with established federal and state procedures before it is removed from the 

project. With the exception of the excavated materials, all other contaminated debris, 

clothing, etc. that cannot be decontaminated shall be disposed at the Contractor's expense 

by a method permitted by appropriate regulatory agencies. The cost for this element of 

work shall be incorporated in the lump sum bid price. All vehicles and equipment used in 

the "Dirty Area" will be decontaminated to the satisfaction of the SO in the 

decontamination area on site prior to leaving the project. The Contractor will certify, in 

writing, that each piece of equipment has been decontaminated prior to removal from the 

site. 

 

Decontamination shall take place within the designated equipment and materials 

decontamination area. The decontamination shall consist of degreasing (if required), 

following by high-pressure, hot-water cleaning, supplemented by detergents as 

appropriate. Wash units shall be portable, high-pressure with self-contained water storage 

stank and pressuring system (as required). Each unit shall be capable of heating wash 

waters to 180 degrees Fahrenheit and providing a nozzle pressure of 150 psi. 

 

Personnel engaged in vehicle decontamination will wear protective clothing and 

equipment as determined in the HASP. If the Contractor cannot or does not satisfactorily 

decontaminate his tools or equipment at the completion of the project, the Contractor will 

dispose of any equipment that cannot be decontaminated satisfactorily and will bear the 

cost of such tools and equipment and its disposal without any liability to the Construction 

Manager. At the completion of the project, the Contractor shall completely 

decontaminate and clean the decontamination area. 

 

B.  Decontamination Station 

 

The Contractor shall construct a decontamination station as described. The 

decontamination station shall be located in the Contamination Reduction Zone and shall 

be used to clean all vehicles leaving the Exclusion Zone prior to entering the Support 

Zone or leaving the site. Each decontamination pad will be equipped with a drain system 

and holding tank on a properly graded area that has no deleterious material. Shop 

drawings of the decontamination pad shall be submitted to the Construction Manager for 

approval. 

 

The Contractor shall be responsible for the provision of an adequately equipped 

decontamination pad that shall meet the following requirements: 

 

1. Adequate dimensions to contain wash water and debris from the 

largest sized vehicles to be utilized in this contract. All vehicles 

and construction equipment leaving a contaminated zone shall be 

decontaminated. 
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2. Perimeter to be curbed and provided with splash guards. 

3.  A 40 mil impervious HDPE membrane is required to prevent 

seepage into the ground. 

4. Sumps, pumping facilities, and temporary storage facilities to be 

adequate for anticipated use. 

5. Temporary storage facility may be mobile tankers or suitable 

fixed tanks. Fixed tanks shall be located within secondary 

containment areas capable of containing 100% of the tank 

capacity, or 110% of the largest tank where the secondary 

containment area holds more than one tank. The secondary 

containment area shall have a permeability of not more than 1.0 

x 10-7 cm/sec. 

6. The Decontamination pad is to be located at the exit of each 

contaminated zone such that previously non-contaminated areas 

are not contaminated during remedial activities. 

7. The Contractor shall place a minimum of six (6) inches of sand 

under the decontamination pad. 

8. There shall be side wall panels, six (6) feet high minimum of two 

sides to prevent overspray. 

 

The Contractor shall clean the decontamination pad after daily use. No contamination 

shall be left behind. The Contractor will be required to dismantle, remove and properly 

dispose of the pad at their own expense. 

 

 

1.15 AIR MONITORING PROGRAM 

 

A.  General 

 

The Contractor shall develop, as part of the HASP, an air monitoring program (AMP). 

The purpose of the AMP is to determine what the proper level of personnel protective 

equipment is, to document that the level of worker protection is adequate, and to assess 

the migration of contaminants to off-site receptors as a result of site work. The Contractor 

shall supply all personnel, equipment, facilities, and supplies to develop and implement 

the air monitoring program described in this section. Equipment shall include at a 

minimum real-time aerosol monitors, depending on work activities and environmental 

conditions. The Contractor's AMP shall include both real-time and documentation air 

monitoring (personal and area sampling as needed). The purpose of real-time monitoring 

will be to determine if an upgrade (or downgrade) of PPE is required while performing 

on-site work and to implement engineering controls, 

protocols, or emergency procedures if Contractor-established action levels are 

encountered.   

 

The Contractor shall also use documentation monitoring to ensure that adequate PPE is 

being used and to determine if engineering controls are mitigating the migration of 

contamination to off-site receptors. 
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Documentation monitoring shall include the collection and analysis of samples for total 

nuisance dust. To protect the public in the neighboring residential neighborhood, the 

Contractor must include in the AMP provisions for suspending work and implementing 

engineering controls based upon detectable odors, as well as upon instrument monitoring 

results.   

 

During the progress of active work, the Contractor will monitor the quality of the air in 

and around each active operation with real-time instrumentation prior to personnel 

entering these areas. Sampling at the work site will be conducted on a continuous basis. 

Any departures from general background will be reported to the SO prior to entering the 

area. The SO will determine when and if operations should be shut down. 

 

Air monitoring (both real time and documentation monitoring) shall be conducted by a 

minimum of one dedicated person with communication to the foreman whenever 

intrusive activities (such as excavation) are performed in an exclusion zone. After 

completion of intrusive activities involving contaminated materials and removal of the 

exclusion zone, air monitoring may be discontinued. Air monitoring equipment will be 

operated by personnel trained in the use of the specific equipment provided and will be 

under the control of the SO. A log of the location, time, type and value of each reading 

and/or sampling will be maintained. Copies of log sheets will be provided on a daily basis 

to the Construction Manager's on-site representative. 

 

B.  Community Air Monitoring 

 

1.  Real-time air monitoring, for particulate levels at the perimeter of the work area 

is necessary. Particulates should be continuously monitored upwind, downwind 

and within the work area at temporary particulate monitoring stations. If the 

downwind particulate level is 150 ug/m3 greater than the upwind particulate 

level, then dust suppression techniques must be employed. All readings must be 

recorded and be available for Construction Manager's review. 

2.  The Contractor shall be capable of recording, at a minimum, wind velocity and 

direction. 

3.  Action Levels 

The Contractor is responsible for developing level of protection site action levels 

for organic vapors, particulates, and/or inorganic species. In addition to these on-

site action levels, the following action levels will be established for work area 

and perimeter monitoring of particulates. If the following levels are attained at 

the perimeter of the exclusion zone, then work will cease until engineering 

controls bring levels down to acceptable limits. These levels are general and shall 

be used as minimum action levels. The Contractor shall develop site specific 

work area and perimeter monitoring action levels based on contaminants found in 

the work areas. 
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Parameter Action Level Action 

Total particulates 2.5 times background and/or 

greater than 150 ug/kg 

Work ceases until mitigated 

Visible Dust Visible dust as determined by 

Construction Manager 

Work ceases until mitigated 

Total Organic Vapors 5 ppm at project perimeter 25 

ppm in work zone 

Work ceases until mitigated 

Odors Noticeable orders outside the 

exclusion zone as determined by 

the Construction Manager 

 

 

 

4.  Real-Time Monitoring 

 

The Contractor shall submit a written copy of the real time air monitoring results 

for each Workday, by 10:00 a.m. the following Workday, which shall include an 

appropriately scaled map of the Work area depicting sample locations, wind 

direction and other pertinent meteorological data: date; time; analytical results; 

applicable standards and engineering controls implemented (necessary). 

 

Real-time monitoring shall be conducted using the following equipment: 

 

Organic vapor photoionizers shall be Photovac TIP, total organic vapor analyzer 

as manufactured by Photovac International, 739B Park Avenue, Huntington, New 

York 11743 or equal. The Contractor shall provide one Photovac TIP for each 

and every hazardous work zone operation. Particulate monitoring must be 

performed using real-time particulate monitors (MiniRam Model MIEPDM-3, or 

equal) and shall monitor particulate matter in the range of 0-10 microns diameter 

(PMIO) with the following minimum performance standards: 

 

Object to be measured: Dust, Mists, Aerosols 

 

Measurement Ranges: 0.001 to 400 mg/m3 (1 to 400,000 ug/m3) 

 

Logged Data: Each Data Point: average concentration, time/date, and data point 

number 

 

Run Summary: Overall average, maximum concentrations, time/date of 

maximum, total number of logged points, start time/date, total elapsed time (run 

duration), STEL concentration and time/date occurrence, averaging (logging) 

period, calibration factor, and tag number. 

 

Alarm Averaging Time (user selectable): real-time (1-60 seconds) or STEL (15 

minutes) 

 

Operating Time: 48 hours (fully charged NiMH battery); continuously with 

Charger 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

HEALTH AND SAFETY  01135 - 20 

Operating Temperature: -10 to 50EC (14 to 122 EF) Automatic alarms are 

suggested. 

 

Particulate levels will be monitored and integrated over a period not to exceed 15 

minutes.  Consequently, instrumentation shall require necessary averaging 

hardware to accomplish this task. A monitor such as the personal DataRAM, 

manufactured by Monitoring Instruments for the Environment, Inc., or 

equivalent, can be used as a real time particulate screening tool.  Although the 

instrument's design does not allow it to make a sharp differentiation of 

particulates at the PMIO standard, the instrument could be used in the passive 

mode without a pump to provide readings in the 0.1 to 10u range in the 

immediate vicinity of construction activities. 

 

Monitor the air, using the same equipment, for 10-15 minutes upwind of the 

work site to establish background level. The background level shall be 

established before the start of each shift every day. In the event that downwind 

particulates are detected at levels in excess of 150 ug/m3 or 2.5 times the 

established background level at the work site, re-measure the background 

concentrations upwind of the work zone using the same equipment. If the 

measured particulate level at the work zone is 100 uglm3 above background, 

monitor the downwind site perimeter and implement additional dust controls in 

the work zone. Continue to take hourly measurements of the upwind background 

concentrations and compare such concentrations with the particulate level at the 

work zone, until the downwind level at the work zone is less than 100 ug/m3 

above the upwind level. If at any time the measured particulate level at the work 

zone is more than 150 uglm3 over background concentration, the Contractor shall 

immediately suspend work at the site, promptly notify the Safety Officer, and 

implement suitable corrective action or engineering controls before work 

resumes. 

 

Real-time monitoring will be conducted at any excavation of contaminated soil 

or sediments.  Real-time monitoring will also be conducted at perimeter locations 

including an upwind (background) and three downwind locations. A background 

reading will be established daily at the beginning of the work shift. If the wind 

direction changes during the course of the day, a new background reading will be 

made. Downwind readings at the perimeter will be made when Contractor action 

levels have been exceeded at the excavation face or at a minimum of twice a day. 

 

If action levels are exceeded at the perimeter location for fugitive dust, work 

must be suspended and engineering controls must be implemented to bring 

concentrations back down to acceptable levels. 

 

Construction activities generate dust that could potentially transport contaminants 

off site. There may be situations when visible dust is being generated and leaving 

the site and the monitoring equipment does not measure PMIO at or above the 

action level. Therefore, if dust is observed leaving the working site, the 

Contractor must employ additional dust suppression techniques. 
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5.  Documentation Monitoring 

 

a. Documentation monitoring will be conducted at the perimeter at a 

minimum of four locations (one upwind and three downwind) for total 

dust. Documentation monitoring will be conducted only during 

excavation, consolidation, staging, removal, or decontamination 

activities (i.e., intrusive activities). 

 

b. Collect total nuisance dust using PVC collection filter and personnel 

sampling pump and analyze gravimetrically according to NIOSH 89-127 

Method 0500. 

 

c. Documentation samples will be collected at established perimeter 

locations. The four locations will be chosen according to site activities 

and expected wind direction. 

 

d. The perimeter locations will be established and marked with high 

visibility paint or flagging at approximately equidistant points around the 

site. Samples will be collected at a height of 6 feet above ground surface. 

 

e. Documentation samples will be collected continuously, during the 

normal work hours when activities are occurring on site. At the end of 

the week, two samples will be selected by the Construction Manager for 

analysis. 

 

f. The Contractor shall submit a written copy of the documentation air 

monitoring results within 7 days of sampling to the Construction 

Manager, which shall include an appropriately scaled map of the Work 

area depicting sample locations, wind direction and other pertinent 

meteorological data: date; time; analytical results; applicable standards 

and engineering controls implemented (if necessary). 

 

This documentation samples will be collected over an eight (8) hour 

work period. 

 

1.16 EMERGENCY EQUIPMENT AND FIRST AID REQUIREMENTS 

 

A.  Communications 

 

The Contractor shall provide telephone communication at the site field office. Emergency 

numbers, such as police, sheriff, fire, ambulance, hospital, poison control, NYSDEC, 

EPA, NYSDOH, and utilities, applicable to this site shall be prominently posted near the 

telephone. The Contractor shall establish a signaling system for emergency purposes. 
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B. Emergency Shower and Emergency Eye Wash 

 

 

The Contractor shall supply and maintain one portable eyewash/body wash facility per 

active hazardous work zone. The facility shall have a minimum water capacity of 10 

gallons and shall conform to OSHA regulations 29 CFR 1910.151. 

 

C.  Fire Extinguishers 

 

The Contractor shall supply and maintain at least one fire extinguisher in the Contractor's 

office and one at each hazardous work zone. The fire extinguisher shall meet OSHA 

Safety and Health Training Standards 29 CFR 1910.157. 

 

D. First Aid Kit 

 

The Contractor shall supply and locate in his project office and at each and every 

hazardous work zone one 24-unit (minimum size) "industrial" or "Contractor" first aid 

kit, required by OSHA requirements 29 CFR 1910.151. 

 

E.  Emergency Inventory 

 

In addition to those items specified elsewhere, the SO will maintain the following 

inventory of equipment and protective clothing for use at the site in the event of 

emergencies. 

 

a.  Washable coveralls: 

b.  Gloves (outer); 

c.  Gloves (inner); 

d.  SCBA; 

e.  Escape SCBA (authorized visitor use); 

f.  Face shields; 

g.  Safety glasses; 

h.  Respirators and appropriate cartridges; 

i.  Disposable coveralls; 

j.  Chemical-resistant boots and latex boot covers; 

k.  Hard hats; 

l.  Bottled breathing air; and 

m.  Rain suits. 

 

1.17  EMERGENCY RESPONSES/CONTINGENCY PLAN AND PROCEDURES 

 

A.  Daily Work 

 

During the progress of work, the Contractor will monitor the quality of the air in and 

around each active operation prior to personnel entering these areas. Sampling shall be 

conducted on a continuous basis. Based on the air monitoring data, the proper level of 

protection will be chosen by the SO. 
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B.  Emergency Vehicle Access 

 

In the event that emergency services vehicles (police, fire, ambulance) need access to a 

location that is blocked by the working crew operations, those operations (equipment, 

materials, etc.) will be immediately moved to allow those vehicles access. The SO will 

brief emergency crews as to the site conditions and hazards. All vehicles and personnel 

will be decontaminated prior to leaving the site. 

 

C.  Personal Injury Response Plan 

 

The Contractor shall provide an "Injury Response Plan" as part of the HASP. In cases of 

personal injuries, the injured person or the crew personnel in charge will notify the SO. 

The SO will assess the seriousness of the injury, give first aid treatment if advisable, 

consult by telephone with a physician if necessary, and arrange for emergency transport 

and hospitalization if required. 

 

D.  Route to Hospital 

 

The Contractor shall post in conspicuous places in the Support Zone a map with written 

directions to the nearest hospital or emergency medical treatment facility. 

 

E.  Fire Service 

 

The Contractor will make arrangements to take immediate fire fighting and fire 

protection measures with the local Fire Chief. If there is a fire, the crewmen or their 

person in charge will immediately call the SO. The SO will immediately call the fire 

personnel. The air downwind from any fire or explosion will be monitored immediately 

in order to protect workers and the nearby community. If personal injuries result from 

any fire or explosion, the procedures outlined in the Personal Injury Response Plan are to 

be followed: 

 

F.  Master Telephone List 

 

The attached master telephone list will be completed and prominently posted at the field office.  The list 

will have telephone numbers of all project personnel, emergency services including hospital, fire, police, 

and utilities. 

 

Emergency Service      Telephone Number 

Fire Department      911 

Police Department      911 

Ambulance       911    

Hospital/Emergency Care Facility    (716) * 

Poison Control Center      (716) 878-7654  

Chemical Emergency Advice (CHEMTREC)   (800) 424-9300 

 

NYSDEC Albany Office  Work Hours   (514) 457-7878 

After Hours (leave message) (888) 459-8667  

NYSDEC Buffalo Office  Work Hours   (716) 851-7200 
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New York State Dept. of Health – Albany   (518) 402-7890 

New York State Dept. of Health – Buffalo   (716) 847-4302  

                        ______________                                     

Footnote (*)  Number to be provided by the Contractor 

 

1.18  HEAT & COLD STRESS MONITORING 

 

 Site personnel who wear protective clothing allow body heat to be accumulated with an elevation 

of the body temperature.  Heat cramps, heat exhaustion, and heat stroke can be experienced, 

which, if not remedied, can threaten life or health.  Therefore, an American Red Cross Standard 

First Aid book or equivalent will be maintained on site at all times so that the SO and site 

personnel will be able to recognize symptoms of heat emergencies and be capable or controlling 

the problem. 

 

  

In addition, heat stress should be monitored and work limited accordingly. Monitoring and work 

limitation should follow the American Conference of Industrial Hygienist 2005 or later Threshold 

Limit Values for limiting heat strain and managing heat stress.  

 

This liquid refreshment will be stored in a cooler at the edge of the decontamination zone in 

plastic squeeze bottles. The plastic bottles will be marked with individual's names. Disposable 

cups with lids and straws may be used in place of the squeeze bottles. Prior to drinking within the 

decontamination zone, the project personnel shall follow the following decontamination 

procedures: 

1.  Personnel shall wash and rinse their outer gloves and remove them. 

2.  Personnel shall remove their hard hats and respirators and place them on table. 

3.  Personnel shall remove their inner gloves and place them on table. 

4.  Personnel shall wash and rinse their face and hands. 

5.  Personnel shall carefully remove their personal bottle or cup from the cooler to ensure 

that their outer clothes do not touch any bottles, cups, etc. 

6.  The used bottle or cups will not be returned to the cooler, but will be placed in a 

receptacle or container to be cleaned or disposed of. 

7.  Personnel shall replace their respirators, hard hats,. gloves and tape gloves prior to 

reentering the hazardous zone. 

 

When personnel are working in situations where the ambient temperatures and humidity are 

especially in situations where protection Levels A, B, and C are required - the SO must: 

 

a.  Assure that all employees drink plenty of fluids ("Gatorade" or its equivalent); 

b.  Assure that frequent breaks are scheduled so overheating does not occur; and 

c.  Revise work schedules, when necessary, to take advantage of the cooler parts of 

the day (Le., 5:00 a.m. to 1:00 p.m., and 6:00 p.m. to nightfall). 

 

 

 

 

 

Cold Stress 
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Whole-body protection shall be provided to all site personnel that have prolonged exposure to 

cold air. The right kind of protective clothing shall be provided to site personnel to prevent cold 

stress. The following dry clothing shall be provided by the Contractor as deemed necessary by the 

SO: 

 

a.  Appropriate underclothing (wool or other); 

b.  Outer coats that repel wind and moisture; 

c.  Face, head, and ear coverings; 

d.  Extra pair of socks; 

e.  Insulated safety boots; and 

f.  Glove liners (wool) or wind- and water-repellant gloves. 

 

 

The SO will use the equivalent chill temperature when determining the combined cooling effect 

of wind and low temperatures on exposed skin or when determining clothing insulation 

requirements. Site personnel working continuously in the cold are required to warm themselves 

on a regular basis in the on-site hygiene facility. Warm, sweet drinks will also be provided to site 

personnel to prevent dehydration. The SO shall follow the work practices and recommendations 

for cold stress threshold limit values as stated by the 2005 or later Threshold Limit Values for 

Chemical Substances and Physical Agents and Biological Exposure Indices by the American 

Conference of Governmental Industrial Hygienists or equivalent cold stress prevention method. 

 

 

1.19  CONFINED SPACE ENTRY PROCEDURES 

 

The Contractor shall prepare and implement a written Confined Space Entry program which shall 

comply with OSHA 29 CFR 1910.146. Contractor shall evaluate the work areas and determine if 

there are any permit-required confined spaces. If the Contractor determines that personnel will 

not need to enter a permit-required confined space, appropriate measures shall be taken to prevent 

personnel from entering such spaces. If the Contractor determines that personnel will need to 

enter a permit-required confined space, the Contractor shall implement the Confined Space Entry 

Program. 

 

 

1.20  SPILL CONTINGENCY PLAN 

 

Contractor shall provide a written (and implement as needed) on-site spill containment program 

that includes the following minimum requirements: 

 

1.  Procedures to help prevent spills from occurring 

2.  Spill reporting procedure 

3. Spill containment equipment list 

4. Containment techniques 

5.  Air monitoring and sampling requirements 

6.  Personal protective equipment requirements 

7.  Employee training requirements 

8.  Decontamination procedures 
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9.  Cleanup and disposal methods 

10.  Emergency evacuation procedures 

 

 

1.21  LOGS, REPORTS AND RECORDKEEPING 

 

The Contractor shall keep a daily log of security incidents and visitors granted access to the site 

will be maintained, as well as a log of all personnel entering and exiting the site. All approved 

visitors to the site will be briefed by the SO on safety and security, provided with temporary 

identification and safety equipment, and escorted throughout their visit. Site visitors will not be 

permitted to enter a hazardous work zone. Project site shall be posted, "Warning: Hazardous 

Work Area, Do Not Enter Unless Authorized," and access restricted by the use of a snow fence. 

 

A. Safety Log 

 

The Contractor's SO will maintain a bound safety logbook. The log will include all health 

and safety matters on site and include, but not limited to, the following information: 

 

1.  Date and weather conditions on site; 

2.  A description of the proposed work for the day; 

3.  Times when site personnel arrive and depart; 

4.  Air monitoring data; 

5.  Heat and/or cold stress monitoring; 

6.  Decontamination procedures; 

7.  Type and calibration of air sampling/monitoring equipment used; 

8.  Safety meeting summaries; and 

9.  Accidents. 

 

B.  Emergency or Accident Report 

 

Any emergency or accident will be reported immediately to the SO. The Construction 

Managerwill also be notified. The Contractor will submit a written report immediately, 

but no later than 24 hours of its concurrence. The report will include, but not be limited 

to, the nature of the problem, time, location, areas affected, manner and methods used to 

control the emergency, sampling and/or monitoring data, impact, if any, to the 

surrounding community, and corrective actions the Contractor will institute to minimize 

future occurrences. All spills will be treated as emergencies. 

 

C.  Daily Work Report 

 

The Contractor shall maintain a daily work report that summarizes the following: 

1.  Work performed, 

2.  Level of protection, 

3.  Air monitoring results, 

4.  Safety-related problems, and 

5.  Corrective actions implemented. 

 

1.22  POSTING REGULATIONS 
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The Contractor will post signs at the perimeter of the Exclusion Zone that state "Warning, 

Hazardous Work Area, Do Not Enter Unless Authorized." In addition, a notice directing visitors 

to sign in will be posted at the project site. Safety regulations and safety reminders will be posted 

at conspicuous locations throughout the project area. The following safety regulations and safety 

reminders are at a minimum to be posted around the job site. 

 

SAFETY REGULATIONS 

 

(To be Posted for Project Personnel) 

 

The main safety emphasis is on preventing personal contact with gases, soils, sludge and water. 

Towards that end, the following rules have been established. 

 

A.  Eating, drinking and smoking on the site is PROHIBITED except in 

specifically designated areas. 

 

B.  All project personnel on the site must wear clean or new gloves daily. 

C. If you get wet to the skin, you must wash the affected area with soap and water 

immediately. If clothes in touch with the skin are wet, these must be changed. 

 

D.  You must wash your hands and face before eating, drinking or smoking. 

 

E.  Observe regulations on washing and removing boots before entering the 

dressing room or a clean area and showering before going home. 

 

 

1.23  COMMUNITY PROTECTION PLAN 

 

A.  General 

 

Develop, as part of this HASP, a Community Protection Plan (CPP). The CPP shall 

outline those steps to be implemented to protect the health and safety of surrounding 

human population and the environment. 

 

B.  Air Monitoring 

 

As part of the Air Monitoring Program, use real-time monitoring and documentation 

sampling as described in the Subpart "Air Monitoring Program" of this section to 

determine if off-site emission, as a result of site work, poses a threat to the surrounding 

community.  

 

Provide real-time air monitoring for volatile compounds and particulate levels as the 

perimeter of the work area as necessary. Include the following: 

1.  Volatile organic compounds must be monitored at the downwind perimeter of the 

work area on a continuous basis. If total organic vapor levels exceed 5 ppm 

above background, work activities shall be halted and monitoring continued 
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under the provisions of a Vapor Emission Response Plan. All readings shall be 

recorded and be available for State (DEC & DOH) personnel to review. 

2.  Particulates shall be continuously monitored at the 4 documentation sampling 

stations for a total of 4 dust monitors. If the downwind particulate level is 150 

µg/m
3
 greater than the upwind particulate level, dust suppression techniques shall 

be employed. All readings shall be recorded and be available for State (DEC & 

DOH) personnel to review. 

 

C.  Vapor Emission Response Plan 

 

If the ambient air concentration of organic vapors exceeds 5 ppm above background at 

the perimeter of the work area, activities shall be halted and monitoring continued. If the 

organic vapor level decreases below 5 ppm above background, work activities may 

resume. If the organic vapor levels are greater than 5 ppm over the background but less 

than 225 ppm over background at the perimeter of the work area, activities may resume 

provided the organic vapor level 200 feet downwind of the work area or half the distance 

to the nearest residential or commercial structure, whichever is less, is below 5 ppm over 

background. If the organic vapor level is above 25 ppm at the perimeter of the work area, 

activities shall be shutdown. When work shutdown occurs, downwind air monitoring as 

directed by the SO shall be implemented to ensure that vapor emission does not impact 

the nearest residential or commercial structure at levels exceeding those specified in the 

Major Vapor Emission section. 

 

D.  Major Vapor Emission Response Plan 

 

Upon activation, the following shall be undertaken: 

 

All Emergency Response Contracts as listed in the Subpart titled "Emergency Response 

and Contingency Plan" paragraph titled ''Telephone List." The local police authorities 

shall immediately be contacted by the SO and advised of the situation. Coordinate with 

local officials to arrange for notification and evacuation of the surrounding community. 

Frequent air monitoring shall be conducted at 30 minute intervals within the 20 Foot 

Zone. If two successive readings below action levels are measured, air monitoring say be 

halted or modified by the SO. 

 

The Air Monitoring Program shall include real-time air monitoring and shall be 

conducted at the perimeter of the site. Particulates should be continuously monitored 

upwind, downwind and within the Exclusion Zone at temporary particulate monitoring 

stations. If the downwind particulate level is more than 2.5 times greater than the upwind 

particulate level and greater than 150 µg/m
3
, then dust suppression techniques shall be 

employed. This is a general action level. A site-specific action level shall be developed 

based on available analytical data. 

 

All readings shall be recorded and be available for Owner's personnel or representatives 

to review. Coordinate with local officials to arrange for notification and evacuation of the 

surrounding community in the event that off-site emissions pose a threat. 

 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

HEALTH AND SAFETY  01135 - 29 

E.  Odor Response Plan 

 

As a contingency, the Contractor shall arrange the appropriate materials and equipment to 

foam active work areas to reduce odors if odor complaints are received from nearby 

businesses during site activities. Odor masking agents or other odor control methods may 

be used subject to Owner's review. Continue odor suppression during each day that odor 

complaints are received or as directed by Owner. 

 

F.  On and Off-site Spill Response 

 

Produce as part of the HASP a Spill Response Plan, also coordinated with local officials, 

in case of an off-site spill of either liquid or solid wastes. The plan shall include 

transportation routes and times, as well as the minimum requirements set forth in the 

Subpart titled "On-Site Spill Containment Plan." 

 

 

PART 2 - PRODUCTS - NOT USED 

 

 

PART 3 - EXECUTION 

 

3.1  Contractor shall implement and maintain the HASP and all project-related health and safety 

requirements for the duration of the project. 

 

  

END OF SECTION 01135 
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SECTION 01150 - MEASUREMENT AND PAYMENT 

 

 

PART 1 – GENERAL 

 

1.1 DESCRIPTION 

 

A.  The Contractor shall furnish all labor, material, tools, equipment, utilities, and other 

services necessary to perform the required work at the lump sum prices for the items 

listed in the Bid Form. 

 

B.  All prices shall include all necessary material, overhead, profit and applicable taxes. 

 

C.  The items listed in Paragraphs 1.3 through 1.4 refer to and are the same pay items listed 

in the bid forms. They constitute all of the pay items in this Contract. No separate or 

additional payment will be made for any work required by the specifications or drawings 

unless it is defined as a pay item herein. 

 

1.2 RELATED PROVISIONS SPECIFIED ELSEWHERE 

 

A. General Conditions. 

 

1.3 ITEMS 1 through 4 – BASE BID: GENERAL ASBESTOS AND HAZARDOUS MATERIALS 

ABATEMENT, DEMOLITION, AND SITE STABILIZATION 

 

A.  Work Included: In general, Item 1 - Base Bid includes all labor, material, tools, 

equipment, supervision, permit fees, handling and disposal costs to remove asbestos, to 

separate, characterize and dispose of wastes which do not qualify as clean fill or 

construction and demolition debris, to demolish potions of the Episcopal Church Home 

Complex, as shown on the drawings, with associated utilities and appurtenances. More 

specifically, Item I includes all work defined in the Contract Manual and on the drawings 

not otherwise indicated as Alternates.   

 

The work shall consist of the demolition of portions of the Episcopal Church Home as 

shown on the drawings and described in the specifications, to include all contents, subject 

to the exceptions and limitations otherwise indicated. In general, demolition shall include 

removal and off-site disposal of all structural elements, wall sections, ramps, fixtures, 

furnishings,  roofs, piping, lighting, mechanical systems, electrical systems, drainage 

systems, stairwells, elevators, building contents, debris, appurtenances and other features. 

Contractor is responsible for the legal disposal of all material removed from the site.  The 

work also consists of structural stabilization of remaining structures, weather tight 

protection of openings to remaining structures including those resulting from demolition 

of the adjoining structures, final utility modifications, grubbing, backfilling of 

excavations left by demolition to finished grades, final grading with gravel, and providing 

and installing new perimeter fencing. 

 

B.  Measurement: This item is on a lump sum price basis. 
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C.  Payment: The lump sum bid for this item shall be payment in full for all work detailed in 

1.3 A. above broken down into the following phased work elements. 

 

Item No. Description 

Phase I - Abatement of All Asbestos: Canterbury Building; Robinson Addition; 

Russell Building; Robinson Building ; and Maintenance Building 

1.1 Repair Drainage Structures 

1.2 Install Construction Fencing 

1.3 Asbestos Abatement and Removal of Hazardous Waste, Canterbury 

Building (Building 1) and Maintenance Building (Building 6) 

1.4 Asbestos Abatement and Removal of Hazardous Waste, Robinson 

Addition (Buildings 2 and 2A) and Robinson Building  (Building 4) 

1.5 Asbestos Abatement and Removal of Hazardous Waste, Russell 

Building (Building 3B) 

Phase II – Completely Demolish: Canterbury Building; Robinson Addition; 

Russell Building; Robinson Building ; and Maintenance Building 

2.1 
Complete Demolition of Canterbury Building (Building 1) and 

Maintenance Building (Building 6) 

2.2 Complete Demolition of Robinson Addition (Buildings 2 and 2A) and 

Robinson Building  (Building 4) 

2.3 Complete Demolition of Russell Building (Building 3B) and Weather 

Tight Protection of Openings to Thornton Building (Building 3A) 

Phase III – Abatement of Asbestos and Structural Stabilization: Thornton 

Building, Hutchinson Chapel, and Tunnel 

3.1 
Asbestos Abatement and Removal of Hazardous Waste, Thornton 

Building (Building 3A), Hutchinson Chapel (Building 5), and Tunnel                             

3.2 Provide Weather Tight Protection of Windows and Structural 

Stabilization, Thornton Building (Building 3A), Hutchinson Chapel 

(Building 5), and Tunnel                             

Phase IV – Site Final Grading and Preparation 

4.1 Final Utility Modifications 

4.2 Backfill and Compaction of Foundations and Voids 

4.3 Final Grading and Gravel Cover 

4.4 Provide  Landscaped Berm 

4.5 Replace Sidewalk Sections and Install Permanent Perimeter Fencing and 

Gates 

 

 

1.4 ADDED ITEMS 1.6, 2.4, AND 4.6: ALTERNATE NO. 1 – ABATEMENT OF ALL 

ASBESTOS AND COMPLETE DEMOLITION OF THORNTON HALL (BUILDING 3A) 

AND TUNNEL AS INDICATED IN THE PROJECT DOCUMENTS AS ALTERNATE NO.1                                          

 

A. Work included in Alternate No. 1 - all materials, and all plant, labor supplies, equipment, 

transportation and other facilities necessary or proper for, or incidental to the Work, to 
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complete all Work in strict accord with the Contract Documents and as assigned in the 

Special Conditions for the demolition and site preparation of the structures under Alternate 

No. 1. 

 

The Alternate includes additions to the base bid including abatement of all asbestos on the 

exterior of Thornton Hall (Building 3A) and Tunnel leading to Hutchinson Chapel (Building  

5) including exterior window caulk and glazing, roof materials and flashing, and complete 

demolition of Thornton Hall (Building 3A) and the Tunnel leading to Hutchinson Chapel 

(Building 5).  Demolition shall include removal and off-site disposal of all asbestos 

containing material, hazardous materials, structural elements, wall sections, ramps, fixtures, 

furnishings,  roof, piping, lighting mechanical systems, electrical systems, drainage systems, 

stairwells, elevators,  tunnel contents, debris, appurtenances and other features.  Excavation 

left by building demolition is to be backfilled and graded with gravel to the finished grades 

indicated in the Project Documents. Contractor is responsible for the legal disposal of all 

material removed from the site. Weather tight protection of openings to the Thornton Hall, 

Bldg. 3A resulting from demolition of the adjoining Robinson Addition, Bldg. 2 and Russell 

Building, Bldg. 3B shall not be provided. Weather tight stabilization of the Hutchinson 

Chapel’s northeast wall subsequent to the demolition of the adjoining tunnel shall be 

provided.  The Alternate includes construction of an additional length of landscaped berm. 

 

B.  Measurement: This item is an Add Alternate on a lump sum price basis. 

 

C.  Payment: The lump sum bid for this item shall be payment in full for all work detailed in 

1.4 A. above broken down into the following phased work elements. 

 

Item No. Description 

1.6  Exterior Asbestos Abatement of Thornton Hall (Building 3A) 

2.4  Complete Demolition of Thornton Hall (Building 3A) and Tunnel 

4.6 Provide Expanded Landscaped Berm 

 

 

 

END OF SECTION 01150 
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SECTION 01230 – ALTERNATES 

 

 

PART 1 – GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division I Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A.  Section includes administrative and procedural requirements for alternates. 

 

 

1.3 DEFINITIONS 

 

A.  Alternate: An amount proposed by bidders and stated on the Bid Form for certain work 

defined in the Bidding Requirements that may be added to the base bid amount if Owner 

decides to accept a corresponding change either in the amount of construction to be 

completed or in the products, materials, equipment, systems, or installation methods 

described in the Contract Documents. 

 

1.  Alternates described in this Section are part of the Work only if enumerated in 

the Agreement. 

 

2.  The cost or credit for each alternate is the net addition to the Contract Sum to 

incorporate alternate into the Work. No other adjustments are made to the 

Contract Sum. 

 

 

1.4 PROCEDURES 

 

A.  Coordination: Modify or adjust affected adjacent work as necessary to completely 

integrate work of the alternate into Project. 

 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 

similar items incidental to or required for a complete installation whether or not 

indicated as part of alternate. 

 

B.  Notification: Immediately following award of the Contract, notify each party involved, in 

writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, 

or deferred for later consideration. Include a complete description of negotiated 

modifications to alternates. 

 

C.  Execute accepted alternates under the same conditions as other work of the Contract. 
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D.  Schedule: A schedule of alternates is included at the end of this Section. Specification 

Sections referenced in schedule contain requirements for materials necessary to achieve 

the work described under each alternate. 

 

 

PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 – EXECUTION 

 

 

3.1 SCHEDULE OF ALTERNATES 

 

A.  ALTERNATE NO. 1 – ALTERNATE NO. 1 – ABATEMENT OF ALL ASBESTOS 

AND COMPLETE DEMOLITION OF THORNTON HALL (BUILDING 3A) AND 

TUNNEL AS INDICATED IN THE PROJECT DOCUMENTS AS ALTERNATE NO.1                                          

 

This alternate is identified as Alternate No. 1 on the Contract Plans.  The Contractor shall 

provide a lump sum cost to provide all materials, and all plant, labor supplies, equipment, 

transportation and other facilities necessary or proper for, or incidental to the Work, to 

complete all Work in strict accord with the Contract Documents and as assigned in the 

Special Conditions for the demolition and site preparation of the structures under 

Alternate No. 1.  The Alternate includes additions to the base bid including abatement of 

all asbestos on the exterior of Thornton Hall (Building 3A) and Tunnel leading to 

Hutchinson Chapel (Building  5 including exterior window caulk and glazing, roof 

materials and flashing, and complete demolition of Thornton Hall (Building 3A) and the 

Tunnel leading to Hutchinson Chapel (Building 5).  Demolition shall include removal 

and off-site disposal of all asbestos containing material, hazardous materials, structural 

elements, wall sections, ramps, fixtures, furnishings,  roof, piping, lighting mechanical 

systems, electrical systems, drainage systems, stairwells, elevators,  tunnel contents, 

debris, appurtenances and other features.  Excavation left by building demolition is to be 

backfilled and graded with gravel to the finished grades indicated in the Project 

Documents. Contractor is responsible for the legal disposal of all material removed from 

the site. Weather tight protection of openings to the Thornton Hall (Building 3A) 

resulting from demolition of the adjoining Robinson Addition (Building 2) and Russell 

Building (Building 3B) shall not be provided. Weather tight stabilization of the 

Hutchinson Chapel’s northeast wall subsequent to the demolition of the adjoining tunnel 

shall be provided.  The Alternate includes construction of an additional length of 

landscaped berm. 

 

 

END OF SECTION 01230 
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SECTION 01290 - PAYMENT PROCEDURES 

 

 

PART 1 – GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division I Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A.  This Section specifies administrative and procedural requirements necessary to prepare 

and process Applications for Payment.  

 

B.  Related Sections: 

 

1. Division 1 Section "Summary of Work". 

2. Division 1 Section “Measurement and Payment” 

2. Division 1 Section "Project Management and Coordination" for administrative 

procedures for handling changes to the Contract. 

3.  Division 1 Section "Construction Progress Documentation" for administrative 

requirements governing the preparation and submittal of Contractor's 

construction schedule. 

4.  All Division 2, Division 3, and Division 32 specifications. 

 

 

1.3 DEFINITIONS 

 

A.  Schedule of Values: A statement furnished by Contractor allocating portions of the 

Contract Sum to various portions of the Work and used as the basis for reviewing 

Contractor's Applications for Payment. 

 

 

1.4 SCHEDULE OF VALUES 

 

A.  Coordination: Coordinate preparation of the schedule of values with preparation of 

Contractor's construction schedule. 

 

1.  Correlate line items in the schedule of values with other required administrative 

forms and schedules, including the following: 

 

a.  Application for Payment forms with continuation sheets. 

b.  Submittal schedule. 

c.  Items required to be indicated as separate activities in Contractor's 

construction schedule. 
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2.  Submit the schedule of values to Construction Manager at earliest possible date 

but no later than seven days before the date scheduled for submittal of initial 

Applications for Payment.  

 

B.  Format and Content: Use the phased work elements provided in Section 01150 

Measurement and Payment and the Project Manual table of contents as a guide to 

establish line items for the schedule of values. Provide at least one line item for each 

major task or Specification Section as appropriate. 

 

1.  Identification: Include the following Project identification on the schedule of 

values: 

 

a.  Project name and location. 

b.  Name of Engineer. 

c.  Contractor's name and address. 

d.  Date of submittal. 

 

2.  Arrange schedule of values consistent with format of AIA Document G703. 

 

3.  Arrange the schedule of values in tabular form with separate columns to indicate 

the following for each item listed: 

 

a.  Related Specification Section or Division. 

b.  Description of the Work. 

c.  Name of subcontractor. 

d.  Change Orders (numbers) that affect value. 

e.  Dollar value of the following, as a percentage of the Contract Sum to 

nearest one hundredth percent, adjusted to total 100 percent. 

 

1) Labor. 

2)  Materials. 

3)  Equipment. 

 

4.  Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports. Coordinate with the 

phased work elements provided in Section 01150 Measurement and Payment and 

Project Manual table of contents. Provide multiple line items for principal 

subcontract amounts where appropriate. 

 

5.  Round amounts to nearest whole dollar; total shall equal the Contract Sum. 

 

6.  Provide a separate line item in the schedule of values for each part of the Work 

where Applications for Payment may include materials or equipment purchased 

or fabricated and stored, but not yet installed. 

 

a.  Differentiate between items stored on-site and items stored off-site. If 

required, include evidence of insurance. 
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7.  Provide separate line items in the schedule of values for initial cost of materials, 

for each subsequent stage of completion, and for total installed value of that part 

of the Work.  

 

8.  Each item in the schedule of values and Applications for Payment shall be 

complete.  Include total cost and proportionate share of general overhead and 

profit for each item. 

 

a.  Temporary facilities and other major cost items that are not direct cost of 

actual work-in-place may be shown either as separate line items in the 

schedule of values or distributed as general overhead expense, at 

Contractor's option. 

 

9.  Schedule Updating: Update and resubmit the schedule of values before the next 

Applications for Payment when Change Orders or Construction Change 

Directives result in a change in the Contract Sum. 

 

 

1.5 APPLICATIONS FOR PAYMENT 

 

A.  Each Application for Payment shall be consistent with previous applications and 

payments as certified by Construction Manager and paid for by Owner. 

 

1.  Initial Application for Payment, Application for Payment at time of Substantial 

Completion, and final Application for Payment involve additional requirements. 

 

B.  Payment Application Times: The date for each progress payment is indicated in the 

Agreement between Owner and Contractor. The period of construction work covered by 

each Application for Payment is the period indicated in the Agreement. 

 

C.  Application for Payment Forms: Use AIA Document 702 and AIA Document 703 as 

form for Applications for Payment. 

 

D.  Application Preparation: Complete every entry on form. Notarize and execute by a 

person authorized to sign legal documents on behalf of Contractor. Construction Manager 

will return incomplete applications without action. 

 

1.  Entries shall match data on the schedule of values and Contractor's construction 

schedule.  Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for 

Payment, whether or not payment has been received. Include only amounts for 

work completed at time of Application for Payment. 

3.  Include amounts of Change Orders and Construction Change Directives issued 

before last day of construction period covered by application. 
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E.  Stored Materials: Include in Application for Payment amounts applied for materials or 

equipment purchased or fabricated and stored, but not yet installed. Differentiate between 

items stored on-site and items stored off-site. 

 

l.  Provide certificate of insurance, evidence of transfer of title to Owner, and 

consent of surety to payment, for stored materials. 

2.  Provide supporting documentation that verifies amount requested, such as paid 

invoices. 

Match amount requested with amounts indicated on documentation; do not 

include overhead and profit on stored materials. 

3.  Provide summary documentation for stored materials indicating the following: 

 

a.  Materials previously stored and included in previous Applications for 

Payment. 

b.  Work completed for this Application utilizing previously stored 

materials. 

c.  Additional materials stored with this Application. 

d.  Total materials remaining stored, inc1uding materials with this 

Application. 

 

F.  Transmittal: Submit four (4) signed and notarized original copies of each Application for 

Payment to Construction Manager by a method ensuring receipt within 3 days. Each copy 

shall include waivers of lien and similar attachments if required. 

 

1.  Transmit each copy with a transmittal form listing attachments and recording 

appropriate information about application. 

 

G.  Waivers of Lien: Complete and submit waivers of Lien forms (Agreement Exhibits K and 

L) and submit with each Payment Application. 

 

H.  Initial Application for Payment: Administrative actions and submittals that must precede 

or coincide with submittal of first Application for Payment include the following: 

 

1. List of subcontractors. 

2.  Schedule of values. 

3.  Contractor's construction schedule (preliminary if not final). 

4.  Combined Contractor's construction schedule (preliminary if not final) 

incorporating Work of multiple contracts, with indication of acceptance of 

schedule by each Contractor. 

5.  Products list (if applicable). 

6.  Schedule of unit prices (if applicable). 

7.  Submittal schedule (preliminary if not final). 

8.  Copies of permits. 

9.  Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 

10.  Initial progress report. 

11.  Report of preconstruction conference. 

12.  Certificates of insurance and insurance policies. 
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13.  Performance and payment bonds. 

14.  Data needed to acquire Owner's insurance. 

 

I.  Application for Payment at Substantial Completion: After issuing the Certificate of 

Substantial Completion, submit an Application for Payment showing 100 percent 

completion for portion of the Work claimed as substantially complete. 

 

1.  Include documentation supporting claim that the Work is substantially complete 

and a statement showing an accounting of changes to the Contract Sum. 

2.  This application shall reflect Certificates of Partial Substantial Completion issued 

previously for Owner occupancy of designated portions of the Work. 

 

J.  Final Payment Application: Submit final Application for Payment with releases and 

supporting documentation not previously submitted and accepted, including, but not 

limited, to the following: 

 

1.  Evidence of completion of Project closeout requirements. 

2.  Insurance certificates for products and completed operations where required and 

proof that taxes, fees, and similar obligations were paid. 

3.  Updated final statement, accounting for final changes to the Contract Sum. 

4.  AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 

5.  Affidavit and Final Waiver of Claims and Liens and Release of Rights. 

6.  AIA Document G707, "Consent of Surety to Final Payment." 

7.  Evidence that claims have been settled. 

8.  Final meter readings for utilities, a measured record of stored fuel, and similar 

data as of date of Substantial Completion or when Owner took possession of and 

assumed responsibility for corresponding elements of the Work. 

9.  Final liquidated damages settlement statement. 

 

 

PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 - EXECUTION (Not Used) 

 

 

END OF SECTION 01290 
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION 

 

 

PART I - GENERAL 

 

 

1.1  RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2  SUMMARY 

 

A.  Section includes administrative provisions for coordinating construction operations on 

Project including, but not limited to, the following: 

 

1.  General project coordination procedures. 

2.  Administrative and supervisory personnel. 

3.  Coordination drawings. 

4.  Requests for Information (RFIs). 

5.  Project meetings. 

 

B.  Related Sections: 

 

1.  Division I Section "Construction Progress Documentation" for preparing and 

submitting Contractor's construction schedule. 

2.  Division I Section "Closeout Procedures" for coordinating closeout of the 

Contract. 

 

 

1.3  DEFINITIONS 

 

A.  RFI: Request from Contractor seeking information from Engineer or Owner during 

construction. 

 

 

1.4  COORDINATION 

 

A.  Coordination: Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work. 

Coordinate construction operations, included in different Sections that depend on each 

other for proper installation, connection, and operation. 

 

1.  Schedule construction operations in sequence required to obtain the best results 

where installation of one part of the Work depends on installation of other 

components, before or after its own installation. 
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2.  Coordinate installation of different components to ensure maximum performance 

and accessibility for required maintenance, service, and repair. 

3.  Make adequate provisions to accommodate items scheduled for later installation. 

 

B.  Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination. Include such items as required notices, reports, and list of 

attendees at meetings. 

 

1.  Prepare similar memoranda for Owner and separate contractors if coordination of 

their Work is required. 

 

C.  Administrative Procedures: Coordinate scheduling and timing of required administrative 

procedures with other construction activities to avoid conflicts and to ensure orderly 

progress of the Work. Such administrative activities include, but are not limited to, the 

following: 

 

1.  Preparation of Contractor's construction schedule. 

2.  Preparation of the schedule of values. 

3.  Installation and removal of temporary facilities and controls. 

4.  Delivery and processing of submittals. 

5.  Progress meetings. 

6.  Pre-demolition conferences. 

7.  Project closeout activities. 

 

D.  Conservation: Refer to other Sections for disposition of salvaged materials that are 

designated as Owner's property. 

 

 

1.5  COORDINATION DRAWINGS 

 

A.  Coordination Drawings, General: Prepare coordination drawings in accordance with 

requirements in individual Sections where limited space availability necessitates 

coordination, or if coordination is required to facilitate integration of products and 

materials fabricated or installed by more than one entity. 

 

1.  Content: Project-specific information, drawn accurately to a scale large enough 

to indicate and resolve conflicts. Do not base coordination drawings on standard 

printed data. Include the following information, as applicable: 

 

a.  Indicate functional and spatial relationships of components of 

architectural, structural, civil, mechanical, and electrical systems. 

b.  Indicate required installation or removal sequences. 

c.  Indicate dimensions shown on the Drawings. Specifically note 

dimensions that appear to be in conflict with submitted equipment and 

minimum clearance requirements. Provide alternate sketches to 

Construction Manager indicating proposed resolution of such conflicts. 

Minor dimension changes and difficult installations will not be 

considered changes to the Contract. 
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B.  Submit five (5) copies of each submittal to Construction Manager. 

 

 

1.6  KEY PERSONNEL 

 

A.  Key Personnel Names: Prior to starting construction operations, submit a list of key 

personnel assignments, including superintendent and other personnel in attendance at 

Project site. Identify individuals and their duties and responsibilities; list addresses and 

telephone numbers, including home, office, and cellular telephone numbers and email 

addresses. Provide names, addresses, and telephone numbers of individuals assigned as 

standbys in the absence of individuals assigned to Project. 

 

1.  Post copies of list in project meeting room, in temporary field office, and by each 

temporary telephone. Keep list current at all times. 

 

 

1.7  REQUESTS FOR INFORMATION (RFIs) 

 

A.  General: Immediately on discovery of the need for additional information or 

interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in 

the form specified. 

 

1.  Construction Manager will return RFIs submitted to Construction Manager by 

other entities controlled by Contractor with no response. 

2.  Coordinate and submit RFIs in a prompt manner so as to avoid delays in 

Contractor's work or work of subcontractors. 

 

B.  Content of the RFI: Include a detailed, legible description of item needing information or 

interpretation and the following: 

 

1.  Project name. 

2.  Project number. 

3.  Date. 

4.  Name of Contractor. 

5.  Name of Owner and Engineer. 

6.  RFI number, numbered sequentially. 

7.  RFI subject. 

8.  Specification Section number and title and related paragraphs, as appropriate. 

9.  Drawing number and detail references, as appropriate. 

10.  Field dimensions and conditions, as appropriate. 

11.  Contractor's suggested resolution. If Contractor's solution(s) impacts the Contract 

Time or the Contract Sum, Contractor shall state impact in the RFI. 

12.  Contractor's signature. 

13.  Attachments: Include sketches, descriptions, measurements, photos, Product 

Data, Shop Drawings, coordination drawings, and other information necessary to 

fully describe items needing interpretation. 
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a.  Include dimensions, thicknesses, structural grid references, and details of 

affected materials, assemblies, and attachments on attached sketches. 

 

C.  RFI Forms: Form acceptable to Construction Manager. 

 

D.  Engineer's Action: Engineer and Construction Manager will review each RFI, determine 

action required, and respond. Allow 10 calendar days for response for each RFI. RFIs 

received by or Construction Manager after 1:00 p.m. will be considered as received the 

following working day. 

 

1. The following RFIs will be returned without action: 

 

a.  Requests for approval of submittals. 

b.  Requests for approval of substitutions. 

c.  Requests for coordination information already indicated in the Contract 

Documents. 

d.  Requests for adjustments in the Contract Time or the Contract Sum. 

e.  Requests for interpretation of Engineer's actions on submittals. 

f.  Incomplete RFIs or inaccurately prepared RFIs. 

 

2. Engineer and Construction Manager's action may include a request for additional 

information, in which case Engineer and Construction Manager's time for 

response will date from time of receipt of additional information. 

 

3. Engineer and Construction Manager's action on RFIs that may result in a change 

to the Contract Time or the Contract Sum may be eligible for Contractor to 

submit Change Proposal according to Division 1 Section "Contract Modification 

Procedures." 

 

a.  If Contractor believes the RFI response warrants change in the Contract 

Time or the Contract Sum, notify Construction Manager in writing 

within 7 calendar days of receipt of the RFI response. 

 

E.  On receipt of Construction Manager's action, update the RFI log and immediately 

distribute the RFI response to affected parties. Review response and notify Construction 

Manager within seven calendar days if Contractor disagrees with response. 

 

F.  RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI 

number.  Submit log weekly. Contractor may use CSI Log Form 13.2B. 

 

1.  Project name. 

2.  Name and address of Contractor. 

3.  Name and address of Owner and Engineer. 

4.  RFI number including RFIs that were dropped and not submitted. 

5.  FI description. 

6.  Date the RFI was submitted. 

7.  Date Engineer's and Construction Manager's response was received. 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

PROJECT MANAGEMENT AND COORDINATION  01310 - 5 

8.  Identification of related Field Order, Work Change Directive, and Proposal 

Request, as appropriate. 

 

 

1.8 PROJECT MEETINGS 

 

A.  General: Construction Manager will schedule and conduct meetings and conferences at 

Project site, unless otherwise indicated.  

 

1.  Attendees: Construction Manager will inform participants and others involved, 

and individuals whose presence is required, of date and time of each meeting. 

Notify Owner and Contractor of scheduled meeting dates and times. 

2.  Agenda: Construction Manager will prepare the meeting agenda. Distribute the 

agenda to all invited attendees. 

3.  Minutes: Construction Manager will record significant discussions and 

agreements achieved. Distribute the meeting minutes to everyone concerned, 

including Owner and Contractor, within five days of the meeting. 

 

B.  Preconstruction Conference: Construction Manager will schedule and conduct a 

preconstruction conference before starting construction, at a time convenient to Owner, 

Contractor and Engineer, but no later than 7 days after the Notice to Proceed. 

 

1.  Conduct the conference to review responsibilities and personnel assignments. 

2.  Attendees: Authorized representatives of Owner, Construction Manager, 

Engineer, and their consultants; Contractor and its superintendent; major 

subcontractors; suppliers; and other concerned parties shall attend the conference. 

Participants at the conference shall be familiar with Project and authorized to 

conclude matters relating to the Work. 

3.  Agenda: Discuss items of significance that could affect progress, including the 

following: 

 

a.  Tentative construction schedule. 

b.  Phasing. 

c.  Critical work sequencing and long-lead items. 

d.  Designation of key personnel and their duties. 

e.  Lines of communications. 

f.  Procedures for processing field decisions and Change Orders. 

g.  Procedures for RFIs. 

h.  Procedures for testing and inspecting. 

i.  Procedures for processing Applications for Payment. 

j.  Distribution of the Contract Documents. 

k.  Submittal procedures. 

I.  Preparation of record documents. 

m.  Use of the premises. 

n.  Work restrictions. 

o.  Working hours. 

p.  Owner's occupancy requirements. 

q.  Responsibility for temporary facilities and controls. 
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r.  Construction waste management and recycling. 

s.  Parking availability. 

t.  Office, work, and storage areas. 

u.  Equipment deliveries and priorities. 

v.  First aid. 

w.  Security. 

x.  Progress cleaning. 

y.  Safety. 

 

4.  Minutes: The Construction Manager will conduct the meeting and record and 

distribute meeting minutes. 

 

C.  Progress Meetings: Construction Manager will conduct progress meetings at regular 

intervals. 

 

1.  Construction Manager will coordinate dates of meetings with preparation of 

payment requests. 

2.  Attendees: In addition to representatives of Owner, Construction Manager, and 

Engineer, each contractor, subcontractor, supplier, and other entity concerned 

with current progress or involved in planning, coordination, or performance of 

future activities shall be represented at these meetings. All participants at the 

meeting shall be familiar with 

Project and authorized to conclude matters relating to the Work. 

3.  Agenda: Review and correct or approve minutes of previous progress meeting. 

Review other items of significance that could affect progress. Include topics for 

discussion as appropriate to status of Project. 

 

a.  Contractor's Construction Schedule: Review progress since the last 

meeting.  Determine whether each activity is on time, ahead of schedule, 

or behind schedule, in relation to Contractor's construction schedule. 

Determine how construction behind schedule will be expedited; secure 

commitments from parties involved to do so. Discuss whether schedule 

revisions are required to ensure that current and subsequent activities will 

be completed within the Contract Time. 

 

1)  Review schedule for next period. 

 

b.  Review present and future needs of each entity present, including the 

following: 

 

1)  Interface requirements. 

2)  Sequence of operations. 

3)  Status of submittals. 

4)  Deliveries. 

5)  Off-site fabrication. 

6)  Access. 

7)  Site utilization. 

8)  Temporary facilities and controls. 
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9)  Progress cleaning. 

10)  Quality and work standards. 

11)  Status of correction of deficient items. 

12)  Field observations. 

13)  Status of RFIs. 

14)  Status of proposal requests. 

15)  Pending changes. 

16)  Status of Change Orders. 

17)  Pending claims and disputes. 

18)  Documentation of information for payment requests. 

 

4. Minutes: The Construction Manager will record and distribute the meeting 

minutes to each party present and to parties requiring information. 

 

a.  Schedule Updating: Contractor to revise construction schedule after each 

progress meeting where revisions to the schedule have been made or 

recognized. Issue revised schedule prior to the next meeting. 

 

 

PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 - EXECUTION (Not Used) 

 

 

END OF SECTION 01310 
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SECTION 01320 - CONSTRUCTION PROGRESS DOCUMENTATION 

 

 

PART 1- GENERAL 

 

 

1.1  RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2  SUMMARY 

 

A.  Section includes administrative and procedural requirements for documenting the 

progress of construction during performance of the Work, including the following: 

 

1.  Contractor's construction schedule. 

2.  Daily construction reports. 

3.  Field condition reports. 

4.  Special reports. 

 

B.  Related Sections: 

 

1.  Division 1 Section "Submittal Procedures" for submitting schedules and reports. 

2.  Division 1 Section "Quality Requirements" for submitting a schedule of tests and 

inspections. 

 

 

1.3  DEFINITIONS 

 

A.  Activity: A discrete part of a project that can be identified for planning, scheduling, 

monitoring, and controlling the construction project. Activities included in a construction 

schedule consume time and resources. 

 

1.  Critical Activity: An activity on the critical path that must start and finish on the 

planned early start and finish times. 

2.  Predecessor Activity: An activity that precedes another activity in the network. 

3.  Successor Activity: An activity that follows another activity in the network. 

 

B.  Resource Loading: The allocation of manpower and equipment necessary for the 

completion of an activity as scheduled. 

 

 

1.4  INFORMATIONAL SUBMITTALS 

 

A.  Format for Submittals: Submit required submittals in the following format: 
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1.  PDF electronic file. 

2.  five (5) paper copies. 

 

B.  Daily Construction Reports: Submit at weekly intervals. 

 

C.  Field Condition Reports: Submit at time of discovery of differing conditions. 

 

D.  Special Reports: Submit at time of unusual event. 

 

 

1.5  QUALITY ASSURANCE 

 

A.  Prescheduling Conference: Conduct conference at Project site to comply with 

requirements in Division 1 Section "Project Management and Coordination." Review 

methods and procedures related to the preliminary construction schedule and Contractor's 

construction schedule, including, but not limited to, the following: 

 

1. Review content and format for reports. 

2. Verify availability of qualified personnel needed to develop and update schedule. 

3. Review and finalize list of construction activities to be included in schedule. 

4. Review submittal requirements and procedures. 

5. Review procedures for updating schedule.  

 

 

1.6  COORDINATION 

 

A.  Coordinate preparation and processing of schedules and reports with performance of 

construction activities and with scheduling and reporting of separate contractors. 

 

B.  Coordinate Contractor's construction schedule with the schedule of values, submittal 

schedule, progress reports, payment requests, and other required schedules and reports. 

 

1.  Secure time commitments for performing critical elements of the Work from 

entities involved. 

2.  Coordinate each construction activity with other activities and schedule them in 

proper sequence. 

 

PART 2 – PRODUCTS 

 

2.1  CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

 

A.  Time Frame: Extend schedule from date established for the Notice to Proceed to date of 

final completion. 

 

1.  Contract completion date shall not be changed by submission of a schedule that 

shows an early completion date, unless specifically authorized by Change Order. 
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B.  Activities: Treat each story or separate area as a separate numbered activity for each 

principal element of the Work. Comply with the following: 

 

1.  Activity Duration: Define activities so no activity is longer than 20 days, unless 

specifically allowed by Construction Manager. 

2.  Procurement Activities: Include procurement process activities for the following 

long lead items and major items, requiring a cycle of more than 60 days, as 

separate activities in schedule. Procurement cycle activities include, but are not 

limited to, submittals, approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time: Include review and resubmittal times indicated in 

Division 1 Section "Submittal Procedures" in schedule. Coordinate submittal 

review times in Contractor's construction schedule with submittal schedule. 

4.  Substantial Completion: Indicate completion in advance of date established for 

Substantial Completion, and allow time for Construction Manager's 

administrative procedures necessary for certification of Substantial Completion. 

5.  Punch List and Final Completion: Include not more than 10 calendar days for 

punch list and final completion. 

 

C.  Constraints: Include constraints and work restrictions indicated in the Contract 

Documents and as follows in schedule, and show how the sequence of the Work is 

affected. 

 

1.  Phasing: Arrange list of activities on schedule by phase. 

2.  Products Ordered in Advance: Include a separate activity for each product. 

Include delivery date indicated in Division I Section "Summary." Delivery dates 

indicated stipulate the earliest possible delivery date. 

3.  Work Restrictions: Show the effect of the following items on the schedule: 

 

a.  Use of premises restrictions. 

b.  Seasonal variations. 

c.  Environmental control. 

 

4.  Work Stages: Indicate important stages of construction/demolition for each major 

portion of the Work, including, but not limited to, the following: 

 

a.  Subcontract awards. 

b.  Submittals. 

c.  Purchases. 

d.  Deliveries. 

e.  Demolition. 

 

D.  Milestones: Include milestones indicated in the Contract Documents in schedule, 

including, but not limited to, the Notice to Proceed, Substantial Completion, and final 

completion. 

 

E.  Upcoming Work Summary: Prepare summary report indicating activities scheduled to 

occur or commence prior to submittal of next schedule update. Summarize the following 

issues: 
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1.  Unresolved issues. 

2.  Unanswered RFIs. 

3.  Rejected or unreturned submittals. 

4.  Notations on returned submittals. 

 

F.  Recovery Schedule: When periodic update indicates the Work is 14 or more calendar 

days behind the current approved schedule, submit a separate recovery schedule 

indicating means by which Contractor intends to regain compliance with the schedule. 

Indicate changes to working hours, working days, crew sizes, and equipment required to 

achieve compliance, and date by which recovery will be accomplished. 

 

 

2.2  CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART) 

 

A.  Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-

type, Contractor's construction schedule within 7 days of date established for the Notice 

to Proceed. Base schedule on the start-up construction schedule and additional 

information received since the start of Project. 

 

B.  Preparation: Indicate each significant construction activity separately. Identify first 

workday of each week with a continuous vertical line. 

 

1.  For construction activities that require three months or longer completing, 

indicate an estimated completion percentage in 5 percent increments within time 

bar. 

 

2.3  REPORTS 

 

A.  Daily Construction Reports: Prepare a daily construction report recording the following 

information concerning events at Project site: 

 

1.  List of subcontractors at Project site. 

2.  List of separate contractors at Project site. 

3.  Approximate count of personnel at Project site. 

4.  Equipment at Project site. 

5.  Material deliveries. 

6.  High and low temperatures and general weather conditions, including presence of 

rain or snow. 

7.  Accidents. 

8.  Meetings and significant decisions. 

9.  Unusual events (refer to special reports). 

10.  Stoppages, delays, shortages, and losses. 

11.  Meter readings and similar recordings. 

12.  Emergency procedures. 

13.  Orders and requests of authorities having jurisdiction. 

14.  Change Orders received and implemented. 

15.  Work Change Directives received and implemented. 
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16.  Services connected and disconnected. 

17.  Substantial Completions authorized. 

 

B.  Field Condition Reports: Immediately on discovery of a difference between field 

conditions and the Contract Documents, prepare and submit a detailed report. Submit 

with a Request for Information. Include a detailed description of the differing conditions, 

together with recommendations for changing the Contract Documents. 

 

 

2.4 SPECIAL REPORTS 

 

A. General: Submit special reports directly to Owner within one day of an occurrence. 

Distribute copies of report to parties affected by the occurrence. 

 

B.  Reporting Unusual Events: When an event of an unusual and significant nature occurs at 

Project site, whether or not related directly to the Work, prepare and submit a special 

report. List chain of events, persons participating, response by Contractor's personnel, 

evaluation of results or effects, and similar pertinent information. Advise Owner in 

advance when these events are known or predictable. 

 

 

PART 3 – EXECUTION 

 

A.  Contractor's Construction Schedule Updating: update schedule to reflect actual 

construction progress and activities. Issue schedule update before each regularly 

scheduled progress meeting. 

 

1.  Revise schedule immediately after each meeting or other activity where revisions 

have been recognized or made. Issue updated schedule concurrently with the 

report of each such meeting. 

2.  Include a report with updated schedule that indicates every change, including, but 

not limited to, changes in logic, durations, actual starts and finishes, and activity 

durations. 

3.  As the Work progresses, indicate final completion percentage for each activity. 

 

B.  Distribution: Distribute copies of approved schedule to Construction Manager, Owner, 

separate contractors, testing and inspecting agencies, and other parties identified by 

Contractor with a need-to-know schedule responsibility. 

 

1.  Post copies in Project meeting rooms and temporary field offices. 

2.  When revisions are made, distribute updated schedules to the same parties and 

post in the same locations. Delete parties from distribution when they have 

completed their assigned portion of the Work and are no longer involved in 

performance of construction activities. 

 

 

END OF SECTION 01320 
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SECTION 01322 - PHOTOGRAPHIC DOCUMENTATION 

 

 

PART 1 – GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A.  Section includes administrative and procedural requirements for the following: 

 

1.  Preconstruction photographs. 

2.  Periodic construction photographs. 

3.  Final completion construction photographs. 

4.  Preconstruction video recordings. 

 

B.  Related Sections: 

 

1.  Division 1 Section "Submittal Procedures" for submitting photographic 

documentation. 

2.  Division 1 Section "Closeout Procedures" for submitting photographic 

documentation as project record documents at Project closeout. 

3.  Division 2 Section "Interior Demolition" for photographic documentation before 

building demolition operations commence. 

4.  Division 2 Section "Site Clearing" for photographic documentation before site 

clearing operations commence. 

 

 

1.3 INFORMATIONAL SUBMITTALS 

 

A.  Key Plan: Submit key plan of Project site and building with notation of vantage points 

marked for location and direction of each photograph and video recording. 

 

B.  Digital Photographs: Submit image files within seven days of taking photographs. 

 

1.  Digital Camera: Minimum sensor resolution of 8 megapixels. 

2.  Format: Minimum 1600 by 1200 pixels, 400 dpi minimum, in unaltered original 

files, with same aspect ratio as the sensor, uncropped, date- and time- stamped, in 

folder named by date of photograph, accompanied by key plan file. 

3.  Identification: Provide the following information with each image description: 

 

a.  Name of Project. 

b.  Name and contact information for photographer. 
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c.  Name of and Construction Manager. 

d.  Name of Contractor. 

e.  Date photograph was taken. 

f.  Description of vantage point indicating location and direction (by 

compass point). 

g.  Unique sequential identifier keyed to accompanying key plan. 

Construction Photographs: Submit two prints of each photographic view 

within seven days of taking photographs. 

 

C. Construction photographs: Submit two prints of each photographic view within seven 

days of taking photographs. 

 

1.  Format: 8-by-10-inch smooth-surface matte prints on single-weight commercial-

grade photographic paper, enclosed back to back in clear plastic sleeves that are 

punched for standard three-ring binder. 

2.  Identification: On back of each print, provide an applied label or rubber-stamped 

impression with the following information: 

 

a.  Name of Project. 

b.  Name and contact information for photographer. 

c.  Name of Construction Manager. 

d.  Name of Contractor. 

e.  Date photograph was taken if not date stamped by camera. 

f.  Description of vantage point, indicating location and direction (by 

compass point). 

g.  Unique sequential identifier keyed to accompanying key plan. 

 

D. Video Recordings: Submit video recordings within seven days of recording. 

 

1.  Submit video recordings in digital video disc format acceptable to Owner. 

2.  Identification: With each submittal, provide the following information: 

 

a.  Name of Project. 

b.  Name and address of photographer. 

c.  Name of Construction Manager. 

d.  Name of Contractor. 

e.  Date video recording was recorded. 

f.  Description of vantage point, indicating location and direction (by 

compass point). 

g.  Weather conditions at time of recording. 

 

1.4 QUALITY ASSURANCE 

 

A.  Photographer Qualifications: An individual who has been regularly engaged as a 

photographer of construction projects for not less than three years. 
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1.5 USAGE RIGHTS 

 

A.  Obtain and transfer copyright usage rights from photographer to Owner for unlimited 

reproduction of photographic documentation. 

 

1.6 COORDINATION 

 

A. Coordinate with the Construction Manager and any archeological photographer engaged 

separately by the Owner to photograph historical elements of the Thornton Building 

(Building 3A) and Hutchinson Chapel (Building 5).  Photographs for historical 

documentation may be taken by the archeological photographer within the structures 

and/or outside of the structures to document the historical setting of the buildings. 

 

PART 2 – PRODUCTS 

 

2.1  PHOTOGRAPHIC MEDIA 

 

A.  Digital Images: Provide images in JPG format, produced by a digital camera with 

minimum sensor size of 8 megapixels, and at an image resolution of not less than 1600 

by 1200 pixels and 400 dpi. 

 

B.  Digital Video Recordings: Provide high-resolution, digital video disc in format 

acceptable to Owner. 

 

 

PART 3 – EXECUTION 

 

 

3.1  CONSTRUCTION PHOTOGRAPHS 

 

A.   Photographer: Engage a qualified photographer to take construction photographs. 

 

B.   General: Take photographs using the maximum range of depth of field, and that are in 

focus, to clearly show the Work. Photographs with blurry or out-of-focus areas will not 

be accepted. 

 

1.  Maintain key plan with each set of construction photographs that identifies each 

photographic location. 

 

C.  Digital Images: Submit digital images exactly as originally recorded in the digital 

camera, without alteration, manipulation, editing, or modifications using image-editing 

software. 

 

1.  Date and Time: Include date and time in file name for each image. 

2.  Field Office Images: Maintain one set of images accessible in the field office at 

Project site, available at all times for reference. Identify images in the same 

manner as those submitted to Construction Manager. 
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D.  Preconstruction Photographs: Before commencement of demolition, take photographs of 

Project site and surrounding properties, including existing items to remain during 

construction, from different vantage points, as directed by Construction Manager. 

 

1.  Take photographs to show existing conditions adjacent to property before starting 

the Work. 

2.  Take photographs of existing buildings either on or adjoining property to 

accurately record physical conditions at start of construction. 

3.  Take additional photographs as required to record settlement or cracking of 

adjacent structures, pavements, and improvements. 

 

E.  Periodic Construction Photographs: Take photographs monthly, with timing each month 

adjusted to coincide with the cutoff date associated with each Application for Payment. 

Select vantage points to show status of construction and progress since last photographs 

were taken. 

 

F.  Final Completion Construction Photographs: Take color photographs after date of 

Substantial Completion for submission as project record documents. Construction 

Manager will inform photographer of desired vantage points. 

 

G.  Additional Photographs: or Construction Manager may request photographs in addition to 

periodic photographs specified. Additional photographs will be paid for by Change Order 

and are not included in the Contract Sum. 

 

1.  Three days' notice will be given, where feasible. 

2.  In emergency situations, take additional photographs within 24 hours of request. 

3.  Circumstances that could require additional photographs include, but are not 

limited to, the following: 

 

a.  Special events planned at Project site. 

b.  Immediate follow-up when on-site events result in construction damage 

or losses. 

c.  Photographs to be taken at fabrication locations away from Project site. 

d.  Substantial Completion of a major phase or component of the Work. 

e.  Extra record photographs at time of final acceptance. 

f.  Owner's request for special publicity photographs. 

 

END OF SECTION 01322 
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SECTION 01330 - SUBMITTAL PROCEDURES 

 

 

PART 1 – GENERAL 

 

 

1.1  RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2  SUMMARY 

 

A.  Section includes requirements for the submittal schedule and administrative and 

procedural requirements for submitting Shop Drawings, Product Data, Samples, and 

other submittals. 

 

B.  Related Sections: 

 

1.  Division I Section "Payment Procedures" for submitting Applications for 

Payment and the schedule of values. 

2.  Division I Section "Construction Progress Documentation" for submitting 

schedules and reports, including Contractor's construction schedule. 

3.  Division I Section "Project Record Documents" for submitting record Drawings, 

record Specifications, and record Product Data. 

 

C. Table of Submittals. A Table of Submittals is provided for convenience at the end of this 

Section. Contractor shall provide all submittals listed on the table and shall also provide 

all other submittals not listed or omitted from the list that are identified in or required by 

provisions of the Contract, including General and Supplementary Conditions and other all 

other Division 1, Division 2, Division 3, or Division 32 Specification Sections. 

 

1.3  DEFINITIONS 

 

A.  Action Submittals: Written and graphic information and physical samples that require 

Engineer's and Construction Manager's responsive action. 

 

B.  Informational Submittals: Written and graphic information and physical samples that do 

not require Engineer's and Construction Manager's responsive action. Submittals may be 

rejected for not complying with requirements. 

 

1.4  SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

 

A.  General: Electronic copies of CAD Drawings of the Contract Drawings will be provided 

by Engineer for Contractor's use in preparing submittals, if requested. 

 

1.  Contractor shall provide five (5) copies of each submittal. 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

SUBMITTAL PROCEDURES   01330 - 2 

 

B.  Coordination: Coordinate preparation and processing of submittals with performance of 

construction activities. 

1.  Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 

2.  Coordinate transmittal of different types of submittals for related parts of the 

Work so processing will not be delayed because of need to review submittals 

concurrently for coordination. . 

 

a.  Engineer and Construction Manager reserve the right to withhold action 

on a submittal requiring coordination with other submittals until related 

submittals are received. 

 

C.  Processing Time: Allow time for submittal review, including time for resubmittals, as 

follows.  Time for review shall commence on Construction Manager's receipt of 

submittal. No extension of the Contract Time will be authorized because of failure to 

transmit submittals enough in advance of the Work to permit processing, including 

resubmittals. 

 

1. Initial Review: Allow minimum of 10 calendar days for initial review of each 

submittal.  Allow additional time if coordination with subsequent submittals is 

required. 

2. Construction Manager will advise Contractor when a submittal being processed 

must be delayed for coordination. 

3. Intermediate Review: If intermediate submittal is necessary, process it in same 

manner as initial submittal. 

4. Resubmittal Review: Allow 7 calendar days for review of each resubmittal. 

 

D.  Identification and Information: Contractor shall use Submittal Form CM 103 under 

Special Conditions for all submittals. 

 

1.  Indicate name of firm or entity that prepared each submittal on label or title 

block. 

2.  Include the following information for processing and recording action taken: 

 

a. Project name. 

b. Date. 

c. Name of Contractor. 

d. Name of subcontractor. 

e. Submittal number or other unique identifier, including revision identifier. 

f. Submittal number shall use Specification Section number followed by a 

decimal point and then a sequential number (e.g., 06100.01).  

Resubmittals shall include an alphabetic suffix after another decimal 

point (e.g., 06100.01.A). 

g. Number and title of appropriate Specification Section. 

h. Drawing number and detail references, as appropriate. 

i. Other necessary identification. 
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E. Deviations: Identify deviations from the Contract Documents on submittals. 

F. Additional Paper Copies: Unless additional copies are required for final submittal, and 

unless Engineer or Construction Manager observes noncompliance with provisions in the 

Contract Documents, initial submittal may serve as final submittal. 

 

1.  Submit one copy of submittal to concurrent reviewer in addition to specified 

number of copies to Engineer and Construction Manager. 

 

G.  Transmittal: Contractor shall use transmittal form CM103 which can be obtained from 

the Construction Manager.   

 

H.  Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

 

1.  Note date and content of previous submittal. 

2.  Note date and content of revision in label or title block and clearly indicate extent 

of revision. 

3.  Resubmit submittals until they are marked as approved. 

 

I.  Distribution: Furnish copies of final submittals to authorities having jurisdiction, and 

others as necessary for performance of construction activities. Show distribution on 

transmittal forms. 

 

J.  Use for Construction: Use only final submittals that are marked approved. 

 

PART 2 – PRODUCTS 

 

2.1  SUBMITTAL PROCEDURES 

 

A.  General Submittal Procedure Requirements: Prepare and submit submittals required by 

individual Specification Sections. 

 

1. Submit "Contract Labor Rate Worksheet" on sample form CM 102 under the 

Special Conditions section. 

2. Action Submittals: Submit five (5) paper copies of each submittal, unless 

otherwise indicated through the Construction Manager. 

3. Informational Submittals: Submit five (5) paper copies of each submittal, unless 

otherwise indicated. 

4. Closeout Submittals and Maintenance Material Submittals: Comply with 

requirements specified in Division I Section "Closeout Procedures." 

5. Certificates and Certifications Submittals: Provide a statement that includes 

signature of entity responsible for preparing certification. Certificates and 

certifications shall be signed by an officer or other individual authorized to sign 

documents on behalf of that entity. 

 

a. Provide a digital signature with digital certificate on electronically-

submitted certificates and certifications where indicated. 
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b. Provide a notarized statement on original paper copy certificates and 

certifications where indicated. 

 

6.  Test and Inspection Reports Submittals: Comply with requirements specified in 

Division I Section "Quality Requirements." 

 

B.  Product Data: Collect information into a single submittal for each element of construction 

and type of product or equipment. 

 

1. If information must be specially prepared for submittal because standard 

published data are not suitable for use, submit as Shop Drawings, not as Product 

Data. 

2.  Mark each copy of each submittal to show which products and options are 

applicable. 

3.  Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 

b. Manufacturer's product specifications. 

c. Standard color charts. 

d. Statement of compliance with specified referenced standards. 

e. Testing by recognized testing agency. 

f. Application of testing agency labels and seals. 

g. Notation of coordination requirements. 

h. Availability and delivery time information. 

4.  For equipment, include the following in addition to the above, as applicable: 

a.  Wiring diagrams showing factory-installed wiring. 

b.  Printed performance curves. 

c.  Operational range diagrams. 

d.  Clearances required to other construction, if not indicated on 

accompanying Shop Drawings. 

5. Submit Product Data before or concurrent with Samples. 

6. Submit Product Data in the following format: 

a.  Five (5) paper copies of Product Data, unless otherwise indicated.  

Engineer, through Construction Manager, will return two copies. 

 

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not 

base Shop Drawings on reproductions of the Contract Documents or standard printed 

data. 

 

1.  Preparation: Fully illustrate requirements in the Contract Documents. Include the 

following information, as applicable: 

 

a.  Identification of products. 

b.  Schedules. 

c.  Compliance with specified standards. 

d.  Notation of coordination requirements. 

e.  Notation of dimensions established by field measurement. 

f.  Relationship and attachment to adjoining construction clearly indicated. 

g.  Seal and signature of professional engineer if specified. 
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2.  Sheet Size: Except for templates, patterns, and similar full-size drawings, submit 

Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 24 by 36 

inches. 

3.  Submit Shop Drawings in the following format: 

 

a.  Five (5) opaque copies of each submittal. Engineer and Construction 

Manager will retain two copies; remainder will be returned. 

 

D.  Samples: Submit Samples for review. 

 

1.  Transmit Samples that contain multiple, related components such as accessories 

together in one submittal package. 

2.  Identification: Attach label on unexposed side of Samples that includes the 

following: 

 

a.  Generic description of Sample. 

b.  Product name and name of manufacturer. 

c.  Sample source. 

d.  Number and title of applicable Specification Section. 

 

E.  Product Schedule: As required in individual Specification Sections, prepare a written 

summary indicating types of products required for the Work and their intended location. 

 

1.  Submit product schedule in the following format: 

 

a. Five (5) paper copies of product schedule or list, unless otherwise 

indicated.  Engineer, through Construction Manager, will return two 

copies. 

 

F.  Contractor's Construction Schedule: Comply with requirements specified in Division 1 

Section "Construction Progress Documentation." 

 

G.  Application for Payment: Comply with requirements specified in Division I Section 

"Payment Procedures." 

 

H.  Schedule of Values: Comply with requirements specified in Division I Section "Payment 

Procedures." 

 

I.  Subcontract List: Prepare a written summary identifying individuals or firms proposed 

for each portion of the Work, including those who are to furnish products or equipment 

fabricated to a special design. Include the following information in tabular form: 

 

1.  Name, address, and telephone number of entity performing subcontract or 

supplying products. 

2.  Number and title of related Specification Section(s) covered by subcontract. 

3.  Drawing number and detail references, as appropriate, covered by subcontract. 

4.  Submit subcontract list in the following format: 
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a.  Number of Copies: Five (5) paper copies of subcontractor list, unless 

otherwise indicated. Engineer, through Construction Manager, will return 

two copies. 

 

J.  Coordination Drawings: Comply with requirements specified in Division I Section 

"Project Management and Coordination."  

 

K.  Qualification Data: Prepare written information that demonstrates capabilities and 

experience of firm or person. Include lists of completed projects with project names and 

addresses, contact information of engineers and owners, and other information specified. 

 

L.  Welding Certificates: Prepare written certification that welding procedures and personnel 

comply with requirements in the Contract Documents. Submit record of Welding 

Procedure Specification and Procedure Qualification Record on American Welding 

Society (AWS) forms.  Include names of firms and personnel certified. 

 

M.  Installer Certificates: Submit written statements on manufacturer's letterhead certifying 

that Installer complies with requirements in the Contract Documents and, where required, 

is authorized by manufacturer for this specific Project. 

 

N.  Manufacturer Certificates: Submit written statements on manufacturer's letterhead 

certifying that manufacturer complies with requirements in the Contract Documents. 

Include evidence of manufacturing experience where required. 

 

O.  Product Certificates: Submit written statements on manufacturer's letterhead certifying 

that product complies with requirements in the Contract Documents. 

 

P.  Material Certificates: Submit written statements on manufacturer's letterhead certifying 

that material complies with requirements in the Contract Documents. 

 

Q.  Material Test Reports: Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting test results of material for compliance 

with requirements in the Contract Documents. 

 

R.  Product Test Reports: Submit written reports indicating current product produced by 

manufacturer complies with requirements in the Contract Documents. Base reports on 

evaluation of tests performed by manufacturer and witnessed by a qualified testing 

agency, or on comprehensive tests performed by a qualified testing agency. 

 

S.  Schedule of Tests and Inspections: Comply with requirements specified in Division 1 

Section "Quality Requirements." 

 

T.  Field Test Reports: Submit reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final 

location, for compliance with requirements in the Contract Documents. 
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U.  Design Data: Prepare and submit written and graphic information, including, but not 

limited to, performance and design criteria, list of applicable codes and regulations, and 

calculations.  Include list of assumptions and other performance and design criteria and a 

summary of loads.  Include load diagrams if applicable. Provide name and version of 

software, if any, used for calculations. Include page numbers. 

 

PART 3 – EXECUTION 

 

3.1  CONTRACTOR'S REVIEW 

 

A.  Action and Informational Submittals: Review each submittal and check for coordination 

with other Work of the Contract and for compliance with the Contract Documents. Note 

corrections and field dimensions. Mark with approval stamp before submitting to 

Engineer and Construction Manager. 

 

B.  Project Closeout and Maintenance/Material Submittals: Refer to requirements in Division 

1 Section "Closeout Procedures." 

 

C.  Approval Stamp or Equivalent: Stamp each submittal with a uniform, approval stamp. 

Include Project name and location, submittal number, Specification Section title and 

number, name of reviewer, date of Contractor's approval, and statement certifying that 

submittal has been reviewed, checked, and approved for compliance with the Contract 

Documents. 

 

 

3.2  ENGINEER'S AND CONSTRUCTION MANAGER'S ACTION 

 

A.  General: Engineer and Construction Manager will not review submittals that do not bear 

Contractor's approval stamp and will return them without action. 

 

B.  Action Submittals: Engineer and Construction Manager will review each submittal, make 

marks to indicate corrections or modifications required, and return it. Engineer and 

Construction Manager will stamp each submittal with an action stamp and will mark 

stamp appropriately to indicate action. 

 

C. Informational Submittals: Engineer and Construction Manager will review each submittal 

and will not return it, or will return it if it does not comply with requirements. Engineer 

and Construction Manager will forward each submittal to appropriate party. 

 

D.  Incomplete submittals are not acceptable, will be considered nonresponsive, and will be 

returned without review. 

 

E.  Submittals not required by the Contract Documents may not be reviewed and may be 

discarded. 

 

 



 

 

 

 

 

 

 

 

 

 

 

Page Intentionally Left Blank 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

QUALITY REQUIREMENTS   01400 - 1 

SECTION 01400 - QUALITY REQUIREMENTS 

 

 

PART 1-GENERAL 

 

 

1.1  RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2  SUMMARY 

 

A.  Section includes administrative and procedural requirements for quality assurance and 

quality control. 

 

B.  Testing and inspecting services are required to verify compliance with requirements 

specified or indicated. These services do not relieve Contractor of responsibility for 

compliance with the Contract Document requirements. 

 

1.  Specific quality-assurance and -control requirements for individual construction 

activities are specified in the Sections that specify those activities. Requirements 

in those Sections may also cover production of standard products. 

2.  Specified tests, inspections, and related actions do not limit Contractor's other 

quality assurance and -control procedures that facilitate compliance with the 

Contract Document requirements. 

 

C.  Related Sections: 

 

1.  Division 1 Section "Construction Progress Documentation" for developing a 

schedule of required tests and inspections. 

2.  Divisions 1 through 3 Sections for specific test and inspection requirements. 

 

 

1.3  DEFINITIONS 

 

A. Quality-Assurance Services: Activities, actions, and procedures performed before and 

during execution of the Work to guard against defects and deficiencies and substantiate 

that proposed construction will comply with requirements. 

 

B.  Quality-Control Services: Tests, inspections, procedures, and related actions during and 

after execution of the Work to evaluate that actual products incorporated into the Work 

and completed construction comply with requirements. Services do not include contract 

enforcement activities performed by Engineer or Construction Manager. 
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C.  Preconstruction Testing: Tests and inspections performed specifically for the Project 

before products and materials are incorporated into the Work to verify performance or 

compliance with specified criteria. 

 

D.  Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a 

testing agency qualified to conduct product testing and acceptable to authorities having 

jurisdiction, to establish product performance and compliance with specified 

requirements. 

 

E.  Source Quality-Control Testing: Tests and inspections that are performed at the source, 

i.e., plant, mill, factory, or shop. 

 

F.  Field Quality-Control Testing: Tests and inspections that are performed on-site for 

installation of the Work and for completed Work. 

 

G.  Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 

laboratory shall mean the same as testing agency. 

 

H.  Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 

employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 

operation, including installation, erection, application, and similar operations. 

 

1.  Use of trade-specific terminology in referring to a trade or entity does not require 

that certain construction activities be performed by accredited or unionized 

individuals, or that requirements specified apply exclusively to specific trade or 

trades. 

 

I.  Experienced: When used with an entity or individual, "experienced" means having 

successfully completed a minimum of five previous projects similar in nature, size, and 

extent to this Project; being familiar with special requirements indicated; and having 

complied with requirements of authorities having jurisdiction. 

 

 

1.4  CONFLICTING REQUIREMENTS 

 

A.  Referenced Standards: If compliance with two or more standards is specified and the 

standards establish different or conflicting requirements for minimum quantities or 

quality levels, comply with the most stringent requirement. Refer conflicting 

requirements that are different, but apparently equal, to Engineer for a decision before 

proceeding. 

 

B.  Minimum Quantity or Quality Levels: The quantity or quality level shown or specified 

shall be the minimum provided or performed. The actual installation may comply exactly 

with the minimum quantity or quality specified, or it may exceed the minimum within 

reasonable limits.  To comply with these requirements, indicated numeric values are 

minimum or maximum, as appropriate, for the context of requirements. Refer 

uncertainties to Engineer for a decision before proceeding. 
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1.5 INFORMATIONAL SUBMITTALS 

 

A.  Contractor's Quality-Control Plan: For quality-assurance and quality-control activities 

and responsibilities. 

 

B.  Contractor's Quality-Control Manager Qualifications: For supervisory personnel. 

 

C.  Contractor's Statement of Responsibility: When required by authorities having 

jurisdiction, submit copy of written statement of responsibility sent to authorities having 

jurisdiction before starting work. 

 

D.  Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" 

Article to demonstrate their capabilities and experience. Include proof of qualifications in 

the form of a recent report on the inspection of the testing agency by a recognized 

authority. 

 

E.  Schedule of Tests and Inspections: Prepare in tabular form and include the following: 

 

1.  Specification Section number and title. 

2.  Entity responsible for performing tests and inspections. 

3.  Description of test and inspection. 

4.  Identification of applicable standards. 

5.  Identification of test and inspection methods. 

6.  Number of tests and inspections required. 

7.  Time schedule or time span for tests and inspections. 

8.  Requirements for obtaining samples. 

9.  Unique characteristics of each quality-control service. 

 

 

1.6  CONTRACTOR'S QUALITY-CONTROL PLAN 

 

A.  Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to 

Proceed. Submit in format acceptable to Construction Manager. Identify personnel, 

procedures, controls, instructions, tests, records, and forms to be used to carry out 

Contractor's quality-assurance and quality-control responsibilities. Coordinate with 

Contractor's construction schedule. 

 

B.  Quality-Control Personnel Qualifications: Engage qualified full-time personnel trained 

and experienced in managing and executing quality-assurance and quality-control 

procedures similar in nature and extent to those required for Project. 

 

C.  Submittal Procedure: Describe procedures for ensuring compliance with requirements 

through review and management of submittal process. Indicate qualifications of 

personnel responsible for submittal review. 

 

D.  Testing and Inspection: Include in quality-control plan a comprehensive schedule of 

Work requiring testing or inspection. 
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E.  Continuous Inspection of Workmanship: Describe process for continuous inspection 

during construction to identify and correct deficiencies in workmanship in addition to 

testing and inspection specified. Indicate types of corrective actions to be required to 

bring work into compliance with standards of workmanship established by Contract 

requirements and approved mockups. 

 

F.  Monitoring and Documentation: Maintain testing and inspection reports including log of 

approved and rejected results. Indicate corrective actions taken to bring nonconforming 

work into compliance with requirements. Comply with requirements of authorities having 

jurisdiction. 

 

 

1.7  REPORTS AND DOCUMENTS 

 

A.  Test and Inspection Reports: (As Applicable) Prepare and submit certified written reports 

specified in other Sections. Include the following: 

 

1.  Date of issue. 

2.  Project title and number. 

3.  Name, address, and telephone number of testing agency. 

4.  Dates and locations of samples and tests or inspections. 

5.  Names of individuals making tests and inspections. 

6.  Description of the Work and test and inspection method. 

7.  Identification of product and Specification Section. 

8.  Complete test or inspection data. 

9.  Test and inspection results and an interpretation of test results. 

10.  Record of temperature and weather conditions at time of sample taking and 

testing and inspecting. 

11.  Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements. 

12.  Name and signature of laboratory inspector. 

13.  Recommendations on retesting and re-inspecting. 

 

B.  Manufacturer's Technical Representative's Field Reports: (As Applicable) Prepare written 

information documenting manufacturer's technical representative's tests and inspections 

specified in other Sections. Include the following: 

 

1. Name, address, and telephone number of technical representative making report.   

2. Statement on condition of substrates and their acceptability for installation of 

product.   

3. Statement that products at Project site comply with requirements. 

4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 

5. Results of operational and other tests and a statement of whether observed 

performance complies with requirements.   

6. Statement whether conditions, products, and installation will affect warranty. 

7. Other required items indicated in individual Specification Sections. 
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C.  Factory-Authorized Service Representative's Reports (As Applicable): Prepare written 

information documenting manufacturer's factory-authorized service representative's tests 

and inspections specified in other Sections. Include the following: 

 

1.  Name, address, and telephone number of factory-authorized service 

representative making report. 

2.  Statement that equipment complies with requirements. 

3.  Results of operational and other tests and a statement of whether observed 

performance complies with requirements. 

4.  Statement whether conditions, products, and installation will affect warranty. 

5.  Other required items indicated in individual Specification Sections. 

 

D.  Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, 

licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, 

receipts for fee payments, judgments, correspondence, records, and similar documents, 

established for compliance with standards and regulations bearing on performance of the 

Work. 

 

 

1.8  QUALITY ASSURANCE 

 

A.  General: Qualifications paragraphs in this article establish the minimum qualification 

levels required; individual Specification Sections specify additional requirements. 

 

B.  Manufacturer Qualifications: A firm experienced in manufacturing products or systems 

similar to those indicated for this Project and with a record of successful in-service 

performance, as well as sufficient production capacity to produce required units. 

 

C.  Fabricator Qualifications: A firm experienced in producing products similar to those 

indicated for this Project and with a record of successful in-service performance, as well 

as sufficient production capacity to produce required units. 

 

D.  Installer Qualifications: A firm or individual experienced in installing, erecting, or 

assembling work similar in material, design, and extent to that indicated for this Project, 

whose work has resulted in construction with a record of successful in-service 

performance. 

 

E.  Professional Engineer Qualifications: A professional engineer who is legally qualified to' 

practice in jurisdiction where Project is located and who is experienced in providing 

engineering services of the kind indicated. Engineering services are defined as those 

performed for installations of the system, assembly, or products that are similar to those 

indicated for this Project in material, design, and extent. 

 

F.  Specialists: Certain Specification Sections require that specific construction activities 

shall be performed by entities who are recognized experts in those operations. Specialists 

shall satisfy qualification requirements indicated and shall be engaged for the activities 

indicated. 
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1.  Requirements of authorities having jurisdiction shall supersede requirements for 

specialists. 

 

G.  Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with 

the experience and capability to conduct testing and inspecting indicated, as documented 

according to ASTM E 329; and with additional qualifications specified in individual 

Sections; and where required by authorities having jurisdiction, that is acceptable to 

authorities. 

 

1.  NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7. 

2.  NVLAP: A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

 

H.  Manufacturer's Technical Representative Qualifications: An authorized representative of 

manufacturer who is trained and approved by manufacturer to observe and inspect 

installation of manufacturer's products that are similar in material, design, and extent to 

those indicated for ,this Project. 

 

1.  Factory-Authorized Service Representative Qualifications: An authorized 

representative of manufacturer who is trained and approved by manufacturer to 

inspect installation of manufacturer's products that are similar in material, design, 

and extent to those indicated for this Project. 

 

 

1.9  QUALITY CONTROL 

 

A.  Owner Responsibilities: Where quality-control services are indicated as Owner's 

responsibility, Owner will engage a qualified testing agency to perform these services. 

 

1.  Owner will furnish Contractor with names, addresses, and telephone numbers of 

testing agencies engaged and a description of types of testing and inspecting they 

are engaged to perform. 

2.  Payment for these services will be made from testing and inspecting allowances, 

as authorized by Change Orders. 

3.  Costs for retesting and re-inspecting construction that replaces or is necessitated 

by work that failed to comply with the Contract Documents will be charged to 

Contractor. 

 

B.  Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 

Contractor's responsibility. Perform additional quality-control activities required to verify 

that the Work complies with requirements, whether specified or not. 

 

1.  Unless otherwise indicated, provide quality-control services specified and those 

required by authorities having jurisdiction. Perform quality-control services 

required of Contractor by authorities having jurisdiction, whether specified or 

not. 
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2.  Where services are indicated as Contractor's responsibility, engage a qualified 

testing agency to perform these quality-control services. 

 

a.  Contractor shall not employ same entity engaged by Owner, unless 

agreed to in writing by Owner. 

 

3.  Notify testing agencies at least 24 hours in advance of time when Work that 

requires testing or inspecting will be performed. 

4.  Where quality-control services are indicated as Contractor's responsibility, 

submit a certified written report, in duplicate, of each quality-control service. 

5.  Testing and inspecting requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 

6.  Submit additional copies of each written report directly to authorities having 

jurisdiction, when they so direct. 

 

C.  Manufacturer's Field Services: Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, 

including service connections. Report results in writing as specified in Division 1 Section 

"Submittal Procedures." 

 

D.  Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical 

representative to observe and inspect the Work. Manufacturer's technical representative's 

services include participation in pre-installation conferences, examination of substrates 

and conditions, verification of materials, observation of Installer activities, inspection of 

completed portions of the Work, and submittal of written reports. 

 

E.  Retesting/Re-inspecting: Regardless of whether original tests or inspections were 

Contractor's responsibility, provide quality-control services, including retesting and re-

inspecting, for construction that replaced Work that failed to comply with the Contract 

Documents. 

 

F.  Testing Agency Responsibilities: Cooperate with Engineer, Construction Manager 

Contractor in performance of duties.  Provide qualified personnel to perform required 

tests and inspections. 

 

1.  Notify Construction Manager and Contractor promptly of irregularities or 

deficiencies observed in the Work during performance of its services. 

2.  Determine the location from which test samples will be taken and in which in-

situ tests are conducted. 

3.  Conduct and interpret tests and inspections and state in each report whether 

tested and inspected work complies with or deviates from requirements. 

4.  Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 

5.  Do not release, revoke, alter, or increase the Contract Document requirements or 

approve or accept any portion of the Work. 

6.  Do not perform any duties of Contractor. 
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G.  Associated Services: Cooperate with agencies performing required tests, inspections, and 

similar quality-control services, and provide reasonable auxiliary services as requested. 

Notify agency sufficiently in advance of operations to permit assignment of personnel. 

Provide the following: 

 

1.  Access to the Work. 

2.  Incidental labor and facilities necessary to facilitate tests and inspections. 

3.  Adequate quantities of representative samples of materials that require testing 

and inspecting. Assist agency in obtaining samples. 

4.  Facilities for storage and field curing of test samples. 

5.  Delivery of samples to testing agencies. 

6.  Preliminary design mix proposed for use for material mixes that require control 

by testing agency. 

7.  Security and protection for samples and for testing and inspecting equipment at 

Project site. 

 

H.  Coordination: Coordinate sequence of activities to accommodate required quality-

assurance and -control services with a minimum of delay and to avoid necessity of 

removing and replacing construction to accommodate testing and inspecting. 

 

1.  Schedule times for tests, inspections, obtaining samples, and similar activities. 

 

 

1.10  SPECIAL TESTS AND INSPECTIONS 

 

A.  Special Tests and Inspections: Engage a qualified testing agency and/or special inspector 

as applicable to conduct special tests and inspections required by authorities having 

jurisdiction. 

 

 

PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 – EXECUTION 

 

 

3.1  TEST AND INSPECTION LOG 

 

A.  Prepare a record of tests and inspections. Include the following: 

 

1.  Date test or inspection was conducted. 

2.  Description of the Work tested or inspected. 

3.  Date test or inspection results were transmitted to Engineer. 

4.  Identification of testing agency or special inspector conducting test or inspection. 
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B.  Maintain log at Project site. Post changes and modifications as they occur. Provide access 

to test and inspection log for Engineer's and Construction Manager's reference during 

normal working hours. 

 

 

3.2 REPAIR AND PROTECTION 

 

A.  General: On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 

 

1.  Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes. Restore 

patched areas and extend restoration into adjoining areas with durable seams that 

are as invisible as possible. 

 

B.  Protect construction exposed by or for quality-control service activities. 

 

C.  Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services.  

 

 

END OF SECTION 01400 
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SECTION 01410 - TESTING LABORATORY SERVICES 

 

PART 1 - GENERAL 

 

1.1 REQUIREMENTS INCLUDED 

 

 A. The Construction Manager will employ the services of an independent testing laboratory, 

subject to the approval of the Owner, to perform certain testing as specified herein, unless 

noted otherwise. 

 

 B. The Owner will pay for the services of an independent testing laboratory to perform 

specified backfill compaction testing or as deemed necessary by the Construction Manager. 

 

1. Contractor shall cooperate with the laboratory to facilitate the execution of its 

required services. 

2. Employment of the laboratory shall in no way relieve Contractor's obligations to 

perform the work of this contract. 

 

C. The Contractor will be required to compensate the Owner for any/all retesting that would 

be required due to failure of initial testing where specified requirements were not met. 

 

1.2 RELATED REQUIREMENTS 

 

 A. General Conditions of the Contract: 

 

1. Inspections and testing required by laws, ordinances, rules, regulations, orders or 

approvals of public authorities. 

 

 B. Respective Sections of specifications:  Certification of products. 

 

 C. Testing laboratory inspection, sampling and testing is required for, as appropriate to 

project: 

 

1. Section 02200 - Earthwork 

2. Section 02486 - Finish Grading 

 

1.3 QUALIFICATION OF LABORATORY 

 

 A. Meet Recommended Requirements for Independent Laboratory Qualifications published by 

American Council of Independent Laboratories.  

  

 B. Meet basic requirements of ASTM E329, Standards of Recommended Practice for 

Inspection and Testing Agencies for Concrete and Steel as Used in Construction. 

 

 C. Authorized to operate in the State of New York. 
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 D. Testing equipment: 

 

1. Calibrated at reasonable intervals by devices of accuracy traceable to either: 

   a. National Bureau of Standards 

   b. Accepted values of national physical constants. 

 

1.4 LABORATORY DUTIES 

 

 A. Cooperate with Owner/Owner Representative and Contractor.  Provide qualified personnel 

after due notice. 

 

 B. Perform specified inspections, sampling and testing of materials and methods of 

construction: 

 

1. Comply with specified standards. 

2. Ascertain compliance of materials with requirements of Contract Documents. 

 

 C. Promptly notify Owner/Owner Representative and Contractor of observed irregularities or 

deficiencies of work or products. 

 

D.  Promptly submit written report of each test and inspection.  One copy each to 

Owner/Owner Representative and Contractor.  Each report shall include: 

 

1.  Date issued. 

2.  Project title and number. 

3.  Testing laboratory name, address and telephone number. 

4.  Name and signature of laboratory inspector. 

5.  Date and time of sampling or inspection. 

6.  Record of temperature and weather conditions. 

7.  Date of test. 

8.  Identification of product and specification section. 

9.  Location of sample or test in the project. 

10.  Type of inspection or test. 

11.  Results of tests and compliance with Contract Documents. 

12.  Interpretation of test results when requested by Owner/Owner Representative. 

 

 E. Perform additional tests as required by Owner/Owner Representative. 
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1.5 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

 A. Laboratory is not authorized to: 

 

1.  Release, revoke, alter or enlarge on requirements of Contract Documents. 

2.  Approve or accept any portion of the work. 

3.  Perform any duties of the Contractor. 

 

1.6 CONTRACTOR'S RESPONSIBILITIES 

 

 A. Cooperate with laboratory personnel; provide access to work to manufacturer's facilities. 

 

 B. Secure and deliver to the laboratory adequate quantities of representational samples of 

materials proposed to be used and which require testing. 

 

 C. Provide to the laboratory the preliminary design mix proposed to be used for concrete and 

other material mixes which require control by the testing laboratory. 

 

 D. Furnish copies of products test reports as required. 

 

 E. Furnish incidental labor and facilities: 

 

1.  To provide access to work to be tested. 

2.  To obtain and handle samples at the project site or at the source of the product to 

be tested. 

3.  To facilitate inspections and tests. 

4.  For storage and curing of test samples. 

 

 F. Notify laboratory sufficiently in advance of operations to allow for laboratory assignment 

of personnel and scheduling of tests. 

 

PART 2 - GENERAL 

 

 Not Used 

 

PART 3 - EXECUTION 

 

 Not Used 

 

END OF SECTION 01410 
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SECTION 01420 – REFERENCES 

 

 

PART 1 – GENERAL 

 

 

1.1  RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and all Specification Sections, apply to this Section. 

 

 

1.2  DEFINITIONS 

 

A.  General: Basic Contract definitions are included in the Conditions of the Contract. 

 

B.  "Approved": When used to convey Engineer's action on Contractor's submittals, 

applications, and requests, "approved" is limited to Engineer's duties and responsibilities 

as stated in the Conditions of the Contract. 

 

C.  "Directed": A command or instruction by Engineer or Construction Manager. Other terms 

including "requested," "authorized," "selected," "required," and "permitted" have the 

same meaning as "directed." 

 

D.  "Indicated": Requirements expressed by graphic representations or in written form on 

Drawings, in Specifications, and in other Contract Documents. Other terms including 

"shown,"· "noted," "scheduled” and "specified" have the same meaning as "indicated." 

 

E.  "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 

jurisdiction, and rules, conventions, and agreements within the construction industry that 

control performance of the Work. 

 

F.  "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 

installation, and similar operations. 

 

G.  "Install": Operations at Project site including unloading, temporarily storing, unpacking, 

assembling, erecting, placing, anchoring, applying, working to dimension, finishing, 

curing, protecting, cleaning, and similar operations. 

 

H.  "Provide": Furnish and install, complete and ready for the intended use. 

 

I.  "Project Site": Space available for performing construction activities. The extent/limit of 

Project site is shown on Drawings and mayor may not be identical with the description of 

the land on which Project is to be built. 
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1.3  INDUSTRY STANDARDS 

 

A.  Applicability of Standards: Unless the Contract Documents include more stringent 

requirements, applicable construction industry standards have the same force and effect 

as if bound or copied directly into the Contract Documents to the extent referenced. Such 

standards are made a part of the Contract Documents by reference.  

 

B.  Publication Dates: Comply with standards in effect as of date of the Contract Documents 

unless otherwise indicated. 

 

C.  Copies of Standards: Each entity engaged in construction on Project should be familiar 

with industry standards applicable to its construction activity. Copies of applicable 

standards are not bound with the Contract Documents. 

 

1.  Where copies of standards are needed to perform a required construction activity, 

obtain copies directly from publication source. 

 

 

PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 - EXECUTION (Not Used) 

 

 

END OF SECTION 01420 
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS 

 

 

PART 1 – GENERAL 

 

 

1.1  RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2  SUMMARY 

 

A.  Section includes requirements for temporary utilities, support facilities, and security and 

protection facilities. 

 

B.  Related Sections: 

 

1.  Division 1 Section "Summary". 

2.  All Division 2, Division 3, and Division 32 Sections. 

 

 

1.3  USE CHARGES 

 

A.  General: Installation and removal of and use charges for temporary facilities shall be 

included in the Contract Sum unless otherwise indicated. Allow other entities to use 

temporary services and facilities without cost, including, but not limited to, Owner, 

Engineer, Construction Manager, testing agencies, and authorities having jurisdiction.  

 

B. Sewer Service: Pay sewer service use charges for sewer usage by all entities for 

construction operations. 

 

C.  Water Service: Pay water service use charges for water used by all entities for 

construction operations. 

 

D.  Electric Power Service: Pay electric power service use charges for electricity used by all 

entities for construction operations. 

 

 

1.4  SUBMITTALS 

 

A.  Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for 

construction personnel.  

 

B.  Erosion and Sedimentation Control Plan: Show compliance with requirements of 

authorities having jurisdiction. 
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C.  Dust/Noise Control Plan: Submit coordination drawing and narrative that indicates the 

dust and noise control measures proposed for use, proposed locations, and proposed time 

frame for their operation.  Identify further options if proposed measures are later 

determined to be inadequate. Include the following: 

 

1.  Locations of dust control partitions at each phase of the work. 

2.  Other dust and noise control measures. 

3.  Waste management plan. 

 

D. Rodent Control: Submit documentation on company providing rodent control along with 

a detailed plan on control methods and approach. 

 

 

1.5  QUALITY ASSURANCE 

 

A.  Electric Service: Comply with NECA, NEMA, and UL standards and regulations for 

temporary electric service. Install service to comply with NFPA 70. 

 

B.  Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 

temporary utility before use. Obtain required certifications and permits. 

 

 

1.6  PROJECT CONDITIONS 

 

A.  Temporary Use of Facilities: Contractor and his installer of each temporary service to 

assume responsibility for operation, maintenance, and protection of each service during 

its use as a construction facility before Owner's acceptance, regardless of previously 

assigned responsibilities. 

 

 

PART 2 – PRODUCTS 

 

 

2.1  MATERIALS 

 

A.  Chain-Link Fencing: Provide materials to maintain existing perimeter fencing through the 

demolition phase of the Project and provide temporary fencing as specified by Contract 

Drawings before demolition is initiated and maintain until all basements are backfilled. 

 

2.2  TEMPORARY FACILITIES 

 

A.  Field Offices, General: Prefabricated or mobile units with serviceable finishes, 

temperature controls, and foundations adequate for normal loading. Provide separate field 

offices for Contractor and CM use. 

   

B.  Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, 

Engineer, Construction Manager and construction personnel office activities and to 

accommodate project meetings specified in other Division 1 Sections.  Provide office 
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cleaning services and supplies as needed upon request. Furnish and equip offices as per 

Specification 01592 Construction Manager’s Office Trailer. 

 

C.  Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to 

accommodate materials and equipment for construction operations. 

 

1. Store combustible materials apart from building. 

 

2.3  EQUIPMENT 

 

A.  Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 

locations and classes of fire exposures. 

 

B.  HVAC Equipment: Unless Owner authorizes use of permanent HVAC system; provide 

vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space 

thermostatic control. 

 

1.  Use of gasoline-burning space heaters, open-flame heaters, or salamander-type 

heating units is prohibited. 

2.  Heating Units: Listed and labeled for type of fuel being consumed, by a testing 

agency acceptable to authorities having jurisdiction, and marked for intended use. 

 

PART 3 – EXECUTION 

 

 

3.1  INSTALLATION, GENERAL 

 

A.  Locate facilities where they will serve Project adequately and result in minimum 

interference with performance of the Work. Relocate and modify facilities as required by 

progress of the Work. 

 

1.  Locate facilities to limit site disturbance as specified in Division 1 Section 

"Summary." 

 

B.  Provide each facility ready for use when needed to avoid delay. Do not remove until 

facilities are no longer needed or are replaced by authorized use of completed permanent 

facilities. 

 

 

3.2  TEMPORARY UTILITY INSTALLATION 

 

A.  General: Install temporary service or connect to existing service. 

 

1.  Arrange with utility company, Owner, and existing users for time when service 

can be interrupted, if necessary, to make connections for temporary services. 

 

B.  Sewers and Drainage: Provide temporary utilities to remove effluent lawfully. 
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1.  Connect temporary sewers to municipal system as directed by authorities having 

Jurisdiction. 

 

C.  Water Service: Install water service and distribution piping in sizes and pressures 

adequate for construction. Prevent service from freezing. 

 

D.  Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use 

of construction personnel. Comply with requirements of authorities having jurisdiction 

for type, number, location, operation, and maintenance of fixtures and facilities. 

 

E.  Heating and Cooling: Provide temporary heating and cooling required by construction 

activities for curing or drying of completed installations or for protecting installed 

construction from adverse effects of low temperatures or high humidity. Select equipment 

that will not have a harmful effect on completed installations or elements being installed. 

 

F.  Ventilation and Humidity Control: Provide temporary ventilation required by 

construction activities for curing or drying of completed installations or for protecting 

installed construction from adverse effects of high humidity. 

 

G.  Electric Power Service: Provide electric power service and distribution system of 

sufficient size, capacity, and power characteristics required for construction operations. 

 

1.  Install electric power service unless otherwise indicated. 

 

H.  Lighting: Provide temporary lighting with local switching that provides adequate 

illumination for construction operations, observations, inspections, and traffic conditions. 

 

1.  Install and operate temporary lighting that fulfills security and protection 

requirements without operating entire system. 

 

I. Telephone Service: Provide temporary telephone service in common-use facilities for use 

by all construction personnel. Install one telephone line for each common office. 

 

1. Provide additional telephone lines for the following: 

 

a. Provide a dedicated telephone line for each facsimile machine and computer 

in each field office. 

b. Provide one telephone line for Owner’s use. 

 

2.  At each telephone, post a list of important telephone numbers. 

 

a.  Police and fire departments. 

b.  Ambulance service. 

c.  Contractor's home office. 

d.  Engineers' offices. 

e.  Owner's office. 

f.  Principal subcontractors' field and home offices. 
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3.  Provide superintendent with cellular telephone or portable two-way radio for use 

when away from field office. 

 

J.  Electronic Communication Service: Provide electronic communication service, including 

electronic mail, in common use facilities. 

 

K.  Provide DSL or T-I in primary field office. 

 

L. Comply with all OSHA Standards and Regulations. 

 

 

3.3  SUPPORT FACILITIES INSTALLATION 

 

A.  General: Comply with the following: 

 

1.  Provide construction for temporary offices, shops, and sheds located within 

construction area or within 30 feet of building lines that is noncombustible 

according to ASTM E 136.  Comply with NFPA 241. 

2.  Maintain support facilities until near Substantial Completion inspection. Remove 

before Substantial Completion. 

 

B.  Temporary Roads and Paved Areas: Construct and maintain temporary roads and paved 

areas adequate for construction operations. 

 

1.  Provide dust-control treatment that is nonpolluting and nontracking. Reapply 

treatment as required to minimize dust. 

 

C.  Traffic Controls: Comply with requirements of authorities having jurisdiction. 

 

1.  Protect existing site improvements to remain including curbs, pavement, and 

utilities. 

2.  Maintain access for fire-fighting equipment and access to fire hydrants. 

 

D.  Parking: Provide temporary parking areas for Owner, Construction Manager, Engineer 

and visitors.  

 

E.  Dewatering Facilities and Drains: Comply with requirements of authorities having 

jurisdiction.  Maintain Project site, excavations, and construction free of water. 

 

1.  Dispose of rainwater in a lawful manner that will not result in flooding Project or 

adjoining properties nor endanger permanent Work or temporary facilities. 

2.  Remove snow and ice as required to minimize accumulations. 

3.  Pump and properly discharge water from the buildings basements and 

subbasements as per the requirements of the Buffalo Sewer Authority and 

authorities having jurisdiction.  Contractor is responsible for all related costs. 

 

F.  Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle 

waste from construction operations. Comply with requirements of authorities having 
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jurisdiction. Comply with Division 1 Section "Execution Requirements" for progress 

cleaning requirements. 

 

G.  Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

 

1.  Truck cranes and similar devices used for hoisting materials are considered "tools 

and equipment" and not temporary facilities. 

 

H.  Temporary Elevator Use: Use of elevators is not permitted. 

 

I.  Temporary Stairs: Provide temporary stairs where ladders are not adequate. 

 

 

3.4  ENVIRONMENTAL PROTECTION AND SECURITY OF FACILITY 

 

A.  Environmental Protection: Provide protection, operate temporary facilities, and conduct 

construction as required to comply with environmental regulations and that minimize 

possible air, waterway, and subsoil contamination or pollution or other undesirable 

effects. 

 

1.  Comply with work restrictions specified in Division 1 Section "Summary." 

2.  Comply with all applicable federal, state and local rules and regulations. 

 

B.  Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion 

and discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to 

adjacent properties and walkways, according to erosion and sedimentation control 

Drawing and requirements of authorities having jurisdiction. 

 

C.  Stormwater Control: Comply with requirements of authorities having jurisdiction. 

Provide barriers in and around excavations and subgrade construction to prevent flooding 

by runoff of stormwater from heavy rains. Contractor shall comply with Buffalo Sewer 

Authority permit requirements. 

 

D.  Tree and Plant Protection (if applicable): Install temporary fencing located as indicated or 

outside the drip line of trees to protect vegetation from damage from construction 

operations.  Protect tree root systems from damage, flooding, and erosion. 

 

E.  Pest Control: Engage pest-control service to recommend practices to minimize attraction 

and harboring of rodents, roaches, and other pests and to perform extermination and 

control procedures at regular intervals so Project will be free of pests and their residues at 

Substantial Completion. Obtain extended warranty for Owner. Perform control operations 

lawfully, using environmentally safe materials.  

 

F.  Site Enclosure Fence: Preserve and maintain existing site enclosure fence in a manner 

that will prevent people and animals from easily entering site except by entrance gates. 

Install temporary fencing in accordance with Contract Drawings. 

 

1.  Extent of existing and temporary fencing: As indicated on Contract Drawings. 
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2.  Maintain security by limiting number of keys and restricting distribution to 

authorized personnel. Furnish one set of keys to Owner. 

3. Remove and recycle or dispose of the existing and temporary fencing after all 

basements have been backfilled during rough grading or as approved by the 

Construction Manager.  New perimeter fencing shall be installed, concurrently 

with or following final grading as approved by the Construction Manager, in 

accordance with Contract Drawings and Section 02821. 

 

G.  Security Enclosure and Lockup: Install temporary enclosure around partially completed 

areas of construction. 

 

H.  Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and 

lighting. 

 

I.  Temporary Egress: Maintain temporary egress from existing occupied facilities as 

required by authorities having jurisdiction. 

 

J.  Temporary Enclosures: Provide temporary enclosures for protection of construction, in 

progress and completed, from exposure, foul weather, other construction operations, and 

similar activities. 

 

K.  Temporary Fire Protection: Install and maintain temporary fire-protection facilities of 

types needed to protect against reasonably predictable and controllable fire losses. 

Comply with NFPA 241. 

 

1.  Prohibit smoking in construction areas. 

2.  Supervise welding operations, combustion-type temporary heating units, and 

similar sources of fire ignition according to requirements of authorities having 

jurisdiction. 

3.  Develop and supervise an overall fire-prevention and -protection program for 

personnel at Project site. Review needs with local fire department and establish 

procedures to be followed. Instruct personnel in methods and procedures. Post 

warnings and information. 

4.  Provide suitable fire extinguishers, temporary standpipes and hoses for fire 

protection. 

 

L. Snow removal: Contractor is responsible for removing snow and ice at the Project Site to 

the extent that that removal: 1) provides adequate parking for the Contractor’s workers, 

Owner, and Construction Manager; 2) allows safe ingress and egress to all work areas; 

and 3) is adequate to enable work to proceed without delay. 

 

M. Lawn Maintenance: The existing lawn areas, unless undergoing grading, shall be 

maintained at a level of 2- to 4-inches in length until final grading is complete. 
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3.5  OPERATION, TERMINATION, AND REMOVAL 

 

A.  Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste 

and abuse, limit availability of temporary facilities to essential and intended uses. 

 

B.  Maintenance: Maintain facilities in good operating condition until removal. 

 

1.  Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve 

indicated results and to avoid possibility of damage. 

 

C.  Termination and Removal: Remove each temporary facility when need for its service has 

ended or no later than Substantial Completion. Repair damaged Work, clean exposed 

surfaces, and replace construction that cannot be satisfactorily repaired. 

 

1.  Materials and facilities that constitute temporary facilities are property of 

Contractor.  Owner reserves right to take possession of Project identification 

signs. 

2.  Remove temporary roads and paved areas not intended for or acceptable for 

integration into permanent construction. Where area is intended for landscape 

development, remove soil and aggregate fill that do not comply with 

requirements for fill or subsoil. Remove materials contaminated with road oil, 

asphalt and other petrochemical compounds, and other substances that might 

impair growth of plant materials or lawns. Repair or replace street paving, curbs, 

and sidewalks at temporary entrances, as required by authorities having 

jurisdiction. 

3.  At Substantial Completion, repair, renovate, and clean permanent facilities used 

during construction period. Comply with final cleaning requirements specified in 

Division 1 Section "Closeout Procedures." 

 

 

END OF SECTION 01500 
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SECTION 01520 - CONSTRUCTION AIDS 

 

PART 1 - GENERAL 

 

1.1 SECTION INCLUDES 

 

A. Design, furnish, install and maintain required Temporary Shoring and Construction Aids. 

 

B. Remove on completion of Work. 

 

1.2 RELATED SECTIONS 

 

A. Related Sections: 

 

1. Section 01010-Summary of Work  

2. Section 01330-Submittal Procedures 

3. Section 02086-Excavation of Contaminated Soil 

4. Section 02221-Building Demolition 

5. Section 02260-Excavation Support and Protection 

 

1.3 PERFORMANCE REQUIREMENTS 

 

A. Furnish, install, monitor, and maintain temporary shoring and protection system capable 

of supporting superimposed and construction loads anticipated throughout the demolition 

work.  

 

1. Design temporary shoring and protection system, including comprehensive 

engineering analysis by a qualified professional engineer. 

2. Submit design calculations prior to any work. 

3 Install shoring systems without damaging existing structures.  

4. Maintain temporary shoring throughout the life of the project. 

5. Monitor vibrations, settlements, and movements. 

 

1.4 SUBMITTALS 

 

A. Shop Drawings: For temporary shoring system including comprehensive engineering 

analysis by a qualified professional engineer registered in the State of New York. 

 

B. Other Informational Submittals: 

 

1. Show existing conditions of adjacent construction and site improvements that 

might be misconstrued as damage caused by the absence of, the installation of, or 

the performance of excavation support and protection systems. Submit for review 

and approval before Work begins. 

 

1.5 QUALITY ASSURANCE 

 

A. Pre-installation Conference:  Conduct conference at Project site 
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1. Review methods and procedures related to temporary shoring support system 

including, but not limited to, the following: 

a. Existing conditions. 

b. Proposed approach to demolition work. 

c. Proposed equipment. 

d. Monitoring of shoring system. 

e. Working area location and stability. 

f. Removal of temporary shoring system. 

 

1.6 PROJECT CONDITIONS 

 

A. Interruption of Existing Utilities:  Do not interrupt any utility serving facilities occupied 

by Owner or others unless permitted under the following conditions and then only after 

arranging to provide temporary utility according to requirements indicated: 

 

1. Notify Construction Manager no fewer than 7 days in advance of proposed 

interruption of utility. 

2. Do not proceed with interruption of utility without Construction Manager's 

written permission. 

 

B. Monitoring: Promptly notify Construction Manager if changes in elevations or positions 

occur or if cracks, sags, or other damage is evident. 

 
 

PART 2 -PRODUCTS 

 

2.1 MATERIALS, GENERAL 

 

A. Materials MAY BE new or used, suitable for the intended purpose, but MUST NOT 

violate requirements of applicable codes and standards. 

 

2.2 CONSTRUCTION AIDS 

 

A. Provide construction aids and equipment required by personnel and to facilitate execution 

of the Work; scaffolds, staging, ladders, stairs, ramps, runways, platforms, railings, 

hoists, cranes, chutes and other such facilities and equipment. 

 

B. Refer to respective sections for particular requirements for each trade. 

 

C. Maintain facilities and equipment in first-class condition. 

 

2.3 TEMPORARY SHORING 

 

A. Provide temporary shoring within all levels of the parking garage and service tunnel to 

accommodate construction loadings imposed on the structures from the demolition work. 
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2.4                     TEMPORARY ENCLOSURES 

 

A. Enclosures shall be removable as necessary for work and for handling of materials. 

 

 

PART 3 - EXECUTION 

 

3.1 PREPARATION 

 

A. Consult with the Owner’s Construction Manager to review site conditions and factors 

which affect construction procedures and construction aids, including adjacent properties 

which may be affected by execution of the Work. 

 

3.2 GENERAL 

 

A. Comply with applicable requirements specified in sections of Division 2 through 7. 

 

B. Relocate construction aids as required by progress of construction, by storage or work 

requirements, and to accommodate legitimate requirements of Owner and other 

contractors employed at the site. 

 

3.3 REMOVAL 

 

A. Completely remove temporary materials, equipment and services: 

 

1. When construction needs can be met by use of permanent construction.   

 

2. At completion of Project. 

 

B. Clean, repair damage caused by installation or by use of temporary facilities. 

 

1. Remove foundations and underground installations for construction aids. 

 

2. Grade areas of site affected by temporary installations to required elevations and 

slopes, and clean the area. 

 

C. Restore existing facilities used for temporary purposes to specified, or to original, 

condition.  

 

 

END OF SECTION 01520 
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SECTION 01524 - CONSTRUCTION WASTE MANAGEMENT 

 

 

PART I – GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

 

1.2  SUMMARY 

 

A.  Section includes administrative and procedural requirements for the following: 

 

1.  Disposing of nonhazardous demolition and construction waste. 

 

B.  Related Sections: 

 

1.  Division 2 Section "Building Demolition" for disposition of waste resulting from 

demolition of buildings, structures, and site improvements. 

2.  Division 2 Section "Site Clearing" for disposition of waste resulting from site 

clearing and removal of above- and below-grade improvements. 

 

 

1.3  DEFINITIONS 

 

A.  Construction Waste: Building and site improvement materials and other solid waste 

resulting from construction, remodeling, renovation, or repair operations. Construction 

waste includes packaging. 

 

B.  Demolition Waste: Building and site improvement materials resulting from demolition or 

selective demolition operations. 

 

C.  Disposal: Removal off-site of demolition and construction waste and subsequent sale, 

recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having 

jurisdiction. 

 

D.  Recycle: Recovery of demolition or construction waste for subsequent processing in 

preparation for reuse. 

 

E.  Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in 

another facility. 

 

F.  Salvage and Reuse: Recovery of demolition or construction waste and subsequent 

incorporation into other Work. 
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1.4  PERFORMANCE REQUIREMENTS 

 

A.  The Contractor is solely responsible for costs and to comply with all current federal, state 

and, local regulations concerning waste characterization, waste handling, transportation 

and proper disposal of all waste generated from this project.  Contractor is responsible to 

characterize waste as hazardous, non-hazardous or otherwise regulated and shall employ 

methods including testing of composite samples of waste material (through Toxic 

Characteristic Leachate Potential (TCLP) or other suitable protocols). Copies of all 

information and reports shall be provided to the Construction Manager. 

 

 

1.5  ACTION SUBMITTALS 

 

A.  Waste Management Plan: Submit plan within 10 calendar days of date established for the 

Notice to Proceed. 

 

 

1.6  INFORMATIONAL SUBMITTALS 

 

A.  Waste Characterization Reports or information classifying waste as hazardous or 

nonhazardous. 

 

B.  Waste Reduction Calculations: Before request for Substantial Completion, submit 

calculated end-of-Project rates for salvage, recycling, and disposal as a percentage of 

total waste generated by the Work. 

 

C.  Records of Donations: Indicate receipt and acceptance of salvageable waste donated to 

individuals and organizations. Indicate whether organization is tax exempt. 

 

D.  Records of Sales: Indicate receipt and acceptance of salvageable waste sold to individuals 

and organizations. Indicate whether organization is tax exempt. 

 

E.  Recycling and Processing Facility Records: Indicate receipt and acceptance of recyclable 

waste by recycling and processing facilities licensed to accept them. Include manifests, 

weight tickets, receipts, and invoices. 

 

F.  Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by 

landfills and incinerator facilities licensed to accept them. Include manifests, weight 

tickets, receipts, and invoices. 

 

 

1.7  QUALITY ASSURANCE 

 

A.  Regulatory Requirements: Comply with hauling and disposal regulations of authorities 

having jurisdiction. 
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B.  Waste Management Conference: Conduct conference at Project site to comply with 

requirements in Division 1 Section "Project Management and Coordination." Review 

methods and procedures related to waste management including, but not limited to, the 

following: 

 

1.  Review and discuss waste management plan including responsibilities of waste 

management coordinator. 

2.  Review requirements for documenting quantities of each type of waste and its 

disposition.  

3.  Review and finalize procedures for materials separation and verify availability of 

containers and bins needed to avoid delays. 

4.  Review procedures for periodic waste collection and transportation to recycling 

and disposal facilities. 

5.  Review waste management requirements for each trade. 

 

 

1.8  WASTE MANAGEMENT PLAN 

 

A.  General: Develop a waste management plan according to requirements of this Section. 

Plan shall consist of waste identification, characterization, and means to establish 

quantities by weight or volume. 

 

B.  Waste Identification: Indicate anticipated types and quantities of demolition, site-clearing 

and construction waste generated by the Work. Include estimated quantities and 

assumptions for estimates. 

 

C.  List each type of waste and whether it will be salvaged, recycled, or disposed of in 

landfill or incinerator. 

 

 

PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 – EXECUTION 

 

 

3.1 PLAN IMPLEMENTATION 

 

A. General: Implement approved waste management plan. Provide handling, containers, 

storage, signage, transportation, and other items as required to implement waste 

management plan during the entire duration of the Contract. 

 

1.  Comply with Division I Section "Temporary Facilities and Controls" for 

operation, termination, and removal requirements. 

 

B.  Waste Management Coordinator: Engage a waste management coordinator to be 

responsible for implementing, monitoring, and reporting status of waste management 

work plan.  Coordinator shall be present at Project site full time for duration of Project. 
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C.  Training: Train workers, subcontractors, and suppliers on proper waste management 

procedures, as appropriate for the work occurring at Project site. 

 

1.  Distribute waste management plan to everyone concerned within three days of 

submittal return. 

2.  Distribute waste management plan to entities when they first begin work on-site. 

Review plan procedures and locations established for salvage, recycling, and 

disposal. 

 

D.  Site Access and Temporary Controls: Conduct waste management operations to ensure 

minimum interference with roads, streets, walks, walkways, and other adjacent occupied 

and used facilities. 

 

1.  Designate and label specific areas on Project site necessary for separating 

materials. 

2.  Comply with Division I Section "Temporary Facilities and Controls" for 

controlling dust and dirt, environmental protection, and noise control. 

 

 

3.2  DISPOSAL OF WASTE 

 

A.  General: Except for items or materials to be salvaged, recycled, or otherwise reused, 

remove waste materials from Project site and legally dispose of them in a landfill or 

incinerator acceptable to authorities having jurisdiction. 

 

1.  Except as otherwise specified, do not allow waste materials that are to be 

disposed of accumulate on-site. 

2.  Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 

 

B.  Burning: Do not burn waste materials. 

 

C.  Disposal: Transport waste materials off Owner's property and legally dispose of them. 

 

 

END OF SECTION 01524 
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SECTION 01563 - EMERGENCY SPILL CONTROL 

 

 

PART 1 - GENERAL 

 

1.1 SCOPE 

 

A. This Section specifies requirements applicable to the establishment and implementation 

of a comprehensive Emergency Spill Control Plan for any and all Contractor-generated 

spills. 

 

1. A spill is defined, for the purpose of this Section, as being a release to the 

environment of any quantity of gasoline, diesel fuel, oil, or any other potentially 

hazardous substance, controlled or uncontrolled, that warrants immediate and 

appropriate response to that event to immediately contain and control the event 

for the protection of the environment. 

 

1.2 GENERAL REQUIREMENTS 

 

A. The Contractor's methods, means, and facilities shall prevent new or further 

contamination of soil, surface water, groundwater, atmosphere, structures, equipment, or 

material by spills resulting from the Contractor's operations. 

 

B. The Contractor shall prevent spills from contaminating soil, surface water, groundwater, 

atmosphere, structures, equipment, and construction materials. 

 

C. Off-site disposal facilities shall be required for liquid spills. The Contractor shall bear the 

costs of all disposal. 

 

D. The Contractor shall provide all required equipment and personnel to perform emergency 

measures necessary to contain any on-site spills and to dispose spilled materials and 

associated contaminated material (e.g., soil, debris, and similar materials) to approved 

disposal areas. The collected on-site spill and contaminated material shall be segregated 

from other material onsite, properly handled, and disposed in approved areas and in 

accordance with Federal and state regulations at no expense to the Owner. 

 

E. Off-site (transportation related) spills of decontamination water and other liquid wastes 

shall be handled as per the approved Emergency Spill Control Plan. The Plan may 

consider use of subcontractors to control, contain, remove, and dispose the off-site spills 

and resulting debris. 

 

F. The Contractor shall provide equipment and personnel to perform decontamination 

measures that may be required to remove spillage from previously uncontaminated 

structures, equipment, or material. Decontamination residues shall be properly disposed 

of in approved manner at no expense to the Owner. 

 

G. In the event of a spill, the Contractor shall, at a minimum, take the following actions: 
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1. Take immediate approved measures to control and contain the spill. 

 

2. Immediately, or at the first available instance, notify the Construction Manager. 

 

3. Immediately, or at the first available instance, notify any applicable regulatory 

agencies.  Contractor is responsible for making all official notifications within 

the required timeframes and informing the Construction Manager when 

regulatory notifications have been made. 

 

4. Take necessary approved steps to clean up the spill including spilled material and 

any materials contaminated by the spill. 

 

5. Notify the Construction Manager of action taken to mitigate off-site spills. 

 

6. Perform decontamination as required and approved. 

 

1.3 SUBMITTALS 

 

A. The Contractor shall submit a comprehensive Emergency Spill Control Plan that 

includes, but is not limited to, the following components for approval by the Owner and 

Construction Manager. 

 

B. The Contractor's Emergency Spill Control Plan shall include, but is not limited to, the 

following: 

 

1. Assess and report on the availability, location, and amount of spill control 

equipment and clean-up materials. 

 

2. Training of personnel in spill control. 

 

3. Contingency plan for on-site spills. 

 

4. Contingency plan for off-site spills. 

 

5. Identify off-site and on-site disposal areas. 

 

C. Spill Event Procedures: 

 

1. Decontamination Procedures: Decontamination procedures may be required after 

cleanup to eliminate traces of the substance spilled or reduce it to an acceptable 

level. 

 

a. The acceptable level will be subject to approval by the Owner and 

Construction Manager or, if the spill meets regulatory reporting criteria, 

the acceptable level will be subject to approval by the Owner and 
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Construction Manager and the New York State Department of 

Environmental Conservation and/or other applicable regulatory.  

 

b. Complete cleanup may require on-site or off-site disposal of 

contaminated materials. 

 

c. Personnel decontamination shall include showers and cleansing or 

disposing of clothing and equipment. 

 

d. All contaminated materials including solvents, cloth, soil, and wood that 

cannot be decontaminated shall be properly containerized, labeled, and 

properly disposed as soon as possible in accordance with applicable 

Federal and State Laws, and with the approved Emergency Spill Control 

Plan. 

 

2. Spill Incident Report: A written report detailing the spill or discharge shall 

include at a minimum, the nature and quantity of material spilled, the cause and 

resolution of incident, outside agencies involved, and date occurred.  

 

a. The report shall be submitted to the Construction Manager within 24 

hours of the incident. 

 

b. The Contractor shall document on the drawings all spills and submit as 

part of the Record Drawings to the Construction Manager at project 

completion. 

 

3. Notification: The Construction Manager and Contractor’s Superintendent shall be 

notified immediately of a spill or discharge. 

 

a. If human health or the environment is threatened, as judged by the 

Construction Manager, or if any other regulatory reporting criteria has 

been triggered, the Contractor shall immediately contact the agencies as 

listed in the Task Specific Waste Management and Spill Control and 

Response Plan, and as otherwise appropriate. 

 

D. The Contractor shall submit Spill Incident Reports as required. 

 

 

PART 2-PRODUCTS (Not Used) 

 

 

PART 3 – EXECUTION (Not Used) 

 

 

 

END OF SECTION 01563 

 



 

 

 

 

 

 

 

 

 

 

 

Page Intentionally Left Blank 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 
 

TRAFFIC REGULATIONS  01570-1 
 

SECTION 01570 - TRAFFIC REGULATION 

 

PART 1 – GENERAL 

 

1.1 BACKGROUND 

 

A. This section provides specifications for regulation of traffic onsite and on neighboring 

roadways during construction and demolition activities.  The work zone during 

demolition of the Canterbury Building will extend into Massachusetts Avenue. 

 

1.2 SECTION INCLUDES 

 

A. Construction parking control. 

 

B. Flag persons. 

 

C. Flares and lights. 

 

D. Haul routes. 

 

E. Traffic signs and signals. 

 

F. Removal. 

 

1.3 RELATED SECTIONS 

 

A. Section 01010 - Summary of Work 

 

B. Section 01500 - Construction Facilities and Controls  

 

C. Section 01520 – Construction Aides 

 

1.4 LOCAL REQUIREMENTS 

 

A. Contractor shall coordinate both pedestrian and vehicular traffic control with the City of 

Buffalo (City) and Construction Manager prior implementing any traffic control 

measures.  Contractor shall meet all requirements imposed by the City and shall not 

perform any work requiring pedestrian or vehicular regulation without providing the 

Construction Manager with evidence of City approval of the Traffic Control Plan.  

 

1.5 SUBMITTALS 

 

A. Within 7 days prior to the pre-construction conference, the Contractor shall submit 3 

copies of a Traffic Control Plan for safe control of traffic along Massachusetts Avenue 

during the demolition of the Canterbury Building. 
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PART 2 – PRODUCTS 

 

2.1 SIGNS, SIGNALS, AND DEVICES 

 

A. Post Mounted and Wall Mounted Traffic Control and Informational Signs:  

 

B. Traffic Control Signals: As approved by local jurisdictions. 

 

C. Traffic Cones and Drums, Flares and Lights: As approved by local jurisdictions. 

 

D. Flagman Equipment: As required by local jurisdictions. 

 

PART 3 – EXECUTION 

 

 

3.1 CONSTRUCTION PARKING CONTROL 

 

A. Control vehicular parking to prevent interference with public traffic and parking, access 

by emergency vehicles, and Owner's operations. 

 

B. Monitor parking of construction personnel's vehicles. Maintain vehicular access to and 

through parking areas. 

 

C. Prevent parking on or adjacent to access roads or in non- designated areas. 

 

3.2 FLAGPERSONS 

 

A. Provide trained and equipped flag persons to regulate traffic when demolition or 

construction operations or traffic encroach on public traffic lanes. 

 

3.3 FLARES AND LIGHTS 

 

A. Use flares and lights during hours of low visibility to delineate traffic lanes and to guide 

traffic. 

 

3.4 HAUL ROUTES 

 

A. Consult with authority having jurisdiction, establish public thoroughfares to be used for 

haul routes and site access. 

 

B. Confine construction traffic to designated haul routes. 

 

C. Provide traffic control at critical areas of haul routes to regulate traffic, to minimize 

interference with public traffic. 

 

3.5 TRAFFIC SIGNS AND SIGNALS 
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A. At approaches to site and on site, install at crossroads, detours, parking areas, and 

elsewhere as needed to direct construction and affected public traffic. 

 

B. Install and operate [automatic] traffic control signals to direct and maintain orderly flow 

of traffic in areas under Contractor's control, and areas affected by Contractor's 

operations. 

 

C. Relocate as Work progresses, to maintain effective traffic control. 

 

3.6 REMOVAL 

 

A. Remove equipment and devices at Substantial Completion. 

 

B. Repair damage caused by installation. 

 

C. Remove post and any supporting attachments.   

 

 

END OF SECTION 01570 
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SECTION 01592 - CONSTRUCTION MANAGERS OFFICE TRAILER 

 

 

PART 1 – GENERAL 

 

 

1.1  SECTION INCLUDES 

 

A. Furnishing, installing, maintaining and removing one rented “office trailer” for the use of the 

Construction Manager for the duration of the project.  Contractor shall include all costs for 

equipment and services in its base lump sum bid price. 

 

B. The office and its utilities services, furnishings and equipment shall be completely installed, 

connected, and in proper operating conditions as specified, and ready for occupancy by the 

Construction Manager within seven (7) calendar days after receipt of Notice of Proceed. 

 

1. The office shall be maintained and serviced until 120 days after final acceptance of the 

work at which time the office shall be removed from the work site. 

2. At the expiration of the above-specified time, all the trailer utilities and service shall 

become the property of the Contractor and shall be removed from the site.  

Disconnecting, capping and repair work resulting from such removal shall be performed 

by the Contractor at no additional cost to ESD. 

 

 

1.2  LOCATION 

  

 The office shall be installed adjacent to the work area at a location designated by the Construction 

 Manager.  The Contractor is responsible for obtaining all permits required to install the trailer in 

 this location 

 

1. The trailer shall be tied down to withstand 100 mph winds. 

 

 

1.3  SUBMITTALS 

 

 The Contractor shall submit for approval of the Construction Manager the following submittals: 

 

A.  Trailer layout drawing complete with dimensions showing trailer interior features, 

equipment and furnishings.  

 

B. Equipment and furnishings catalog cuts. 
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PART 2 – PRODUCTS 

 

 

2.1  CONSTRUCTION AND MATERIALS 

 

A. The Contractor shall obtain and pay all costs for hauling, building and connecting permits.  

Materials shall be good commercial quality.  Office and furnishings shall be new and unused.  

The trailer shall have minimum dimensions of 10’ x 40’.  The trailer shall have dimensions 

compatible with the selected location. 

1. Exterior and interior surfaces, other than factory finished, shall be painted with two coats 

of approved paint. 

a. The side of the trailer shall bear the following legend in black block letters bordered 

with white directly on the trailer wall, or on a securely mounted MDO-plywood 

substrate: 

 EMPIRE STATE DEVELOPMENT – 3- 1/2”  

 CONSTRUCTION MANAGER’S OFFICE – 2-1/2” 

b. The front of the trailer shall bear the following in 3-1/2” “black letters” 

 TRAILER NO. * 

2. Exterior walls, ceilings and floors shall be insulated.  Interior walls and ceiling surfaces 

shall be paneled with ¼” thick finished plywood. 

3. Floors shall be constructed to withstand live load of 125 psf and shall be covered with 

vinyl sheeting or tile, complete vinyl, or rubber wall base. 

4. Lighting shall be provided to furnish a minimum of 100’ candles at desk height uniformly 

in all areas except restrooms.  Restrooms shall be provided with adequate lighting. 

5. Duplex electrical receptacles shall be provided around interior walls at approximately 10’ 

spacing. 

6. A water cooler with refrigerator (bottled water) shall be installed for furnishing hot and 

cold water.  Fountain shall be similar to “Oasis” Model DP3RH, or approved equal. 

7. Heating, air conditioning and telephone: 

a. The heating system shall consist of a thermostatically-controlled electric heater 

capable of maintaining 68 F in all areas. 

b. The air conditioning system shall be capable of maintaining 72 F in all areas. 

c. The Contractor shall pay all costs for installation of wireless communication service, 

including: 

1.) Three incoming service lines: one fax, one phone, and one modem 

2.) One desk phone 

3.) One wall phone 

 

  Telephone services shall continue for a period of 120 days past occupancy 

 

8. Doors and windows shall be provided with-mesh security screens and aluminum insect 

screens.  Windows shall be provided with narrow-slat, operable Venetian blind from head 

to sill.  Exterior doors shall be equipped with heavy-duty cylinder lock and two keys, 

keyed alike. 

9. One restroom shall be provided with lavatory, flush toilet, mirror, soap holder, towel 

dispenser and hot/cold water supply. 
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2.2  EQUIPMENT AND FURNISHINGS 

 

A.  The contractor will provide and maintain for the Construction Manager’s use, at the field 

office, the following: 

  

 QUANTITY   DESCRIPTION  

 2   Desks: 48” x 36”, with file drawer and drawers, all   

   lockable, with armchairs 

 

 1   Drafting table: 36” x 60: 

 

 1   Conference table 

 

 8   Conference chairs 

 

 2   File cabinets: steel, legal size, 5 drawers, with lock and   

   two keys 

 

 1   Plan storage rack, 5 stick minimum 

 

 1   Coat rack 

 

 3   Waste baskets: metal 

 

 2   Fire extinguishers: wall mounted 

 

 1   All in one fax-scanner-copier 

    Lanier LD550C Color Digital Imaging System or equivalent 

 

 1   Water Cooler: Water cooler with refrigerator (bottled   

   water) shall be installed for furnishing hot and cold   

   water.  Fountain shall be similar to “Oasis” model   

   DP3RH, or approved equal.  Provide full water bottles as  

   needed through Contract Acceptance plus 120 days. 

 

 1   Refrigerator: 4 Cubic foot capacity, under counter 

 

PART 3 – EXECUTION 

 

3.1  MAINTENANCE AND SERVICE 

 

A.  Maintenance and service shall be provided as follow:. 

 

1. Provide all office supplies Office supplies should include, but not be limited to, 

pencils, pads, copy paper, toner, diskettes, tape, staples, and other sundry supplies. 

2. Furnishing of utilities. 
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a. During other than normal working hours provide security measures and area 

protection equivalent to that by the Contractor for the Contractor’s job site shop 

office facilities. 

b. Provide and pay all costs for service contracts for the copying machine and fax 

machine for the duration of the contract 

c. Provide and pay all cost for service contracts for internet service.  Internet service 

shall be Verizon Broadband Wireless service or approved equal.  Provide all 

required access devices and service contracts to support up to five personal 

notebook computers.  Service contract shall allow minimum 5 GB data allowance 

for each notebook computer. 

d. Provide and pay all costs for weekly cleaning and trash disposal. 

e. The Contractor is advised that all of the above costs shall be included in his lump 

sum bid price. 

 

 

3.2  CONNECTION OF UTILITIES TO TRAILER EQUIPMENT AND FIXTURES 

 

A.  The Contractor shall connect equipment and fixtures to the corresponding utilities.  

Connections shall be made, but not necessarily limited to, electrical wall receptacles and 

light fixtures and electrical supply lines; drinking fountain, refrigerator, lavatory and 

toilet fixtures and their water supply and drain lines; heating and air conditioning 

equipment and their respective power supply lines. 

 

B.  Electrical: 

 

1. Three phase 4-wire, 120/208 volt electrical service shall be of sufficient capacity for 

all equipment in the trailer.  The entire trailer and electrical system shall be properly 

grounded. 

2. The electrical installation shall conform to the requirements of all applicable 

electrical codes. The Contractor shall pay all costs of supplying energy and 

maintaining service.   

 

C.  Plumbing: 

 

1. Work shall include water supply, drainage and piping required for a complete 

operating installation.  A temporary water service shall be provided from an existing 

water main and extended into the trailer; fixtures requiring water supply shall be 

properly connected. 

2. Necessary soil, waste, vent and drainage piping shall be provided and connected to 

the existing sewer or connected to an acceptable holding tank system.  The 

Contractor shall be responsible for the pump out and disposal of the holding tank 

waste. 

3. Water pipes shall be frost-proofed to prevent freezing. 

 

END OF SECTION 01592 
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SECTION 01710 - CLEANING 

 

 

PART 1 - GENERAL 
 

1.1 DESCRIPTION 

 

A. Maintain premises and public and adjacent properties free from accumulations of waste, debris 

and rubbish caused by operations. 

 

B. At completion of work, remove waste materials, rubbish, tools, equipment, machinery and 

surplus materials, leave project area clean and ready for use. 

 

1.2  SAFETY REQUIREMENTS 

 

A. Standards: Maintain project in accord with State and Federal Safety Standards. 

 

B. Hazards Control: 

 

1. Store volatile wastes in covered metal containers, and remove from premises daily. 

 

2. Prevent accumulation of Wastes which create hazardous conditions. 

 

3. Provide adequate ventilation during use of volatile or noxious substances. 

 

4. Identify Health and Safety provisions and methods for cleaning or working around 

guano-coated surfaces. Ensure that any wastes associated with guano removal are 

characterized and disposed in accordance with all applicable regulations.   

 

C. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution 

laws: 

 

 

PART 2 - PRODUCTS 
 

2.1 MATERIALS 

 

A. Acceptable Materials: 

 

1. Potable water. 

 

2. Other materials only as authorized by the Construction Manager. 
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PART 3 - EXECUTION 
 

3.1 DURING CONSTRUCTION 

 

A. Execute cleaning to ensure that the site is maintained free from accumulation of waste materials 

and rubbish. 

 

B. For at least weekly intervals during progress work, or more frequently at directed by the 

Construction Manager, clean site and dispose of waste materials, debris and rubbish. 

 

C. Provide on-site containers for collection of waste materials, debris and rubbish. 

 

D. Remove waste materials, debris and rubbish from site and legally dispose of at public or private 

disposal areas off Owner's property. Disposal site must be approved by the Owner and 

Construction Manager. 

 

E. Clean adjacent roadways as directed by the Construction Manager. 

 

3.2 FINAL CLEANING 

 

A. In preparation for substantial completion, conduct final inspection of sight-exposed exterior 

surfaces. 

 

B. Clean site and adjacent roadways to the satisfaction of the Construction Manager. 

 

 

END OF SECTION 
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SECTION 01770 - CLOSEOUT PROCEDURES 

 

 

PART 1-GENERAL  

 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division I Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A. Section includes administrative and procedural requirements for contract closeout, 

including, but not limited to, the following: 

 

1. Substantial Completion procedures. 

2. Final completion procedures. 

3. Warranties. 

4. Final cleaning. 

 

B. Related Sections: 

 

1. Division 1 Section "Photographic Documentation" for submitting final 

completion construction photographic documentation. 

2. Division 1 Section "Project Record Documents" for submitting Record 

Drawings, Record Specifications, and Record Product Data. 

 

 

1.3 SUBSTANTIAL COMPLETION 

 

A. Preliminary Procedures: Before requesting inspection for determining date of Substantial 

Completion, complete the following. List items below that are incomplete with request. 

 

1. Prepare a list of items to be completed and corrected (punch list), the value of 

items on the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 

3. Submit specific warranties, workmanship bonds, maintenance service 

agreements, final certifications, and similar documents. 

4. Obtain and submit releases permitting Owner unrestricted use of the Work and 

access to services and utilities. Include occupancy permits, operating certificates, 

and similar releases. 

5. Prepare and submit Project Record Documents, operation and maintenance 

manuals, final completion construction photographic documentation, damage or 

settlement surveys, property surveys, and similar final record information. 
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6. Deliver tools, spare parts, extra materials, and similar items to location 

designated by Owner. Label with manufacturer's name and the model number 

where applicable. 

7. Make final changeover of permanent locks and deliver keys to Owner.  Advise 

Owner's personnel of changeover in security provisions. 

8. Terminate and remove temporary facilities from Project site, along with 

construction tools and similar elements. 

9. Advise Owner of changeover of utilities. 

10. Complete final cleaning requirements, including touchup painting. 

11. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On 

receipt of request, Construction Manager will either proceed with inspection or notify 

Contractor of unfulfilled requirements. Engineer will prepare the Certificate of 

Substantial Completion after inspection or will notify Contractor of items, either on 

Contractor's list or additional items identified by Engineer, that must be completed or 

corrected before certificate will be issued. 

 

1. Reinspection:  Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final 

completion. 

 

 

1.4 FINAL COMPLETION 

 

A. Preliminary Procedures: Before requesting final inspection for determining final 

completion, complete the following: 

 

1. Submit a final Application for Payment according to Division 1 Section 

"Payment Procedures." 

2. Submit certified copy of Construction Manager's Substantial Completion 

inspection list of items to be completed or corrected (punch list), endorsed and 

dated by Construction Manager.  The certified copy of the list shall state that 

each item has been completed or otherwise resolved for acceptance. 

3.  Submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 

4. Submit pest-control final inspection report and warranty. 

 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of 

request, Construction Manager will either proceed with inspection or notify Contractor of 

unfulfilled requirements.  Construction Manager will advise Contractor to prepare a final 

Certificate for Payment after inspection or will notify Contractor of construction that 

must be completed or corrected before certificate can be issued. 

 

1. Reinspection:  Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 
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1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

 

A. Organization of List:  Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if 

necessary, areas disturbed by Contractor that are outside the limits of construction. 

 

1. Include the following information at the top of each page: 

a. Project name. 

b. Date. 

c. Name of Construction Manager. 

d. Name of Contractor. 

e. Page number. 

 

2. Submit list of incomplete items in the following format: 

a. Three paper copies of product schedule or list, unless otherwise 

indicated.  Construction Manager will return two copies. 

 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 

fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 

hazardous to health or property or that might damage finished surfaces. 

 

 

PART 3 - EXECUTION 

 

3.1 FINAL CLEANING 

 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to 

comply with local laws and ordinances and Federal and local environmental and 

antipollution regulations. 

 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. 

 

1. Complete the following cleaning operations before requesting inspection for 

certification of Substantial Completion for entire Project or for a portion of 

Project:   

a. Clean Project site, yard, and grounds, in areas disturbed by construction 

activities, including landscape development areas, of rubbish, waste 

material, litter, and other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, 

and other foreign deposits. 
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c. Rake grounds that are neither planted nor paved to a smooth, even-

textured surface. 

d.  Remove tools, construction equipment, machinery, and surplus material 

from Project site. 

e. Remove snow and ice to provide safe access to building. 

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 

condition, free of stains, films, and similar foreign substances.  Avoid 

disturbing natural weathering of exterior surfaces. Restore reflective 

surfaces to their original condition. 

g. Remove debris and surface dust from limited access spaces, including 

roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and 

similar spaces. 

h. Touch up and otherwise repair and restore marred, exposed finishes and 

surfaces.  Replace finishes and surfaces that cannot be satisfactorily 

repaired or restored or that already show evidence of repair or 

restoration. 

i. Leave Project clean and ready for occupancy. 

 

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection 

and rid Project of rodents, insects, and other pests. Prepare a report. 

 

D. Construction Waste Disposal: Comply with waste disposal requirements in Division 1 

Section "Construction Waste Management." 

 

 

END OF SECTION 01770 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

PROJECT RECORD DOCUMENTS 01781 - 1 

SECTION 01781 - PROJECT RECORD DOCUMENTS 

 

 

PART I - GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division I Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A. Section includes administrative and procedural requirements for project record 

documents, including the following: 

 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

4. Miscellaneous record submittals. 

 

B. Related Sections: 

 

1. Division I Section "Closeout Procedures" for general closeout procedures. 

2. Divisions 2, 3, and 32 Sections for specific requirements for project record 

documents of the Work in those Sections. 

 

 

1.3 CLOSEOUT SUBMITTALS 

 

A. Record Drawings: Comply with the following: 

 

1. Number of Copies: Submit one set(s) of marked-up record prints. 

2. Number of Copies: Submit copies of record Drawings as follows: 

 

a. Initial Submittal: Submit one paper copy set of marked-up record prints 

and one set of plots from corrected record digital data files. Construction 

Manager will indicate whether general scope of changes, and additional 

information recorded, are acceptable. 

b. Final Submittal: Submit one paper copy set of marked-up record prints, 

one set of record digital data files, and one set of record digital data file 

plots.  Plot each drawing file, whether or not changes and additional 

information were recorded. 

 

B. Record Specifications:  Submit one paper copy of Project's Specifications, including 

addenda and contract modifications. 
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C. Record Product Data:  Submit one paper copy of each submittal. 

 

D. Miscellaneous Record Submittals: Refer to other Specification Sections for 

miscellaneous record-keeping requirements and submittals in connection with various 

construction activities. 

 

 

PART 2 - PRODUCTS 

 

 

2.1 RECORD DRAWINGS 

 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and 

Shop Drawings. 

 

l. Preparation: Mark record prints to show the actual installation where installation 

varies from that shown originally. Require individual or entity who obtained 

record data, whether individual or entity is Installer, subcontractor, or similar 

entity, to provide information for preparation of corresponding marked-up record 

prints. 

 

a. Give particular attention to information on concealed elements that 

would be difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique.  

c. Record data as soon as possible after obtaining it. 

d. Record and check the markup before enclosing concealed installations. 

e. Cross, reference record prints to corresponding archive photographic 

documentation. 

 

2. Content:  Types of items requiring marking include, but are not limited to, the 

following: 

 

a. Dimensional changes to Drawings. 

b. Revisions to details shown on Drawings. 

c. Depths of foundations below first floor. 

d. Locations and depths of underground utilities. 

e. Revisions to routing of piping and conduits. 

f. Locations of concealed internal utilities. 

g. Changes made by Change Order or Work Change Directive. 

h. Details not on the original Contract Drawings. 

i. Field records for variable and concealed conditions. 

 

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  

Utilize personnel proficient at recording graphic information in production of 

marked-up record prints. 
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4. Mark record sets with erasable, red-colored pencil.  Use other colors to 

distinguish between changes for different categories of the Work at same 

location. 

 

5. Mark important additional information that was either shown schematically or 

omitted from original Drawings. 

 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

 

 

B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial 

Completion, review marked-up record prints with Construction Manager.  When 

authorized, prepare a full set of corrected digital data files of the Contract Drawings, as 

follows: 

 

1. Format: Same digital data software program, version, and operating system as the 

original Contract Drawings. 

2. Format: DGN, Version V8, operating in Microsoft Windows operating system. 

3. Incorporate changes and additional information previously marked on record 

prints.  Delete, redraw, and add details and notations where applicable. 

4. Refer instances of uncertainty to Construction Manager for resolution. 

5. Engineer will furnish Contractor one set of digital data files of the Contract 

Drawings for use in recording information. 

 

a. Refer to Division 1 Section "Submittal Procedures" for requirements 

related to use of Engineer's digital data files. 

b. Engineer will provide data file layer information with record markups in 

separate layers. 

 

C. Newly Prepared Record Drawings:  Prepare new Drawings instead of preparing record 

Drawings where Engineer determines that neither the original Contract Drawings nor 

Shop Drawings are suitable to show actual installation. 

 

1. New Drawings may be required when a Change Order is issued as a result of 

accepting an alternate, substitution, or other modification. 

2. Consult Engineer and Construction Manager for proper scale and scope of 

detailing and notations required to record the actual physical installation and its 

relation to other construction. Integrate newly prepared record Drawings into 

record Drawing sets; comply with procedures for formatting, organizing, copying, 

binding, and submitting. 

 

D. Format: Identify and date each record Drawing; include the designation "PROJECT 

RECORD DRAWING" in a prominent location. 

 

1. Record Prints:  Organize record prints and newly prepared record Drawings into 

manageable sets.  Bind each set with durable paper cover sheets.  Include 

identification on cover sheets. 
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2. Record Digital Data Files:  Organize digital data information into separate 

electronic files that correspond to each sheet of the Contract Drawings.  Name 

each file with the sheet identification.  Include identification in each digital data 

file. 

3. Identification:  As follows: 

 

a. Project name. 

b. Date. 

c. Designation "PROJECT RECORD DRAWINGS." 

d. Name of Construction Manager. 

e. Name of Contractor. 

 

 

2.2 RECORD SPECIFICATIONS 

 

A. Preparation: Mark Specifications to indicate the actual product installation where 

installation varies from that indicated in Specifications, addenda, and contract 

modifications. 

 

1. Give particular attention to information on concealed products and installations 

that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 

and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 

necessary to provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been 

submitted in operation and maintenance manuals instead of submitted as record 

Product Data. 

5. Note related Change Orders and record Drawings where applicable. 

 

B. Format: Submit record Specifications as paper copy. 

 

 

2.3 RECORD PRODUCT DATA 

 

A. Preparation: Mark Product Data to indicate the actual product installation where 

installation varies substantially from that indicated in Product Data submittal. 

 

1. Give particular attention to information on concealed products and installations 

that cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 

applicable. 

 

B. Format:  Submit record Product Data as paper copy. 
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1. Include record Product Data directory organized by specification section number 

and title, electronically linked to each item of record Product Data. 

 

 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

 

A.  Assemble miscellaneous records required by other Specification Sections for 

miscellaneous record keeping and submittal in connection with actual performance of the 

Work.  Bind or file miscellaneous records and identify each, ready for continued use and 

reference. 

 

B. Format:  Submit miscellaneous record submittals as paper copy. 

 

1. Include miscellaneous record submittals directory organized by specification 

section number and title, electronically linked to each item of miscellaneous 

record submittals. 

 

 

PART 3 - EXECUTION 

 

 

3.1 RECORDING AND MAINTENANCE 

 

A. Recording: Maintain one copy of each submittal during the construction period for 

project record document purposes.  Post changes and modifications to project record 

documents as they occur; do not wait until the end of Project. 

 

B. Maintenance of Record Documents and Samples: Store record documents and Samples in 

the field office apart from the Contract Documents used for construction. Do not use 

project record documents for construction purposes. Maintain record documents in good 

order and in a clean, dry, legible condition, protected from deterioration and loss. Provide 

access to project record documents for Construction Manager's reference during normal 

working hours. 

 

END OF SECTION 01781 
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SECTION 02051 - PROTECTION OF EXISTING FACILITIES 

 

 

PART 1 – GENERAL 

 

 

1.1 DESCRIPTION 

 

The work specified in this Section consists of the labor, equipment, tools, materials, and services 

needed to provide complete protection of all existing facilities during construction operations. 

 

A. Work included in this Section: 

 

1. Location of Facilities. 

2. Notification of Owners and Authorities. 

3. Coordination and Preparation. 

4. Protection of Facilities. 

5. Relocation of Facilities. 

6. Restoration of Property Markers. 

 

 

PART 2 – PRODUCTS (Not Used) 

 

 

PART 3 – EXECUTION 

 

3.1 LOCATION OF FACILITIES 

 

A. Prior to demolition, verify location of existing underground facilities near or adjacent to 

project. 

 

1. Consult with owners of facilities and arrange for field stake-out or other 

markings to show locations. 

 

2. Perform exploratory excavation at key junctures and other critical points to aid in 

ascertaining locations. 

 

B. Report field stake-out findings and results of exploratory excavations to the Construction 

Manager if possible changes in project location or design are indicated because of 

suspected interferences with existing facilities. Allow the Construction Manager 

sufficient time to determine magnitude of changes and to formulate instructions in that 

regard. 

 

C. If location of an existing underground facility is uncertain, apply careful excavation and 

probing techniques during construction to locate and avoid damage to same. 
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3.2 NOTIFICATION OF OWNERS AND AUTHORITIES: 

 
A. Prior to construction, notify owners of existing facilities, including local Police and Fire 

Departments, of general scope, nature and planned progress schedule of the Work. 

 

B. When existing utilities, such as sewer, water, gas, telephone or electric power are 

damaged or disturbed during demolition, immediately notify affected owner, and the 

Construction Manager. 

 

C. Notify Police and Fire Departments, including affected owners, immediately if hazardous 

conditions are created or have the potential for occurring, as a result of damage to 

existing facilities or as a result of other activities at project site. Hazardous conditions 

could be created from: fire, explosion, escape of gas, escape of fuel oil, gasoline or 

industrial fluids, downed electrical wires, and disrupted underground electrical cables. 

 

3.3 COORDINATION AND PREPARATION: 

 

Make preparations beforehand to repair and restore damaged utilities, including arrangements for 

standby materials and equipment to be promptly assembled at site and utilized immediately. 

 

3.4 PROTECTION OF FACILITIES: 

 

A. Plan and conduct demolition operations so that operation of existing facilities near or 

adjacent to the Work, including electric, telephone, sewer, water, gas or drainage utilities, 

are sustained insofar as the requirements of the project will permit.  

 

B. Protect existing facilities from damage or movement through installation of adequate 

support systems and use of proper equipment, including application of careful excavation 

and backfilling techniques in sensitive areas. 

 

C. Existing utilities and other facilities which are damaged by the Contractor's demolition 

operations shall be promptly repaired by Contractor to the satisfaction of the utility owner 

or, if he so elects, the utility owner will perform the repairs with his own forces. Under 

either arrangement, such repair work shall be done at Contractor's expense. 

 

D. When aboveground visible facilities such as poles, wires, cables, fences, signs or 

structures constitute an unavoidable interference, notify the Construction Manager and 

utility owner regarding temporary removal and later restoration of the interfering item. 

Arrange with the Construction Manager and utility owner to remove and later restore the 

interfering item to the satisfaction of the utility owner, subject to approval of the utility 

owner, or, allow the utility owner to perform such work with his own forces. Under either 

arrangement, such work shall be done at Contractor's expense. 
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E. Take all necessary precautions to prevent fires at or adjacent to the work, buildings, and 

other facilities. No burning of trash or debris is permitted. Fire extinguishers are to be 

easily accessible in case of equipment fires, etc. and are to be maintained as required by 

OSHA. 

 

3.5 RELOCATION OF FACILITIES: 

A. If the location or position of an existing gas pipe, water pipe, sewer, drain, conduit, or 

structure requires its removal, realignment or change, such alteration shall be completed 

as directed by the Construction Manager at the Contractor’s cost as part of his lump sum 

bid price. 

B. Uncovering, supporting and sustaining such facilities before its removal or before and 

after its realignment or change, shall be the Contractor's responsibility as part of the 

Work of this Contract. 

 

3.6 RESTORATION OF PROPERTY MARKERS: 

 

Property corner markers, boundary monuments, etc., disturbed or moved by the Contractor's 

operation shall be restored, in conformance with the property deed description, by a licensed land 

surveyor. Restoration of the property corner markers or boundary monuments shall be certified by 

said surveyor on a map prepared by him which shows the work accomplished. One copy of the 

map shall be given to the property owner and one copy given to the Construction Manager. 

 

 

END OF SECTION 02051 
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SECTION 02060 - INTERIOR DEMOLITION 

 

PART 1 - GENERAL 

 

1.1 SCOPE OF WORK 

 

A. Contractor shall perform interior demolition as necessary to complete asbestos abatement 

of the Episcopal Church Home project site. 

 

B. Interior demolition shall be performed at the Canterbury Building (Building 1) only to the 

extent necessary to minimize dust during demolition and does not require containment. 

 

C. Interior demolition shall not be performed at the ground floor of the Hutchinson Chapel 

(Building 5) and only selectively as necessary to remove Asbestos Containing Material 

(ACM) and ACM contaminated debris in the basement level. All fixed and non-fixed 

contents in the Hutchinson Chapel (Building 5), other than hazardous wastes, universal 

wastes, and ACM, are and shall remain the property of the Owner, have historic value to 

the community, and shall be preserved by the Contractor. 

 

D. Due to extensive vandalism, the entire interiors of the Robinson Building (Building 4), 

the Robinson Addition (Buildings 2 and 2A), the Thornton Building (Building 3A), and 

the Russell Building (Building 3B) have been contaminated with ACM. The Contractor 

shall be responsible for the removal of all building contents, debris, and all non-washable 

building materials under full containment in accordance with Code Rule 56. All debris 

and non-washable building materials shall be handled and removed and disposed as ACM 

waste in accordance with New York State Department of Labor (NYSDOL), New York 

State Department of Environmental Conservation (NYSDEC), and United States 

Environmental Protection Agency (USEPA) requirements and regulations. The 

Contractor will be permitted to leave non-porous building materials within the project 

work areas providing they can be decontaminated in accordance with Code Rule 56 and 

any NYSDOL approved variances obtained by the Contractor and sufficiently to 

demonstrate completion of abatement to the Asbestos Project Monitor. The Contractor 

shall be responsible for ACM contaminated debris and building materials removal under 

his lump sum bid price.  The Contractor shall note that asbestos contaminated debris and 

building materials are not quantified in the asbestos survey and Contract drawings. All 

asbestos contaminated debris and building materials quantities shall be determined by the 

Contractor and accounted for in his lump sum bid price. 

  

E. The Contractor shall note that all spray-on fireproofing, present at the Robinson Addition 

(Buildings 2 & 2A), the Robinson Building (Building 4), and a portion of the Thornton 

Building (Building 3A), shall be considered to be ACM and/or ACM contaminated and 

shall be removed as such under containment. The Contractor shall perform all work 

required to expose and abate surfaces coated with fireproofing.  This work will involve 

all containments and demolition work required to confirm fireproofing removal limits.  

This work will include the removal of interior walls, ceiling systems, trim, moldings and 

any other building materials/components necessary to expose surfaces coated with spray-

on fireproofing. The Contractor shall perform all work necessary to expose all structural 

steel framing, metal decking and any other building surfaces coated with fireproofing or 
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fireproofing overspray.  All work performed to expose fireproofing for removal shall be 

performed in accordance with Code Rule 56 and any NYSDOL approved variances 

obtained by the Contractor and included in Contractor’s lump sum bid price. 

 

F. The Contractor shall be responsible for evaluating all floor loading capacities prior to 

mobilizing and using equipment or scaffolding within the limits of the site.  The 

Contractor shall review available structural drawings and provide the Construction 

Manager with a structural evaluation signed by a New York State licensed professional 

engineer prior to placing equipment, scaffolding or materials on the various floor slabs of 

the site buildings. 

 

G. The Contractor shall perform exploratory work to expose any concealed ACM not visible 

or identified at the request of the Construction Manager and as required to demonstrate 

completion of abatement to the Asbestos Project Monitor.  All such exploratory work 

shall be included in the Contractor’s lump sum bid price. 

 

H. Perlite is commonly present between interior CMU block and exterior structural brick 

walls. It is also present within CMU block void spaces. Perlite that enters contained 

interior space during abatement shall be considered asbestos contaminated debris and as 

such shall be abated under the Contractor’s lump sum bid price. Perlite in contact with 

spray on fireproofing shall be considered to be ACM contaminated debris and shall be 

abated under the Contractor’s lump sum bid price. 

 

I. As required by the Contract Documents or as instructed by the Construction Manager, the 

Contractor shall furnish all labor, equipment, and materials required for the following 

activities: 

 

1.  Demolition of all interior walls all ceiling systems, walls, and all other interior 

structures and equipment necessary to perform the abatement work specified on 

the Contract Drawings and Section 02080. 

 

2. Dispose of all demolition related wastes in accordance with State and Federal 

requirements.  Unless the Contractor can document the demolished materials are 

free of asbestos, all generated demolition wastes shall be removed, handled, and 

disposed of as ACM. 

 

3. Where ACM dust/debris and ACM fireproofing is present, interior demolition 

shall be performed in a controlled negative pressure environment as specified by 

Section 02080 – Asbestos Removal. 

 

1.2 APPLICABLE REFERENCES 

 

A. The regulations, including but not limited to, the Agencies listed below are a part of this 

specification.  The requirements are referenced in the text by basic designation only and 

shall be the latest version published.  In the case of conflict between the referenced 

documents and the following text, the stricter requirements shall apply. 

 

  1. OSHA Requirements. 
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  2. Any other applicable Federal, State, local or utility company Regulations. 

 

1.3 PERMIT AND LICENSE REQUIREMENTS 

 

A. Prior to the commencement of work under this Contract, any permits or licenses required 

to perform the demolition work, shall be obtained by the Contractor at the Contractor’s 

own cost and expense.  Determining license and permit requirements shall be the 

responsibility of the Contractor.  The Contractor shall act sufficiently ahead of time in 

order to receive the permits in time.  No delay claim or extension of time shall be 

entertained due to time lapse in this regard. 

 

1.4 SUBMITTALS 

 

A. Submit each item in this Article according to the Conditions of the Contract and the 

Specific Provisions Sections for approval by the Construction Manager.  Refer to Section 

01330 of Specific Provisions for other standard submittals: 

 

  1. Proposed dust-control measures (Dust Control Plan). 

 

  2. Proposed noise-control measures (Noise Control Plan). 

 

  3. Schedule of demolition activities including the following: 

a. Detailed sequence of demolition and removal work, with starting and 

ending dates for each activity. 

b. Dates for shutoff, capping, and continuation of utility services. 

 

4. Detailed Demolition Plan outlining proposed means, methods and sequence.  

This plan shall include all appropriate information, data, and calculations (i.e., 

shielding requirements, loading capacities for floors, etc.) to support the 

proposed demolition method. 

 

5. Inventory of items to be removed and salvaged. 

 

6. Photographs or videotape, sufficiently detailed, of existing conditions of the work 

area at all structures prior to the start of work. 

 

7. Record Drawings at Project Closeout.  For Thornton Hall (Base Bid Scope), 

identify and accurately locate capped piping and other equipment left in place 

after the work.    

 

8. Landfill or disposal facility records for record purposes indicating receipt and 

acceptance of each waste stream generated (i.e. asbestos, C&D debris, hazardous 

waste, etc.) 

 

1.5 DEFINITIONS 
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A. Remove: Remove and legally dispose of items except those indicted to be reinstalled, 

salvaged, or to remain the Owner’s property. 

 

B. Existing to Remain: Protect construction indicated to remain against damage and soiling 

during demolition.  When permitted by the Construction Manager, items may be removed 

to a suitable, protected storage location during demolition and then cleaned and 

reinstalled to their original locations. 

 

 

 

1.6 MATERIALS OWNERSHIP 

 

Except for items or materials indicated to be reused, salvaged, or otherwise indicted to remain the 

Owner’s property, demolished material shall become the Contractor’s property and shall be 

removed from the site and disposed of in accordance with regulations.  Carefully remove and 

salvage each item designated for salvage in a manner to prevent damage and deliver promptly to 

the Owner. 

 

The Contractor shall leave in-place all copper and metal piping and duct work that does not 

necessitate removal in order to perform the specified abatement work.  All major electrical lines 

and conduits shall not be removed unless the Contractor has the Construction Managers written 

approval.  Secondary electrical lines within the work areas shall be removed during abatement 

and interior demolition activities.  The Contractor shall identify which electrical, plumbing and 

HVAC components will be removed in his abatement or demolition Work Plan. 

 

1.7 QUALITY ASSURANCE 

 

 A. Contractor’s Qualifications 

 

Engage an experienced firm that has five years experience and has successfully 

completed at least two demolition work projects in an urban setting similar in scope to 

this Project. 

 

 B. Regulatory Requirements 

 

Comply with all governing notification regulations before starting demolition.  Comply 

with hauling and disposal regulations of authorities having jurisdiction. 

 

1.8 PROJECT CONDITIONS 

 

 A. Pre-work Conditions 

 

A site investigation report which details the results of environmental sampling conducted 

at the facility is available through the Construction Manager.  The site investigation 

report is provided for information and is not to be considered as part of the Contract 

Specifications. 
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The Contract Drawings show the major structures and equipment within the project work 

limits, but do not show all features requiring demolition and removal.  It is the 

Contractor’s responsibility to inspect and evaluate existing work area conditions prior to 

bidding the project. 

 

 B. Owner Responsibility 

  1. Owner assumes no responsibility for actual condition of the structures and 

equipment to be removed. 

  2. Conditions existing at time of inspection for bidding purposes shall be 

maintained by Owner as far as practical. 

 

 

 

 C. Asbestos and Hazardous Materials Contaminated Wastes 

1. The Work Area must be decontaminated and abated as specified in the Contract 

Documents.  Examine all available asbestos and hazardous material reports to 

become aware of locations where asbestos and hazardous materials are present. 

  2. Asbestos abatement and hazardous materials wastes clean up requirements are 

specified elsewhere in the Contract Documents. 

  3. Do not disturb any material suspected of containing asbestos or hazardous 

materials wastes except under the procedures specified elsewhere in the Contract 

Documents. 

 

 D. Storage or Sale of Removed Items or Materials. 

 

  Storage or sale of removed items or materials on-site shall not be permitted. 

 

1.9 SCHEDULING 

 

A. The Contractor shall submit a sequence of the interior demolition for the Construction 

Manager’s approval.  The Contractor’s plan shall comply with Empire State 

Development’s (ESD’s) Master Schedule for Site abatement and demolition. 

 

 B. Schedule Submittal and Approval Requirements 

 

  1. Within 10 calendar days of the Notice to Proceed of contract, the Contractor shall 

prepare and submit to the Construction Manager a progress schedule which 

meets all the requirements of this section. 

 

  2. The Construction Manager shall, within 7 calendar days of receiving the 

schedule, either approve it as submitted or return it to the Contractor for revision 

and re-submission.  This process shall continue until an approved schedule is in 

place. 
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  3. No acceptance, review or approval or any other action under this section shall 

limit, affect or impair the Contractor’s obligation to perform all the work defined 

in the Contract Documents by the times stated therein. 

 

 C. Schedule Requirements 

 

  1. All schedule submittals to the Construction Manager should be in the form of a 

logic diagram or a time-scaled logic bar chart.  The following minimum 

information must be included for each schedule activity; activity number, activity 

description, activity duration, responsible contractor, early start and finish dates.  

All logical relationships between activities must be shown. 

 

  2. Schedule activities should be of sufficient detail so that no activity has a duration 

greater than ten working days, with the exception of procurement activities.  The 

Contractor must identify, in supporting documentation, the number of work days 

per week and shift per day that he intends to perform the work.  All planned 

holidays should be indicated. 

 

  3. Schedule activities should include, but are not limited to: NYSDOL asbestos 

variance requests and approvals, shop drawings and shop drawing approval time, 

catalog cuts, samples, permits, inspection points, surveys, temporary facilities 

and utilities. 

 

  4. It shall be the Contractor’s responsibility to ensure that all of his work is 

described by the schedule and that the schedule correctly represents the sequence, 

means, methods, techniques and procedures by which he plans to do the work. 

 

 D. Schedule Review and Updating 

 

  1. The schedule shall be reviewed and the status of each activity determined at 

progress meetings with the Construction Manager. 

 

  2. If the latest completion time for any milestone activity does not meet the time 

allowed by the Contract, the sequence of activities and/or performance of 

activities shall be revised by the Contractor through concurrent operations, 

additional manpower, additional shifts, overtime, etc., until the schedule 

produced indicates that all Contract milestones shall be met.  Should such 

expediting procedures be necessary, no additional cost shall be allowed the 

Contractor for: overtime, additional manpower, equipment, additional shifts, etc., 

except as provided for elsewhere in the Contract Documents.  All modifications 

to the schedule must be submitted to and approved by the Construction Manager. 

 

 

PART 2 - PRODUCTS 

 

(Not Used) 
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PART 3 - EXECUTION 

 

A.1 EXAMINATION 

 

A. Verify that utilities have been disconnected and capped as required to perform the 

contract work. 

 

B. Provide documentation all electrical distribution lines have been de-energized within the 

project work areas. 

 

C. Survey existing conditions and correlate with requirements indicated to determine extent 

of demolition required. 

 

D. Survey the condition of the building to determine whether removing any element might 

result in a structural deficiency or unplanned collapse of any portion of the structure. 

 

E. Perform surveys as the Work progresses to detect hazards resulting from demolition 

activities. 

 

3.2 PREPARATION 

 

A. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, 

acids, flammable or other dangerous materials before proceeding with demolition 

operations.  Remove and decontaminate all building equipment and materials as specified 

in the contract Drawings and Specific Provisions and the Technical Specifications of this 

document. 

 

 B. Conduct demolition operations and remove debris to ensure minimum interference with 

roads, street, walks, and other adjacent occupied and used facilities. 

 

  1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. 

 

  2. Provide Maintenance and Protection of Traffic for waste removal activities as per 

plan and/or as directed by the Construction Manager. 

 

 C. Conduct demolition operations in such a manner to prevent injury to workers and damage 

to adjacent rooms within the facility.  Ensure safe passage of workers within the 

demolition area. 

 

  1. Erect temporary protection, such as walks, railings, canopies, covered 

passageways for workers. 
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  2. Protect any site appurtenances and/or features that are designated by the Owner 

to remain. 

 

 D. Provide and maintain shoring, bracing, or structural support to preserve stability and 

prevent movement, settlement, or collapse of equipment and structures to be demolished.  

Strengthen or add new supports when required during progress of demolition. 

 

3.3 BURNING AND WELDING 

 

The following guidelines have been developed to insure the safety of personnel and property from 

fire.  Should hot work involve lead containing coatings, comply with 29 CFR 1926.62.  The 

following safety guidelines must be followed: 

 

  1. If fire watch is required, the Contractor shall provide that individual. 

 

  2. Contractor must provide their own portable fire extinguisher for standby at hot 

work operations. 

 

  3. Compressed gas cylinders must be transported in wheeled carts and bottles 

secured in the carts.  Cylinders must not be stored in buildings. 

 

  4. Cylinders are to be capped when not in use. 

 

  5. Back flow check valves must be installed at torch handles and hose to gauge 

connection point. 

 

  6. Welding screens must be placed to prevent exposing adjacent workers to arc. 

 

  7. Areas may require barricading to prevent personnel from exposure to sparks or 

slag. 

 

  8. Appropriate eye protection must be worn for cutting or welding operations. 

 

  9. All combustibles must be stored at least 35 feet from hot work area or covered by 

fire blanket.  (Fire blankets cannot be asbestos material.) 

 

  10. Area should be under surveillance for 30 minutes after the job is completed, or 

longer if so determined by the Construction Manager. 

 

  11. Any fires must be reported immediately to the Construction Manager.  The 

Contractor must have a phone available in the work area to call 911 for 

firefighting assistance if needed. 

 

3.4 POLLUTION/DUST CONTROLS 

 

 A. Use water mist, temporary enclosures, and other suitable methods to limit the spread of 

dust and dirt.  All asbestos abatement work within the project area must be performed 

under negative pressure and full containment as specified in Section 02080. 
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  1. Comply with governing environmental protection regulations. 

  2. Do not create hazardous or objectionable conditions, such as ice, flooding, and 

pollution. 

3. Conduct air monitoring of work areas and areas adjacent to work area as 

specified elsewhere in the Contract Documents. 

 

 B. Remove and transport debris in a manner that shall prevent spillage on adjacent surfaces 

and areas.  Remove debris from elevated portions of building by chute, hoist, or other 

device that shall convey debris to grade level. 

 

 C Fugitive Dust Emissions 

 

This project shall require a fugitive dust plan and asbestos/hazardous materials 

monitoring plan as specified elsewhere in the Contract Documents.  At no time shall a 

fugitive dust plume or cloud be allowed to escape from the project work area.  If a 

complaint is received by any member of the project team concerning fugitive dust 

emissions, or air monitoring indicates a release has occurred, the process shall be halted 

immediately until the issue is investigated and a satisfactory resolution can be 

implemented. 

 

 D. Debris Pile Minimization 

 

The quantity of debris within the work area should be kept to a minimum.  No debris 

piles resulting from any Contractor activity shall be allowed to remain onsite for more 

than 7 calendar days.  The Contractor shall promptly remove all Site generated wastes. 

 

 E. Truck Tarping 

 

All trucks transporting waste or debris shall be completely covered with tarpaulins.  All 

trucks transporting hazardous or contaminated debris shall comply with all applicable 

waste transport regulations. 

 

 F. Truck Washing 

 

To prevent the migration of any material or residue to the surrounding roadways, the 

wheels and body of each truck shall be cleaned (if directed by the Construction Manager) 

to remove any material or residue prior to leaving the site. 

 

 G. Truck Exhaust 

 

The engine exhaust gases that are generated by the equipment used to load/unload and 

transport materials shall be directed upward whenever possible. 

 

 H. Debris Drop Distance 

 

The drop distance of the material onto the pile, truck, process, etc., shall not exceed six 

(6) feet. 
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 I. Container Leakage 

 

All equipment transporting material shall be maintained in such a way to prevent leakage 

and spillage. 

 

3.5 DEMOLITION 

 

A. Contractor shall conduct demolition/dismantlement and disposal of all structures, 

equipment and accessories within the project work area limits as required to perform the 

abatement work, unless specified otherwise, and as instructed by the Construction 

Manager. 

 

B. Contractor shall disconnect, cap/seal, or reroute piping and utilities extending beyond the 

work area limits. 

 

C. Contractor shall disconnect and remove all electrical lines within the project work areas. 

 

D. Contractor shall remove and dispose of materials remaining in Site buildings including, 

but not limited to carpets, display racks, furniture, trash, debris, fixed and unfixed display 

cases, and stored building materials. 

 

E. Conduct demolition of all interior components including but not limited to interior walls, 

ceiling systems, built in fixtures and display cases, encased or built out columns, soffits, 

counters and partitions.    All wastes generated during the removal of interior walls and 

building components shall be treated as asbestos containing material (ACM) wastes 

unless the Contractor can demonstrate that they are free of asbestos.  

 

F. No interior demolition work shall be performed on any of the ceiling systems unless the 

work area is under a NYSDOL-compliant containment structure.  All wastes generated 

from the demolition of ceiling systems shall be handled and disposed of as ACM waste. 

 

G. The Contractor shall coordinate all plumbing, HVAC, and electrical removal and 

rerouting work with the Construction Manager prior to starting work.  The Contractor 

shall note that active electrical lines, steam lines, water lines, fire system lines and drain 

lines which service various areas of the Episcopal Church Home complex may be present 

within proposed abatement work areas.  The Contractor shall be responsible for the 

termination and/or rerouting of lines in order to complete the specified work.  All 

proposed terminations and rerouting of Site utilities shall be documented and approved 

by the Construction Manager prior to performing the work.  All costs for electrical, 

plumbing and utility work required to perform the abatement work shall be included in 

the Contractor’s lump sum bid price. 

 

H. The Contractor shall be responsible for characterizing and tracking all generated waste 

streams for proper disposal.  Any sampling for characterization shall be performed or 

witnessed by the Construction Manager’s representative. 
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I. The Contractor shall note lead containing paints and coatings are present throughout the 

Episcopal Church Home complex.  The Contractor shall implement a lead paint control 

plan for worker protection and proper handling and disposal of generated wastes.  The 

Contractor shall use demolition methods that control the release of lead contaminated 

dust from deteriorated painted surfaces. 

 

J. The Contractor shall be responsible for maintaining heat and electric within each building 

or work area as required to perform the abatement and interior demolition work. 

 

K. The Contractor shall maintain a fire protection system water supply.  In addition, the 

Contractor shall provide and maintain a fire detection system throughout the duration of 

the abatement project. 

 

L. All demolition equipment used within the buildings and structures shall comply with 

allowable floor loading ratings for the area of work.  The Contractor shall provide a floor 

loading evaluation prior to using demolition equipment within the buildings.  The 

evaluation shall be signed by a New York State Licensed Professional Engineer. 

 

3.6 RIGGING 

 

 A. All rigging equipment and hardware (chainfalls, slidings, etc.) shall be thoroughly 

inspected prior to the initiation of rigging activities.  The inspection shall be documented 

in writing (listing equipment identity, serial number, etc.) or by some visual method of 

identification (inspection tag) on the actual piece of equipment initially and at least 

monthly thereafter. 

 

 B. The Contractor shall ensure that competent riggers are used for rigging tasks.  The 

Contractor shall document, in writing, that the persons are competent and shall provide a 

copy of the written training material, test results, and other associated support material.  

Furthermore, the Contractor shall document, in writing, that crane operators are qualified 

per the requirements of American National Standards Institute (ANSI) B-30.5.  The 

Contractor shall provide a copy of the Contractor’s crane operator training program, test 

results, and other associated material. 

 

 C. All mobile equipment shall be inspected by the Contractor’s mechanics.  The Contractor 

shall provide proof of annual crane inspection, by an agency recognized by the U.S. Dept. 

of Labor. 

 

 D. Existing lifting lugs, I-bolts, etc. on structures and other equipment are not permitted to 

be used by the Contractor for rigging.  Overhead supports, and I-beams are to be certified 

by the Contractor prior to use for rigging.  The Contractor shall provide written plans on 

rigging methods to the Construction Manager prior to the initiation of sheet rigging 

activities for review and acceptance.  Rigging methods shall not include field-modified 

tools or use of tools outside of tool manufacturers written consent.  All structural steel, 

piping, and equipment, shall be rigged with at least two points of rigging - no single point 

picks shall be permitted without the written consent of the Construction Manager.  All 

loads must be controlled - no loads shall be permitted to be dropped from elevated 

locations. 
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3.7 DISPOSAL OF DEMOLISHED MATERIALS 

 

 A. General: 

 

Promptly dispose of demolished materials.  Do not allow demolished materials to 

accumulate on-site.  All waste generated from demolition activities shall be disposed of at 

a facility permitted to accept the waste.  

  

 B. Disposal: 

 

Transport demolished materials off site. Legally dispose of them in accordance with all 

applicable Federal, State, and local regulations. 

 

3.08 EXPLOSIVES 

 

 The use of explosives shall not be permitted. 

 

 

END OF SECTION 02060 
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SECTION 02080 – ASBESTOS REMOVAL 

 

 

PART 1  GENERAL 

 

 

1.1 SCOPE OF WORK: 

 

A. This Contract includes the removal and disposal of all asbestos containing materials from 

the Episcopal Church Home Complex site in Buffalo, New York. 

  

B. The Episcopal Church Home Complex site is comprised of the Canterbury Building, the 

Robinson Building, the Robinson Addition, the Russell Building, Thornton Hall, a 

Maintenance Building, and the Hutchinson Chapel and Tunnel.  Brief descriptions of each of 

the above mentioned buildings are provided in Section 01010 – SUMMARY OF WORK.   
A summary of the asbestos containing materials identified that shall be removed under this 

Contract is provided below: 

Canterbury Building (Building 1) – Base Bid 

 Tar at Stairwell and Capstone (Intact, Non-Friable) – 425 Square Feet (SF) 

 Fire Doors with ACM Insulation (Intact, Friable) – 20 Each 

 

Robinson Addition (Buildings 2 & 2A) – Base Bid 

 Fire Doors with ACM Insulation (Intact, Friable) – 21 Each 

 ACM Contaminated Sprayed-On Fireproofing (Damaged, Friable) – 59,750 SF 

 ACM Contaminated Vermiculite Potting Soil (Intact, Friable) – 7,500 Cubic Feet (CF) 

 

Thornton Hall (Building 3A) – Base Bid 

 Sprayed-On Fire Proofing (Damaged, Friable) – 1,900 SF 

 Floor Tile and Associated Mastic (Damaged, Non-Friable) – 16,500 SF 

 Floor Tile with Non-ACM Mastic (Damaged, Non-Friable) – 2,100 SF 

 Pipe Insulation and Mud Pipe Fittings (Damaged, Friable) – 14,150 Linear Feet (LF) 

 Boiler/Exchange Tank Insulation (Damaged, Friable) – 880 SF 

 Black Sink Insulation/Counter Mastic (Damaged, Non-Friable) – 600 SF 

 Fire Doors with ACM Insulation (Intact, Friable) – 42 Each 

 Fuse Box Insulation Paper (Intact, Friable) – 5 SF 

 Perimeter Interior Flashing Tar and Felt (Intact, Non-Friable) – 120 SF 

 Transite Pipe (Intact, Non-Friable) – 40 LF 

 

Thornton Hall (Building 3A) – Alternate Bid No. 1 

 Roofing Felt Paper, Silver Paint and Tar (Damaged, Non-Friable) – 3,600 SF 

 Caulk at Stone Edging (Damaged, Non-Friable) – 10 SF 
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Russell Building (Building 3B) – Base Bid 

 Floor Tile and Associated Mastic (Damaged, Non-Friable) – 50 SF 

 Floor Tile with Non-ACM Mastic (Damaged, Non-Friable) – 17,800 SF 

 Mud Pipe Fittings (Damaged, Friable) – 6,850 LF 

 Black Sink Insulation/Counter Mastic (Damaged, Non-Friable) – 15 SF 

 Fire Doors with ACM Insulation (Intact, Friable) – 28 Each 

 Door/Window Caulk (Intact, Non-Friable) – 20 SF 

 Roofing Tar at Penetration and Seams (Damaged, Non-Friable) – 65 SF 

 ACM Contaminated Ceiling System (Damaged, Friable) – 19,550 SF 

 Elevator Brake Shoes (Intact, Non-friable) – 10 SF 

 

850 Columbus Parkway (Building 4) – Base Bid 

 Sprayed-On Fire Proofing (Damaged, Friable) – 99,000 SF 

 Floor Tile and Associated Mastic (Damaged, Non-Friable) – 59,050 SF 

 Pipe Insulation Wrap (Intact, Non-Friable) – 20 SF 

 Interior Door Caulk (Intact, Non-Friable) – 10 SF 

 Fire Doors with ACM Insulation (Intact, Friable) – 150Each 

 Light Fixtures with ACM wire insulation (Intact, Non-Friable) – 85 Each 

 Pipe Flange Gaskets (Intact, Non-Friable) – 15 Each 

 Built-Up Roof Field Including Associated Papers, Tars and Flashings (Intact, Non-Friable) – 

15,000 SF 

 

Hutchinson Chapel and Tunnel (Building 5) – Base Bid 

 Pipe Insulation and Mud Pipe Fittings (Damaged, Friable) – 675 LF 

 Pipe Insulation Debris (Damaged, Friable) – 3,850 SF 

 

Maintenance Building (Building 6) – Base Bid 

 Black Roof Patching Tar (Damaged, Non-Friable) – 50 SF 

 

 

C. The Contractor shall be aware of all conditions of the Project and is responsible for verifying 

quantities and locations of all Work to be performed.  Failure to do so shall not relieve the 

Contractor of its obligation to furnish all labor and materials necessary to perform the Work.  

 

D. All Work shall be performed in strict accordance with the Project Documents and all 

governing codes, rules, and regulations.  Where conflicts occur between the Project 

Documents and applicable codes, rules, and regulations, the more stringent shall apply. 
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1.2 SPECIAL JOB CONDITIONS 

 

A. Any special job conditions are described below: 

1. The contractor shall receive approval for all variances from the construction manager 

prior to requesting such variance from a regulatory agency. The construction manager 

retains the right to reject any variance petition which in the sole opinion of the 

construction manager puts additional burden on the owner, the construction manager, or 

the project monitor.  

2. The contractor shall perform exploratory demolition work at the request of the 

construction manager to expose any concealed ACM not visible or identified and as 

required to demonstrate completion of abatement to the asbestos project monitor.   

3. Due to extensive vandalism, the entire interiors of the Robinson Building (Building 4), 

the Robinson Addition (Buildings 2 & 2A), Thornton Hall (Building 3A), and the 

Russell Building (Building 3B) have been contaminated with ACM. The Contractor 

shall be responsible for the removal of all building contents, debris and non-washable 

building materials under full containment in accordance with all applicable regulations. 

All debris and non-washable building materials shall be removed handled and disposed 

of as ACM waste in accordance with applicable regulations. The Contractor will be 

permitted to leave non-porous building materials within the project work areas for 

removal during the demolition phase providing the materials can be decontaminated in 

accordance with all applicable regulations any approved variances obtained by the 

Contractor and sufficiently to demonstrate completion of abatement to the asbestos 

project monitor.   

4. The contractor shall obtain clearance by the construction manager that all ACM inside 

each structure has been completely removed prior to initiating abatement of ACM 

associated with the exterior envelope of each structure (i.e. window/door caulks, exterior 

fire doors, roofing materials, etc.) unless otherwise approved in writing by the 

Construction Manager. 

 

1.3 PERMITS AND COMPLIANCE 

 

A. The Contractor shall assume full responsibility and liability for compliance with all applicable 

Federal, State, and local laws, rules, and regulations pertaining to Work practices, protection of 

Workers, authorized visitors to the site, persons, and property adjacent to the Work. 

 

B. Perform asbestos related Work in accordance with New York State Department of Labor 

Industrial Code Rule, 12 NYCRR Part 56, effective 3/21/07, as specified herein.  Where 

more stringent requirements are specified, adhere to the more stringent requirements. 

 

C. The Contractor must maintain current licenses pursuant to New York State Department of 

Labor and Department of Environmental Conservation for all Work related to this Project, 

including the removal, handling, transport, and disposal of asbestos containing materials.   
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D. The Contractor must have and submit proof upon request that any persons employed by the 

Contractor to engage in or supervise Work on any asbestos Project have a valid NYS asbestos 

handling certificate pursuant to Industrial Code Rule, 12 NYCRR Part 56 effective 3/21/07. 

 

E. It is the sole responsibility of the Contractor to determine what, if any, patents are applicable to 

the Project.  The Contractor shall pay all royalties and/or license fees.  He shall defend all suits 

or claims for infringement of any patent rights and save the Owner, Engineer, Environmental 

Consultant, and Construction Manager harmless from loss, including attorney's fees, on 

account thereof. 

 

F. Failure to adhere to the Project Documents shall constitute a breach of the Contract and the 

Owner shall have the right to and may terminate the Contract provided, however, the failure of 

the Owner to so terminate shall not relieve the Contractor from future compliance. 

 

1.4 SUBMITTALS 

 

A. Pre-Work Submittals:  Within 7 days prior to the pre-construction conference, the Contractor 

shall submit 3 copies of the documents listed below: 

1. Contractor license issued by New York State Department of Labor. 

2. A list of Projects performed within the past two (2) years and include the dollar value of 

all Projects.  Provide Project references to include Owner, Environmental Consultant, 

and air monitoring firm's name, contact persons, address, and phone number. 

3. Progress Schedule: 

a. Show the complete sequence of abatement activities and the sequencing of Work 

within each building or building section.   

b. Show the dates for the beginning and completion of each major element of Work 

including substantial completion dates for each Work Area, building, or phase. 

4.  Project Notifications:  As required by Federal and State regulatory agencies together 

with proof of transmittal (i.e. certified mail return receipt). 

5.  Building Occupant Notification: As required by regulatory agencies.    

6.  Abatement Work Plan:  Provide plans that clearly indicate the following: 

a. All Work Areas/containments numbered sequentially. 

b. Locations and types of all decontamination enclosures. 

c. Entrances and exits to the Work Areas/containments. 

d. Type of abatement activity/technique for each Work Area/containment. 

e. Number and location of negative air units and exhaust.  Also provide calculations 

for determining number of negative air pressure units. 

f. Proposed location and construction of storage facilities and field office. 

g. Location of water and electrical connections to building services. 

h. Waste transport routes through the building to the waste storage container.  

7. Disposal Site/Landfill Permit from applicable regulatory agency. 

8. NYS Department of Environmental Conservation Waste Transporter Permit.   
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B. On-Site Submittals: Refer to Part 3.01.D for all submittals, documentation, and postings 

required to be maintained on-site during abatement activities. 

 

C. Project Close-out Submittals: Within 30 days of project completion, the Contractor shall 

submit 4 copies of the documents listed below.  Originals of all Waste Shipment Records and 

disposal logs.   

1. OSHA compliance air monitoring records conducted during the Work. 

2. Daily progress log, including the entry/exit log.  

3. A list of all Workers used in the performance of the Project, including name, social 

security number, and NYS DOL certification number. 

4. For each Worker used in the performance of the Project, submit the Worker’s 

Acknowledgment Statement. 

5. Disposal Site/Landfill Permit from applicable regulatory agency. 

6. Final project notifications and variances. 

 

1.5 PRE-CONSTRUCTION CONFERENCE 

 

A. Prior to start of preparatory Work under this Contract, the Contractor shall attend a pre-

construction conference attended by Owner, Construction Manager, and Environmental 

Consultant.   

 

B. Agenda for this conference shall include but not necessarily be limited to: 

1. Contractor's scope of Work, Work plan, and schedule to include number of workers and 

shifts. 

2. Contractor's safety and health precautions including protective clothing and equipment 

and decontamination procedures. 

3. Environmental Consultant's duties, functions, and authority.  

4. Contractor's Work procedures including: 

a. Methods of job site preparation and removal methods. 

b. Respiratory protection. 

c. Disposal procedures. 

d. Cleanup procedures. 

e. Fire exits and emergency procedures. 

5. Contractor’s required pre-work and on-site submittals, documentation, and postings.  

6. Contractor's plan for twenty-four (24) hour Project security both for prevention of theft 

and for barring entry of unauthorized personnel into Work Areas. 

7. Temporary utilities. 

8. Handling of furniture and other moveable objects. 

9. Storage of removed asbestos containing materials. 

10. Waste disposal requirements and procedures, including use of the Owner supplied waste 

manifest and container seals. 

 

C. In conjunction with the conference the Contractor shall accompany the Owner, Construction 

Manager and Environmental Consultant on a pre-construction walk-through documenting 
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existing condition of finishes and furnishings, reviewing overall Work plan, location of fire 

exits, fire protection equipment, water supply and temporary electric tie-in. 

 

1.6 APPLICABLE STANDARDS AND REGULATIONS 

 

A. The Contractor shall comply with the following codes and standards, except where more 

stringent requirements are shown or specified: 

 

B. Federal Regulations: 

1. 29 CFR 1910.1200, "Hazard Communication" (OSHA) 

2. 29 CFR 1910.134, "Respiratory Protection" (OSHA) 

3. 29 CFR 1910.145, "Specification for Accident Prevention Signs and Tags" (OSHA) 

4. 29 CFR 1926, "Construction Industry" (OSHA) 

5. 29 CFR 1926.1101, "Asbestos" (OSHA) 

6. 29 CFR 1926.500 "Guardrails, Handrails and Covers" (OSHA) 

7. 40 CFR 61, Subpart A, "General Provisions" (EPA) 

8. 40 CFR 61, Subpart M, "National Emission Standard for Asbestos" (EPA) 

9. 49 CFR 171-172, Transportation Standards (DOT) 

 

C. New York State Regulations: 

1. 12 NYCRR Part 56, effective 3/21/07, "Asbestos", Industrial Code Rule 56 (DOL) 

2. 6 NYCRR, Parts 360, 364, Disposal and Transportation (DEC)  

3. 10 NYCRR, Part 73, "Asbestos Safety Program Requirements" (DOH) 

 

D. Standards and Guidance Documents: 

1. American National Standard Institute (ANSI) Z88.2-80, Practices for Respiratory 

Protection 

2. ANSI Z9.2-79, Fundamentals Governing the Design and Operation of Local Exhaust 

Systems 

3. EPA 560/585-024, Guidance for Controlling Asbestos Containing Materials in 

Buildings (Purple Book)  

4. EPA 530-SW-85-007, Asbestos Waste Management Guidance 

 

1.7 NOTICES 

 

A. The Contractor shall provide notification of intent to commence asbestos abatement activities 

as indicated below. 

1. At least ten (10) Working days prior to beginning abatement activities, send written 

notification to: 

U.S. Environmental Protection Agency 

National Emissions Standards for Hazardous Air Pollutants (NESHAPS) Coordinator 

26 Federal Plaza 

New York, NY 10007.  
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2. At least ten (10) calendar days prior to beginning abatement activities send written 

notification to: 

New York State Department of Labor  

Division of Safety and Health, Asbestos Control Program.   

State Office Campus  

Building 12 - Room 454 

Albany, NY  12240 

 

B. The Contractor is required to send notifications to regulatory agencies via mail or package 

delivery service that will provide proof of delivery and receipt. 

 

C. The Contractor shall post and/or provide Building Occupant Notification at least ten (10) 

calendar days prior to beginning abatement activities as required by Industrial Code Rule, 12 

NYCRR Part 56.  The posting shall include the following information: 

1. The locations of the abatement Project.  

2. The amounts and types of asbestos containing materials being abated. 

3. The commencement and completion dates of the Project. 

4. The name, address, and asbestos license number of the Abatement Contractor. 

5. The name, address, and asbestos license number of the Environmental Consultant and 

laboratory. 

 

1.8 PROJECT MONITORING AND AIR SAMPLING 

 

ESD has engaged the services of LiRo Engineers, Inc. to serve as the Construction Manager (CM). The CM 

shall be the initial point of contact for all Contract related work. 

 

A. ESD shall also engage the services of an Environmental Consultant (the Consultant) who shall 

serve as the Owner's NYSDOL licensed Project Monitoring Firm to oversee the performance 

of the asbestos abatement Project and provide direction as required throughout the entire 

abatement period.  The Consultant and CM may be employees of the same firm or of separate 

firms, as determined at ESD’s discretion.   

 

B. The Contractor is required to ensure cooperation of its personnel with the CM and Consultant 

for the air sampling and Project monitoring functions described below.  The Contractor shall 

comply with all direction given by the CM and Consultant during the course of the Project.  

 

C. The Consultant shall provide the following administrative services:  

1. Review and approve or disapprove all submittals, shop drawings, schedules, and 

samples.  

2. Assure that all notifications to governmental agencies by the Contractor are submitted in 

a timely manner and are correct in content.  

3. Review and approve the Contractor's OSHA compliance testing laboratory. 
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D. The Consultant shall staff the Project with a trained and certified person(s) to act on the 

Owner's behalf at the job site.  This individual shall be designated as the Abatement Project 

Monitor (APM). 

1. The APM shall be on-site at all times the Contractor is on-site.  The Contractor shall not 

be permitted to conduct any Work unless the APM is on-site. 

2. The APM shall have the authority to direct the actions of the Contractor verbally and in 

writing to ensure compliance with the Project documents and all regulations.  The APM 

shall have the authority to Stop Work when gross Work practice deficiencies or unsafe 

practices are observed, or when ambient fiber concentrations outside the removal area 

exceed 0.01 f/cc or background level. 

a. Such Stop Work order shall be effective immediately and remain in effect until 

corrective measures have been taken and the situation has been corrected. 

b. Standby time required to resolve the situation shall be at the Contractor's expense. 

3. The APM shall provide the following services: 

a. Inspection of the Contractor's Work, practices, and procedures, including 

temporary protection requirements, for compliance with all regulations and 

Project specifications.   

b. Provide abatement Project air sampling as required by applicable regulations 

(NYS, AHERA) and the Owner.  Sampling will include background, pre-

abatement, during abatement and clearance sampling.  

c. Verify daily that all Workers used in the performance of the Project are certified 

by the appropriate regulatory agency. 

d. Monitor the progress of the Contractor's Work, and report any deviations from 

the schedule to the Owner. 

e. Monitor, verify, and document all waste load-out operations.  

f. Verify that the Contractor is performing personal air monitoring daily, and that 

results are being returned and posted at the site as required. 

g. The APM shall maintain a log on site that documents all project related and 

Consultant and Contractor actions, activities, and occurrences.  

 

4. The following minimum inspections shall be conducted by the APM. Additional 

inspections shall be conducted as required by Project conditions.  Progression from one 

phase of Work to the next by the Contractor is only permitted with the written approval 

of the APM. 

a. Pre-Construction Inspection:  The purpose of this inspection is to verify the 

existing conditions of the Work Areas and to document these conditions.  

b. Pre-Commencement Inspection:  The purpose of this inspection is to verify the 

integrity of each containment system prior to disturbance of any asbestos 

containing material.  This inspection shall take place only after the Work Area is 

fully prepped for removal. 

c. Work Inspections:  The purpose of this inspection is to monitor the Work 

practices and procedures employed on the Project and to monitor the continued 

integrity of the containment system.  Inspections within the removal areas shall 

be conducted by the APM during all preparation, removal, and cleaning activities 
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at least twice every Work shift.  Additional inspections shall be conducted as 

warranted. 

d. Pre-Encapsulation Inspection:  The purpose of this inspection is to ensure the 

complete removal of Asbestos Containing Material (ACM), from all surfaces in 

the Work Area prior to encapsulation. 

e. Visual Clearance Inspection:  The purpose of this inspection is to verify the 

Contractor's certification that all materials have been removed from the Work 

Area and the absence of all visible accumulations of debris in the Work Area.  

This inspection shall be conducted after encapsulation and removal of all surface 

plastic in the area, except for critical barriers, but before final air clearance 

testing. 

f. Post-Clearance Inspection:  The purpose of this inspection is to ensure the 

complete removal of ACM, including debris, from the Work Area after 

satisfactory final clearance sampling and removal of all critical barriers and 

equipment from the Work Area. 

g. Punch List Inspection:  The purpose of this inspection is to verify the Contractor's 

certification that all Work has been completed as contracted and the existing 

condition of the area prior to its release to the Owner. 

 

E. The Consultant shall provide abatement Project air sampling and analysis as required by 

applicable regulations (New York State and/or AHERA).  Sampling will include background, 

pre-abatement, during-abatement, and clearance sampling. 

1. Unless otherwise required by applicable regulations, the Consultant shall have samples 

analyzed by Phase Contrast Microscopy (PCM).  Results shall be available within 24 

hours of completion of sampling. 

2. For large and small Projects, samples shall be collected as required by applicable 

regulations (New York State and/or AHERA).   

3. For tent removals, a minimum of at least one clearance sample shall be collected in each 

tent.  Additional samples shall be collected in accordance with small or large Project 

requirements if cumulative Project quantities exceed those of a minor Project. 

4. If the air sampling during abatement reveals airborne fiber levels at or above 0.01 

fibers/cc or the pre-abatement/environmental level (whichever is greater) outside the 

Work Area, then the Consultant shall issue an immediate Stop Work order. The 

Contractor shall then inspect the barriers for leakage and HEPA vacuum and/or wet 

clean the surface outside the Work Area.  The Contractor shall bear the burden of any 

and all costs incurred by this delay. 

5. The Environmental Consultant shall submit copies of all final air clearance results to the 

NYS Department of Labor at the completion of the Project.   

 

1.9 CONTRACTOR AIR SAMPLING 

 

A. In addition to the requirements of OSHA 1926.1101, the Contractor shall be required to 

perform personal air monitoring every Work shift in each Work Area during which abatement 
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activities occur in order to determine that appropriate respiratory protection is being worn and 

utilized. 

 

B. The Contractor shall conduct air sampling that is representative of both the 8-hour time 

weighted average and 30-minute short-term exposures to indicate compliance with the 

permissible exposure and excursion limits. 

 

C. The Contractor's laboratory analysis of air samples shall be conducted by an NYS DOH ELAP 

approved laboratory, subject to approval of the Environmental Consultant. 

 

D. Results of personal air sample analyses shall be available, verbally, within twenty-four (24) 

hours of sampling and shall be posted upon receipt.  Written laboratory reports shall be 

delivered and posted at the Work site within five (5) days.  Failure to comply with these 

requirements may result in all work being stopped until compliance is achieved.  

 

1.10 PROJECT SUPERVISOR 

 

A. The Contractor shall designate a full-time Project Supervisor who shall meet the following 

qualifications:  

1. The Project Supervisor shall hold New York State certification as an Asbestos 

Supervisor.   

2. The Project Supervisor shall meet the requirements of a "Competent Person" as defined 

by OSHA 1926.1101 and shall have a minimum of one year experience as a supervisor.  

3. The Project Supervisor must be able to read and write English fluently, as well as 

communicate in the primary language of the Workers. 

 

B. If the Project Supervisor is not on-site at any time whatsoever, all Work shall be stopped.  The 

Project Supervisor shall remain on-site until the Project is complete.  The Project Supervisor 

cannot be removed from the Project without the written consent of the Owner and the 

Environmental Consultant.  The Project Supervisor shall be removed from the Project if so 

requested by the Owner.  

 

C. The Project Supervisor shall maintain the Project Log Book required by New York State 

Department of Labor and section 2.03 of the specifications and the Waste Disposal Log 

required by section 4.04 of the specifications. 

 

D. The Project Supervisor shall be responsible for the performance of the Work and shall 

represent the Contractor in all respects at the Project site.  The Supervisor shall be the primary 

point of contact for the Asbestos Project Monitor. 

 

1.11 MEDICAL REQUIREMENTS 

 

A. Before exposure to airborne asbestos fibers, provide Workers with a comprehensive medical 

examination as required by 29 CFR 1910.1001, and 29 CFR 1926.1101. 
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1. This examination is not required if adequate records show the employee has been 

examined as required by 29 CFR 1910.1001, and 29 CFR 1926.1101 within the past 

year. 

2. The same medical examination shall be given on an annual basis to employees engaged 

in an occupation involving asbestos fibers and within thirty (30) calendar days before or 

after the termination of employment in such occupations. 

 

B. As required by 29 CFR 1910.1001, and 29 CFR 1926.1101 maintain complete and accurate 

records of employees' medical examinations for a period of thirty (30) years after termination 

of employment and make records of the required medical examinations available for 

inspection and copying to:  The Assistant Secretary of Labor for Occupational Safety and 

Health, the Director of the National Institute for Occupational Safety and Health (NIOSH), 

authorized representatives of either of them, and an employees physician upon the request of 

the employee or former employee. 

 

C. The Contractor shall furnish the Owner evidence of its firm's medical surveillance program 

required under 29 CFR 1910.1001, and 29 CFR 1926.1101. 

 

1.12 TRAINING 

 

A. As required by applicable regulations, prior to assignment to asbestos Work instruct each 

employee with regard to the hazards of asbestos, safety and health precautions, and the use and 

requirements of protective clothing and equipment. 

 

B. Establish a respirator program as required by ANSI Z88.2 and 29 CFR 1910.134, and 29 CFR 

1926.1101.  Provide respirator training and fit testing. 

 

1.13 RESPIRATORY PROTECTION 

 

A. Select respirators from those approved by the Mine Safety and Health Administration 

(MSHA), and the National Institute for Occupational Safety and Health (NIOSH), Department 

of Health and Human Services. 

 

B. Respirators shall be individually fit-tested to personnel under the direction of an Industrial 

Hygienist on a yearly basis.  Fit-tested respirators shall be permanently marked to identify the 

individual fitted, and use shall be limited to that individual.  Fit-test records shall be 

maintained on site for each employee. 

 

C. Where fiber levels permit, and in compliance with regulatory requirements, Powered Air 

Purifying Respirators (PAPR) are the minimum allowable respiratory protection permitted to 

be utilized during gross removal operations. 

 

D. No respirators shall be issued to personnel without such personnel participating in a respirator 

training program. 
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E. High Efficiency Particulate Air (HEPA) respirator filters shall be approved by NIOSH and 

shall conform to the OSHA requirements in 29 CFR 1910.134 and 29 CFR 1926.1101. 

 

F. A storage area for respirators shall be provided by the Contractor in the clean room side of the 

personal decontamination enclosure where they will be kept in a clean environment. 

 

G. The Contractor shall provide and make available a sufficient quantity of respirator filters so 

that filter changes can be made as necessary during the work day.  Filters will be removed and 

discarded during the decontamination process.  Filters cannot be reused.  Filters must be 

changed if breathing becomes difficult. 

 

H. Filters used with negative pressure air purifying respirators shall not be used any longer than 

one eight (8) hour work day. 

 

I. Any authorized visitor, Worker, or supervisor found in the Work Area not wearing the required 

respiratory protection shall be removed from the Project site and not be permitted to return. 

 

J. The Contractor shall have at least two (2) Powered Air Purifying Respirators stored on site 

designated for authorized visitors use.  Appropriate respirator filters for authorized visitors 

shall be made available by the Contractor. 

 

1.14 DELIVERY AND STORAGE 

 

A. Deliver all materials to the job site in original packages with containers bearing manufacturer's 

name and label. 

 

B. Store all materials at the job site in a suitable and designated area. 

1. Store materials subject to deterioration or damage away from wet or damp surfaces and 

under cover. 

1. Protect materials from unintended contamination and theft. 

2. Storage areas shall be kept clean and organized.  

 

C. Remove damaged or deteriorated materials from the job site.  Materials contaminated with 

asbestos shall be disposed of as asbestos debris as herein specified. 

 

1.15 TEMPORARY UTILITIES 

 

A. Shut down and lock out all electrical power to the asbestos Work Areas. 

 

B. Provide temporary 120-240 volt, single phase, three wire, 100 amp electric service with 

Ground Fault Circuit Interrupters (GFCI) for all electric requirements within the asbestos 

Work Area. 
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1. Where available, obtain from Owner's existing system.  Otherwise provide power from 

other sources (i.e. generator).  

2. Provide temporary wiring and "weatherproof" receptacles in sufficient quantity and 

location to serve all HEPA equipment and tools. 

3. Provide wiring and receptacles as required by the Environmental Consultant for air 

sampling equipment. 

4. All power to the Work Area shall be brought in from outside the area through GFCI's at 

the source. 

 

C. Provide temporary lighting with "weatherproof" fixtures for all Work Areas including 

decontamination chambers. 

1. The entire Work Area shall be kept illuminated at all times. 

2. Provide lighting as required by the Environmental Consultant for the purposes of 

performing required inspections.  

 

D. All temporary devices and wiring used in the Work Area shall be capable of decontamination 

procedures including HEPA vacuuming and wet-wiping. 

 

E. Provide temporary water source to meet all applicable project water requirements (i.e. 

decontamination units, wetting materials, etc.).  Utilize domestic water service, if available, 

from Owner's existing system.  Provide hot water heaters with sufficient capacity to meet 

Project demands.  

 

 

PART 2   PRODUCTS 

 

2.1 PROTECTIVE CLOTHING 

 

A. Provide personnel utilized during the Project with disposable protective whole body clothing, 

head coverings, gloves and foot coverings. Provide disposable plastic or rubber gloves to 

protect hands.  Cloth gloves may be worn inside the plastic or rubber for comfort, but shall not 

be used alone.  Make sleeves secure at the wrists and make foot coverings secure at the ankles 

by the use of tape, or provide disposable coverings with elastic wrists or tops. 

 

B. Provide sufficient quantities of protective clothing to assure a minimum of four (4) complete 

disposable outfits per day for each individual performing abatement Work. 

 

C. Eye protection and hard hats shall be provided and made available for all personnel entering 

any Work Area. 

 

D. Authorized visitors shall be provided with suitable protective clothing, headgear, eye 

protection, and footwear whenever they enter the Work Area. 
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2.2 SIGNS AND LABELS 

 

A. Provide warning signs and barrier tapes at all approaches to asbestos Work Areas.  Locate 

signs at such distance that personnel may read the sign and take the necessary protective steps 

required before entering the area. 

1. Provide danger signs in vertical format conforming to 29 CFR 1926.1101, minimum 

20" x 14" displaying the following legend. 

 

DANGER 

ASBESTOS CANCER AND LUNG DISEASE  

HAZARD 

AUTHORIZED PERSONNEL ONLY 

RESPIRATORS AND PROTECTIVE CLOTHING 

ARE REQUIRED IN THIS AREA 

 

2. Provide 3" wide yellow barrier tape printed with black lettered, "DANGER ASBESTOS 

REMOVAL".  Locate barrier tape across all corridors, entrances and access routes to 

asbestos Work Area.  Install tape 3' to 4' AFF. 

 

B. Provide asbestos danger labels affixed to all asbestos materials, scrap, waste, debris and other 

products contaminated with asbestos. 

1. Provide asbestos danger labels of sufficient size to be clearly legible, displaying the 

following legend: 

DANGER 

CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 

CANCER AND LUNG DISEASE HAZARD 

 

2. Provide the following asbestos labels, of sufficient size to be clearly legible, for display 

on waste containers (bags or drums) which will be used to transport asbestos 

contaminated material in accordance with United States Department of Transportation 

49 CFR Parts 171 and 172: 

 

RQ HAZARDOUS 

SUBSTANCE 

SOLID, NOS 

ORM-E, NA 9188 

ASBESTOS 

 

3. Generator identification information shall be affixed to each waste container indicating 

the following printed in indelible ink:  

Generator Name:  

Facility Name:  

Facility Address:  
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2.3 PROJECT LOG BOOK 

 

A. Provide a permanently bound Project log book.  Log book shall contain on title page the 

Project name, name, address and phone number of Owner; name, address and phone number 

of Environmental Consultant; name, address and phone number of Abatement Contractor; 

emergency numbers including, but not limited to local Fire/Rescue department. 

 

B. All entries into the log shall be made in non-washable, permanent ink and such pen shall be 

strung to or otherwise attached to the log to prevent removal from the log-in area.  Under no 

circumstances shall pencil entries be permitted. 

 

C. All persons entering and exiting the Work Area shall sign the log and include name, social 

security number, and time. 

 

D. The Project Supervisor shall document all Work performed daily and note all inspections 

required by NYS Industrial Code 12 NYCRR Part 56, i.e. testing and inspection of barriers 

and enclosures. 

 

2.4 SCAFFOLDING AND LADDERS 

 

A. Provide all scaffolding and/or staging as necessary to accomplish the Work of this Contract.  

Scaffolding may be of suspension type or standing type such as metal tube and coupler, tubular 

welded frame, pole or outrigger type or cantilever type.  The type, erection and use of all 

scaffolding and ladders shall comply with all applicable OSHA construction industry 

standards. 

 

B. Provide scaffolding and ladders as required by the Environmental Consultant for the purposes 

of performing required inspections. 

 

2.5 SURFACTANT (AMENDED WATER) 

 

A. Wet all asbestos-containing materials prior to removal with surfactant mixed and applied in 

accordance with manufacturer's printed instructions. 

 

B. Approved Manufacturer: 

1. International Protective Coatings Corp.:  Serpiflex Shield 

2. American Coatings Corp.:  EPA 55 Asbestos Removal Agent 

3. Certified Technologies:  CerTane 2075 Penetrating Surfactant 

 

2.6 ENCAPSULANT 

 

A. Encapsulant shall be tinted or pigmented so that application when dry is readily discernible.  
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B. Approved Manufacturer: 

1. International Protective Coatings Corp.: Serpiflex Shield 

2. American Coatings Corp.: FNE High Temperature Sealant  

3. Certified Technologies: CerTane 1000 Post Removal Encapsulant 

 

2.7 DISPOSAL BAGS, DRUMS, AND CONTAINERS 

 

A. Provide 6 mil polyethylene disposal bags printed with asbestos caution labels.  Bags shall also 

be imprinted with U.S. Department of Transportation required markings.  

 

B. Provide 30 or 55 gallon capacity fiber or metal drums capable of being sealed air and water 

tight if asbestos waste has the potential to damage or puncture disposal bags.  Affix asbestos 

caution labels on lids and at one-third points around drum circumference to assure ready 

identification. 

 

C. Containers and bags must be labeled with the names of the waste generator and the location at 

which the waste was generated in accordance with 40 CFR Part 61 NESHAPS. 

 

D. Labeled ACM waste containers or bags shall not be used for non-ACM waste or trash.  Any 

material placed in labeled containers or bags, whether turned inside out or not shall be handled 

and disposed of as ACM waste. 

 

2.8 HEPA VACUUM EQUIPMENT 

 

A. All dry vacuuming performed under this contract shall be performed with High Efficiency 

Particulate Absolute (HEPA) filter equipped industrial vacuums conforming to ANSI Z9.2. 

 

B. Provide tools and specialized equipment including scraping nozzles with integral vacuum 

hoods connected to a HEPA vacuum with flexible hose. 

 

C. Approved Manufacturers: 

1. Hako Minuteman 

2. Micro-Trap Inc. 

3. Control Resource Systems, Inc.  

 

2.9 POWER TOOLS 

 

A. Any power tools used to drill, cut into, or otherwise disturb asbestos material shall be equipped 

with HEPA filtered local exhaust ventilation. 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

 

ASBESTOS REMOVAL 02080 - 17 

2.10 POLYETHYLENE SHEETING 

 

A. All polyethylene (plastic) sheeting used on the Project (including but not limited to sheeting 

used for critical and isolation barriers, fixed objects, walls, floors, ceilings, waste container) 

shall be at least 6 mil fire retardant sheeting. 

 

B. Decontamination enclosure systems shall utilize at least 6 mil opaque fire retardant plastic 

sheeting.  At least 2 layers of 6 mil reinforced fire retardant plastic sheeting shall be used for 

the flooring. 

 

 

PART 3   EXECUTION 

 

3.1 GENERAL REQUIREMENTS 

 

A. Should the area beyond the Work Area(s) become contaminated with asbestos containing 

materials or elevated fiber levels, immediately stop Work and institute emergency procedures.  

Contaminated non-Work Areas shall be isolated and decontaminated in accordance with 

procedures established for asbestos removal.  All costs incurred in decontaminating such non-

Work Areas and the contents thereof shall be borne by the Contractor, at no additional cost to 

the Owner. 

 

B. Medical approval, fit test reports, Worker Acknowledgments, and NYS DOL certificates shall 

be on site prior to admittance of any Contractor’s employees to the asbestos Work Area.   

 

C. Perform all asbestos removal Work using wet removal procedures.  Mix and apply surfactant 

in accordance with manufacturer's written instructions.  Dry removal procedures are not 

permitted. 

 

D. The following submittals, documentation, and postings shall be maintained on-site during 

abatement activities at a location approved by the Asbestos Project Monitor: 

1. Contractor license issued by New York State Department of Labor. 

2. Certification, Worker Training, Medical Surveillance, Acknowledgments: 

a. New York State Asbestos Handler certification cards for each person employed 

in the removal, handling, or disturbance of asbestos.  

b. Evidence that Workers have received proper training required by the regulations 

and the medical examinations required by OSHA 29 CFR 1926.1101. 

c. Documentation that Workers have been fit tested specifically for respirators used 

on the Project.  

c. Worker's Acknowledgments: Statements signed by each employee that the 

employee has received training in the proper handling of asbestos containing 

materials; understands the health implications and risks involved; and 

understands the use and limitations of the respiratory equipment to be used. 

3. Daily OSHA personal air monitoring results. 
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4. NYS Department of Health ELAP certification for the laboratory that will be analyzing 

the OSHA personal air samples. 

5. NYS Department of Environmental Conservation Waste Transporter Permit.   

6. Project documents (specifications and drawings.) 

7. Notifications and variances (site specific).  Ensure that the most up-to-date 

notifications and variances are on-site.  

8.  Applicable regulations. 

9.  Material Safety Data Sheets of supplies/chemicals used on the Project. 

10. Approved Abatement Work Plan.  

11. List of emergency telephone numbers.  

12. Waste Disposal Log 

13. Project Log Book 

 

E. The Work Area must be vacated by building occupants prior to decontamination enclosure 

construction and Work Area preparation.  

 

F. All demolition necessary to access asbestos containing materials for removal must be 

conducted within negative pressure enclosures by licensed asbestos handlers.  Demolition 

debris may be disposed of as construction and demolition debris provided the Asbestos Project 

Monitor determines that it is not contaminated with asbestos.  If the demolition debris is 

determined to be contaminated, it must be disposed of as asbestos waste.   

 

3.2 PERSONAL DECONTAMINATION ENCLOSURE 

 

A. Provide a personal decontamination enclosure consistent with ICR 56.  The decontamination 

enclosure shall not be located within a work area.  If the decontamination chamber is 

accessible to the public it shall be fully framed and sheathed to prevent unauthorized entry. 

 

B. Access to the Work Area will be from the clean room through an air-lock to the shower, 

through an air lock to the equipment room, through an air lock to the Work Area.  Each airlock 

shall be a minimum of three feet from door to door. 

 

C. The decontamination enclosure ceiling and walls shall be covered with two layers of opaque 6 

mil polyethylene sheeting.  Two layers of reinforced polyethylene sheeting shall be used to 

cover the floor. 

 

D. Establish a triple layer of six mil polyethylene at the decontamination chamber doorways, 

weighted to insure a tight seal of the enclosure.  Prior to establishing doorway seals move all 

required tools, scaffolding, and equipment into the Work Area. 

 

E. The entrance to the clean room shall have a lockable door.  Provide suitable lockers for storage 

of Worker's street clothes.  Storage for respirators along with replacement filters and 

disposable towels shall also be provided. 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

 

ASBESTOS REMOVAL 02080 - 19 

F. Provide a temporary shower with individual hot and cold water supplies and faucets.  Provide a 

sufficient supply of soap and shampoo.  There shall be one shower for every six Workers.  The 

shower room shall be constructed in such a way so that travel through the shower chamber 

shall be through the shower.  The shower shall not be able to be bypassed. 

 

G. Shower water shall be drained, collected and filtered through a system with at least a 5.0 

micron particle size collection capability containing a series of several filters with 

progressively smaller pore sizes to avoid rapid clogging of the system.  The filtered waste 

water shall then be discharged in accordance with applicable codes and the contaminated 

filters disposed of as asbestos waste. 

 

H. The equipment room shall be used for the storage of tools and equipment.  A walk-off pan 

filled with water shall be located in the Work Area outside the equipment room for Workers to 

clean foot coverings when leaving the Work Area.  A labeled 6 mil plastic ACM waste bag for 

collection of contaminated clothing shall be located in this room. 

 

I. The personal decontamination enclosure shall be cleaned and disinfected minimally at the end 

of each Work shift and as otherwise directed by the Asbestos Project Monitor. 

 

3.3 WASTE DECONTAMINATION ENCLOSURE 

 

A. Provide a waste decontamination enclosure consistent with ICR 56.  The decontamination 

enclosure shall not be located within a work area.  If the decontamination chamber is 

accessible to the public it shall be fully framed and sheathed to prevent unauthorized entry.  

 

B. The waste decontamination enclosure system shall consist of a washroom/cleanup room with 

an airlock to the Work Area and another airlock doorway to the holding area.  Each airlock 

shall be a minimum of three feet from door to door.  The entrance to the holding area shall 

have a lockable door. 

 

C. The decontamination enclosure ceiling and walls shall be covered with two layers of opaque 6 

mil polyethylene sheeting.  Two layers of reinforced polyethylene sheeting shall be used to 

cover the floor. 

 

D. Establish a triple layer of six mil polyethylene at the decontamination chamber doorways, 

weighted to insure a tight seal of the enclosure.  Prior to establishing doorway seals move all 

required tools, scaffolding, and equipment into the Work Area. 

 

E. Where there is only one egress from the Work Area, the holding area of the waste 

decontamination enclosure system may branch off from the personal decontamination 

enclosure equipment room, which then serves as the waste wash room. 

 

F. The waste wash room water shall be drained, collected, and filtered through a system with at 

least a 5.0 micron particle size collection capability containing a series of several filters with 
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progressively smaller pore sizes to avoid rapid clogging of the system.  The filtered waste 

water shall then be discharged in accordance with applicable codes and the contaminated 

filters disposed of as asbestos waste. 

 

G. In small asbestos Projects where only one egress from the Work Area exists, the shower room 

may be used as a waste washroom.  In this instance, the clean room shall not be used for waste 

storage, but shall be used for waste transfer to carts, which shall immediately be removed from 

this enclosure. 

 

3.4 WORK AREA ENTRY AND EXIT PROCEDURES 

 

A. Access to and from the asbestos Work Area is permitted only through the personal 

decontamination enclosure unless otherwise stipulated in a site specific variance. 

 

B. Workers shall sign the entry/exit log upon every entry and exit. 

 

C. The following procedures shall be followed when entering the Work Area:  

1. Before entering the Work Area, Workers shall proceed to the clean room, remove all 

street clothes, and don protective clothing, equipment, and respirators.   

2. Workers shall proceed from the clean room through the shower room and the equipment 

room and into the Work Area.  

 

D. The following procedures shall be followed when exiting the Work Area:  

1. Before leaving the Work Area, gross asbestos contamination will be removed by 

brushing, wet cleaning and/or HEPA vacuuming. 

2. In the equipment room, Workers shall remove disposable clothing, but not respirators, 

and shall place clothing in plastic disposal bags for disposal as contaminated debris 

prior to entering the shower room. 

3. Workers shall shower thoroughly while wearing respirators then wash respirator with 

soap and water prior to removal. 

4. Upon exiting the shower, Workers shall don new disposable clothing if the Work shift is 

to continue or street clothes to exit area.  Under no circumstances shall Workers enter 

public non-Work Areas in disposable protective clothing. 

 

3.5 WORK AREA PREPARATION 

 

A. Asbestos danger signs shall be posted at all approaches to the asbestos Work Area.  Post all 

emergency exits as emergency exits only on the Work Area side, post with asbestos caution 

signs on the non-Work Area side.  Provide all non-Work Area stairs and corridors accessible to 

the asbestos Work Area with warning tapes at the base of stairs and beginning of corridors.  

Warning tapes shall be in addition to caution signs. 

 

B. Shut down and lock out the building heating, ventilating, and air conditioning and electrical 

systems.  Provide temporary electric power and lighting as specified herein. 
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C. All surfaces and objects within the Work Area shall be pre-cleaned using HEPA vacuuming 

and/or wet-wiping methods.  Dry sweeping and any other methods that raise dust shall be 

prohibited.  ACM shall not be disturbed during pre-cleaning. 

 

D. Movable objects within the Work Area shall be HEPA vacuumed and/or wet-wiped and 

removed from the Work Area. 

 

E. All non-movable equipment in the Work Area shall be completely covered with 2 layers of 

polyethylene sheeting, at least 6 mil in thickness, and secured in place with duct tape and/or 

spray adhesive.  

 

F. Provide enclosure of the asbestos Work Area necessary to isolate it from unsealed areas of the 

building in accordance with the approved asbestos Work plan and as specified herein. 

 

G. Seal off all openings including but not limited to windows, diffusers, grills, electrical outlets 

and boxes, doors, floor drains, and any other penetrations of the Work Area enclosure, using 2 

layers of at least 6 mil polyethylene sheeting to form a critical barrier or as described in the site 

specific variance. 

 

H. Provide temporary framing and sheathing at openings larger than 32 square feet forming the 

limits of the asbestos Work Area.  Sheathing thickness must be a minimum of 3/8 inch and all 

sheathing shall be caulked and the Work Area side sealed with two layers of 6 mil 

polyethylene sheeting to form an isolation barrier, or as described in the site specific variance. 

 

I. Isolation barriers shall be installed at all elevator openings in the Work Area.  Elevator controls 

shall be modified so that elevators bypass the Work Area. 

 

J. Provide two layers of 6 mil polyethylene sheeting over all floor, wall, and ceiling surfaces.  

Isolation barriers shall also be covered with two layers (for a total of four layers) or perform as 

modified by the site specific variance.  Sheeting shall be secured with spray adhesive and then 

sealed with duct tape.  All joints in polyethylene sheeting shall overlap 12" minimum. 

 

K. Unless otherwise specified for removal, the Contractor shall either protect all fiberglass 

insulation on piping, ductwork, tanks, etc. in the Work Area using two layers of six mil 

polyethylene or remove the insulation as asbestos containing waste. 

 

L. Frame out emergency exits.  Provide double layer 6 mil polyethylene sheeting and tape seal 

opening. Post as emergency exits only.  Within the Work Area, mark the locations and 

directions of emergency exits throughout the Work Area using exit signs and/or duct tape. 

 

M. Remove all items attached to or in contact with ACM only after the Work Area enclosure is in 

place. HEPA vacuum and wet wipe with amended water all removed items prior to their 

removal from the Work Area and before the start of asbestos removal operations.   



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

 

ASBESTOS REMOVAL 02080 - 22 

 

N. Suspended ceiling tiles shall only be removed after Work Area preparation is complete, or as 

specified in the site specific variance.  Non-contaminated ceiling tiles shall be HEPA 

vacuumed and removed from the Work Area before asbestos removals begin.  Contaminated 

ceiling tiles shall be disposed of as asbestos waste. 

 

3.6  NEGATIVE AIR PRESSURE FILTRATION SYSTEM 

 

A. Provide a portable asbestos filtration system that develops a minimum pressure differential of 

negative 0.02 in. of water column within all full enclosure areas relative to adjacent unsealed 

areas and that provides a minimum of 4 air changes per hour in the Work Area during 

abatement.   

 

B. Such filtration systems must be operated 24 hours per day during the entire Project until the 

final cleanup is completed and satisfactory results of the final air samples are received from the 

laboratory.  

 

C. The system shall include a series of pre-filters and filters to provide High Efficiency Particulate 

Air (HEPA) filtration of particles down to 0.3 microns at 100% efficiency and below 0.3 

microns at 99.9% efficiency.  Provide sufficient replacement filters to replace pre-filters every 

2 hours, secondary pre-filters every 24 hours, and primary HEPA filters every 600 hours of 

operation. 

 

D. A minimum of one additional filtration unit of at least the same capacity as the primary unit(s) 

shall be installed and fully functional to be used during primary unit (s) filter changing and in 

case of primary failure.  There shall be at least one back-up unit for every five primary units.   

 

E. At no time will the unit exhaust indoors, within 50 feet of a receptor, including but not limited 

to windows and doors, or adversely affect the air intake of the building. 

 

F. Upon electric power failure or shut-down of any filtration unit, all abatement activities shall 

stop immediately and only resume after power is restored and all filtration units are fully 

operating.  For shut-downs longer than one hour, all openings into the Work Area, including 

the decontamination enclosures, shall be sealed.  

 

G. During final air clearance sampling, negative air filtration shall be reduced to half the required 

air changes per hour.  

 

H. The Contractor shall provide either a manometer or a photohelic style negative air pressure 

gauge with chart recorder to measure and record negative pressure differential across the Work 

Area barriers without interruption 24 hours per day as directed by the Environmental 

Consultant.   
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I. The contractor shall observe all applicable preparation phase, removal and cleaning phase, and 

settling/ drying waiting periods as described in ICR 56.   

 

3.7 REMOVAL OF ASBESTOS CONTAINING MATERIALS: 

 

A. Asbestos-containing materials shall be removed in accordance with the Contract Documents 

and the approved Asbestos Work Plan. 

 

B. Sufficiently wet asbestos materials with a low pressure, airless fine spray of surfactant to 

ensure full penetration prior to material removal.  Re-wet material that does not display 

evidence of saturation. 

 

C. One Worker shall continuously apply amended water while ACM is being removed. 

 

D. Perform cutting, drilling, abrading, or any penetration or disturbance of asbestos containing 

material in a manner to minimize the dispersal of asbestos fibers into the air.  Use equipment 

and methods specifically designed to limit generation of airborne asbestos particles.  All power 

operated tools used shall be provided with HEPA equipped filtered local exhaust ventilation.  

 

E. Upon removal of ACM from the substrate, the newly exposed surfaces shall be HEPA 

vacuumed and/or wet cleaned.  Surfaces must be thoroughly cleaned using necessary methods 

and any required solvents to completely remove any adhesive, mastic, etc, unless stated 

otherwise in the site specific variance.  

 

F. Upon removal of ACM from substrate, the material shall be carefully lowered to the ground 

and floor, not dropping, throwing, sliding, or otherwise damaging or disturbing the material. 

 

G. All removed material shall be placed into 6 mil plastic disposal bags or other suitable container 

upon detachment from the substrate or whenever there is enough accumulation to fill a single 

bag or container.  Maintain the surfaces of the Work Area free of accumulation of asbestos 

debris. 

 

H. Large components shall be wrapped in two layers of 6 mil polyethylene sheeting.  Sharp 

components likely to tear disposal bags shall be placed in fiber drums or boxes and then 

wrapped with sheeting. 

 

I. Power or pressure washers are not permitted for asbestos removal or clean-up procedures. 

 

J.  All open ends of pipe and duct insulation not scheduled for removal shall be encapsulated 

using lag cloth. 

 

K. All construction and demolition debris determined by the Environmental Consultant to be 

contaminated with asbestos shall be handled and disposed of by the Contractor as asbestos 

waste. 
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L. The use of metal shovels, metal dust pans, etc. are not permitted inside the work area.   

 

3.8 EQUIPMENT AND WASTE CONTAINER DECONTAMINATION AND REMOVAL 

PROCEDURES 

 

A. External surfaces of contaminated containers and equipment shall be cleaned by wet cleaning 

and/or HEPA vacuuming in the Work Area before moving such items into the waste 

decontamination enclosure system airlock by persons assigned to this duty.  The Work Area 

persons shall not enter the airlock. 

 

B. The containers and equipment shall be removed from the airlock by persons stationed in the 

washroom during waste removal operations.  The external surfaces of containers and 

equipment shall be cleaned a second time by wet cleaning. 

 

C. The cleaned containers of asbestos material and equipment are to be dried of any excessive 

pooled or beaded liquid, placed in uncontaminated plastic bags or sheeting, as the item's 

physical characteristics demand, and sealed airtight. 

 

D. The clean recontainerized items shall be moved into the airlock that leads to the holding area.  

Workers in the washroom shall not enter this airlock or the Work Area until waste removal is 

finished for that period. 

 

E. Containers and equipment shall be moved from the airlock and into the holding area by 

persons dressed in clean personal protective equipment, who have entered from 

uncontaminated areas.  

 

F. The cleaned containers of asbestos material and equipment shall be placed in water tight carts 

with doors or tops that shall be closed and secured.  These carts shall be held in the holding 

area pending removal.  The carts shall be wet cleaned and/or HEPA vacuumed at least once 

each day. 

 

G. The exit from the decontamination enclosure system shall be secured to prevent unauthorized 

entry. 

 

H. Where the waste removal enclosure is part of the personal decontamination enclosure, waste 

removal shall not occur during shift changes or when otherwise occupied.  Precautions shall be 

taken to prevent short circuiting and cycling of air outward through the shower and clean 

room. 
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3.9 APPLICATION OF ENCAPSULANT 

 

A. After first cleaning, prior to first sheeting removal, and after Work Area has been rendered free 

of visible residues, a thin coat of encapsulant shall be applied to any surfaces in the Work Area 

which were not the subject of removal.   

 

B. In no event shall encapsulant be applied to any surface that was the subject of removal prior to 

obtaining satisfactory air monitoring results.   

 

C. Encapsulants shall be pigmented or tinted to provide an indication for completeness of 

coverage.  The Asbestos Project Monitor shall determine adequacy of coverage.   

 

3.10 WORK AREA DECONTAMINATION 

 

A. Following completion of gross abatement and after all accumulations of asbestos waste 

materials have been containerized, the following decontamination procedures shall be followed 

unless modified by a site specific variance.  

 

B. First Cleaning: 

1. All bagged asbestos waste and unnecessary equipment shall be decontaminated and 

removed from the Work Area. 

2. All surfaces in the Work Area shall be wet cleaned.  A wet-purpose shop vacuum may 

be used to pick up excess liquid, and may either be decontaminated prior to removal 

from the Work Area or disposed of as asbestos waste.  

3. The Asbestos Project Monitor shall conduct a visual inspection of the Work Area for 

cleanliness and completion of abatement. 

4. The Contractor shall then apply a thin coat of encapsulant to all surfaces in the Work 

Area that were not the subject of removal.  In no event shall encapsulant be applied to 

any surface that was the subject of removal prior to obtaining satisfactory air monitoring 

results.   

5. After the encapsulant has dried, the first layer of polyethylene sheeting shall then be 

removed and bagged, and the Work Area shall be vacated for a minimum of 12 hours. 

 

C. Second Cleaning 

1. All surfaces in the Work Area shall be HEPA vacuumed and/or wet cleaned.    

2. The Asbestos Project Monitor shall conduct a second visual inspection of the Work 

Area for cleanliness. 

3. The second layer of polyethylene sheeting shall be removed and bagged and the Work 

Area shall be vacated for a minimum of 12 hours.   

 

D. Third Cleaning 

1. All surfaces in the Work Area shall be HEPA vacuumed and/or wet cleaned.   

2. The Asbestos Project Monitor shall conduct a third visual inspection of the Work Area 

for cleanliness. 
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3. The Work Area shall be vacated for a minimum of 12 hours regardless of the cleaning 

method (HEPA vacuuming or wet cleaning) utilized.   

4. Aggressive final clearance air sampling shall then be conducted by the Environmental 

Consultant.   

5. Upon receipt of satisfactory final clearance air sampling results, the negative air 

pressure equipment can then be shut down and decontamination areas and isolation and 

critical barriers removed. 

 

E. After isolation and critical barriers are removed, the Asbestos Project Monitor shall inspect the 

Work Area for cleanliness.  If necessary, additional cleaning shall be performed by the 

Contractor as directed by the Asbestos Project Monitor.  

 

F. As a result of any visual inspection by the Asbestos Project Monitor or should air sampling 

results indicate high fiber levels, the Contractor will clean or reclean the affected areas at no 

additional expense to the Owner. 

 

3.11 TENT ENCLOSURES 

 

A. Tent enclosures may only be used in areas specifically permitted by NYS Department of Labor 

Code 12 NYCRR Part 56 or a Project specific variance issued by the NYS Department of 

Labor.   

 

B. The Contractor shall restrict access to the immediate area where tent removal procedures are 

taking place using barrier tape and/or construction barriers.  Caution signs shall be posted.   

 

C. Remote personal and waste decontamination enclosures shall be constructed.  Configuration 

shall be as required by Project size.  

 

D. The Work Area shall be precleaned.  All objects and equipment that will remain in the 

restricted area during abatement shall be sealed with two layers of six mil polyethylene and 

tape. 

 

E. The tent shall be a single use barrier constructed with a rigid frame and at least two layers of 

six mil polyethylene unless one layer of six mil polyethylene is otherwise permitted by a site 

specific variance.  All seams shall be sealed airtight using duct tape and/or spray adhesive.   

 

F. The tent shall be constructed with at least one airlock for worker/waste egress.   

 

G. During removals, a HEPA vacuum or small capacity negative pressure filtration unit shall be 

used to provide a negative air pressure inside the tent.   

 

H. Workers shall wear two disposable suits for all phases of Work.  Workers exiting the tent shall 

HEPA vacuum the outer suit, enter the airlock, remove the outer suit and then place it back 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

 

ASBESTOS REMOVAL 02080 - 27 

into the Work Area.  A clean second suit shall be donned before exiting the airlock and 

proceeding to the decontamination enclosure or another work area.   

 

I. OSHA compliance air monitoring is required per section 1.09.  

 

J. ACM removal shall follow procedures defined in section 3.07.  

 

K. Waste material shall be placed in properly labeled 6 mil plastic bags or other appropriate 

containers.  The outside of the bags or containers shall be wet wiped and/or HEPA vacuumed 

before being passed into the airlock for double- bagging.  The bags or containers shall then be 

transported to the decontamination enclosure and then bagged for a third time and transported 

to the waste storage container.  All transportation of waste bags and containers outside the 

Work Area shall be in watertight carts.   

 

L. Following completion of gross abatement and after all accumulations of asbestos waste 

materials have been containerized, the following decontamination procedures shall be 

followed.  

1. All bagged asbestos waste and unnecessary equipment shall be decontaminated and 

removed from the Work Area. 

2. All surfaces in the Work Area shall be wet cleaned.  A wet-purpose shop vacuum may 

be used to pick up excess liquid, and shall be decontaminated prior to removal from  the 

Work Area.  

3. The Asbestos Project Monitor shall conduct a visual inspection of the Work Area for 

cleanliness and completion of abatement. 

4. The Contractor shall then apply a thin coat of encapsulant to all surfaces in the Work 

Area that were not the subject of removal.  In no event shall encapsulant be applied to 

any surface that was the subject of removal prior to obtaining satisfactory air monitoring 

results.   

5. After the encapsulant has dried, aggressive final clearance air sampling shall then be 

conducted by the Environmental Consultant.   

6. Upon receipt of satisfactory final clearance air sampling results, the tent shall be 

collapsed into itself, placed in suitable disposal bags, and transported to the waste 

decontamination enclosure.  Isolation and critical barriers shall then be removed. 

 

3.12 GLOVEBAG REMOVAL 

 

A. Glovebag removals may only be used as specifically permitted by NYS Department of Labor 

Code 12 NYCRR Part 56, or a Project specific variance issued by the NYS Department of 

Labor.  Glovebags may only be used on piping.   

 

B. In addition to conformance with applicable regulations and variances, glovebag removals are 

only permitted to be conducted within tent enclosures complying with these specifications.  

Removal and disposals must also be conducted in conformance with all Project variance 

conditions. 
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C. The Contractor shall restrict access to the immediate area where tent/glovebag removal 

procedures are taking place using barrier tape and/or construction barriers.  Caution signs shall 

be posted.   

 

D. Remote personal and waste decontamination enclosures shall be constructed. Configuration 

shall be as required by Project size.  

 

E. The Work Area shall be precleaned. All objects and equipment which will remain in the 

restricted area during abatement shall be sealed with two layers of six mil polyethylene and 

tape. 

 

F. Glovebag removals shall utilize commercially available glovebags of at least six mil thickness.  

Use shall be in accordance with the manufacturer's instructions and the following minimum 

requirements: 

1. The sides of the glovebag shall be cut to fit the size pipe being removed. Tools shall be 

inserted into the attached tool pocket.  

2. The glovebag shall be placed around the pipe and the open edges shall be folded and 

sealed with staples and duct tape.  The glovebag shall also be sealed at the pipe to form 

a tight seal.   

3. Openings shall be made in the glovebag for the wetting tube and HEPA vacuum hose.  

The opening shall be sealed to form a tight seal.   

4. All glovebags shall be smoke tested by the Asbestos Project Monitor before removal 

operations commence.   Glovebags that do not pass the smoke test shall be resealed and 

then retested.  

5. After first wetting the materials to be removed, removal may commence ACM shall be 

continuously wetted.  After removal of the ACM, the piping shall be scrubbed or 

brushed so that no visible ACM remains.  Open ends of pipe insulation shall be 

encapsulated.   

6. After the piping is cleaned, the inside of the glovebag shall be washed down and the 

wetting tube removed.  Using the HEPA vacuum, the glovebag shall be collapsed and 

then twisted and sealed with tape with the ACM at the bottom of the bag.   

7. A disposal bag shall be placed around the glovebag that is then detached from the pipe.  

The disposal bag is then sealed and transported to the decontamination enclosure.   

 

G. After glovebag removals are complete, tent decontamination procedures shall be followed.   

 

3.13 ROOF REMOVALS 

 

A. Except as modified by this section, removal of roof flashings and built-up roofing shall 

conform to all provisions of this specification. 
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B. Unless Project specific variances have been otherwise obtained, roofing removals shall 

be conducted in accordance with the provisions of New York State Department of 

Labor (NYS DOL) 12 NYCRR Part 56. 

 

C. The work area shall be the roof area from which ACM materials are being removed and shall 

extend 25 feet from the perimeter of the removal area, or as otherwise stated in the site specific 

variance. 

 

D. Non-certified Workers are not allowed in the Work Area until the Work Area is cleared by the 

Asbestos Project Monitor. 

 

E.  Remote personal and waste decontamination enclosures shall be constructed at a location in 

accordance with the approved Work Plan.  Unless located outside the Work Area, 

decontamination enclosures are not permitted to be constructed on the roof.  

Decontamination enclosures shall be stationary and located in accordance with NYSDOL 12 

NYCRR Part 56 requirements. 

 

F. All openings (including but not limited to windows, doors, hatches, vents, ducts, and grilles) 

on the roof level and the floor below shall be sealed with two layers of six mil polyethylene.  

Alternately, a polyethylene drape may be used instead of sealing windows individually.   

 

G. The removal of the ACM may require the use of scrapers, solvents, mastic removal chemicals, 

or other methods/procedures to ensure complete removal. 

 

H. The Contractor is required to provide temporary protection of the roof at the end of each Work 

shift so as to maintain the roof in a watertight condition.   

 

I. Dumpsters used for waste storage shall be lined with two layers of six mil polyethylene and 

shall have a hard top.  Where open-top dumpsters are permitted, the top shall closed with 

polyethylene flaps that are sealed at the end of each work shift.   

 

J. Personal protective equipment, including respirators, shall be utilized and worn during all 

removal operations until the Work Area is cleared by the Asbestos Project Monitor.   

 

K. The Owner may, at his discretion, choose to conduct air sampling. If air samples collected 

during abatement indicate any airborne asbestos fiber concentration(s) at or above 0.01 f/cc, 

Work shall be stopped immediately and Work methods shall be altered to reduce the airborne 

asbestos fiber concentration(s).  

 

3.14 RESTORATION OF UTILITIES, FIRESTOPPING, AND FINISHES 

 

A. After final clearance remove locks and restore electrical and HVAC systems.  All temporary 

power shall be disconnected, power lockouts removed and power restored.  All temporary 

plumbing shall be removed. 
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B. Finishes damaged by asbestos abatement activities including, but not limited to, plaster/paint 

damage due to duct tape and spray adhesives, and floor tile lifted due to wet or humid 

conditions, shall be restored prior to final payment. 

1. Finishes unable to be restored shall be replaced under this Contract. 

2. All foam and expandable foam products and materials used to seal Work Area openings 

shall be completely removed upon completion of abatement activities. 

 

C. All penetrations (including, but not limited to, pipes, ducts, etc.) through fire rated construction 

shall be firestopped using materials and systems tested in accordance with ASTM E814 on 

Projects where reinsulation is part of the required work. 

 

 

PART 4   DISPOSAL OF ASBESTOS WASTE 

 

4.1 APPLICABLE REGULATIONS 

 

A. All asbestos waste shall be stored, transported and disposed of in accordance with the 

following regulations as a minimum: 

1. 12 NYCRR Part 56-10 

2. US EPA NESHAPS 40 CFR 61 

3. US EPA Asbestos Waste Management Guidance EPA/530-SW85 

 

4.2 TRANSPORTATION AND DISPOSAL SITE 

 

A. The Contractor's Hauler and Disposal Site shall be approved by the Owner. 

 

B. The Contractor shall give twenty-four (24) hour notification prior to removing any waste from 

the site.  Waste shall be removed from the site only during normal working hours unless 

otherwise specified.  No waste may be taken from the site unless the Contractor and 

Environmental Consultant are present and the Environmental Consultant authorizes the release 

of the waste as described herein. 

 

C. The Contractor shall have the Hauler provide the estimated date and time of arrival at the 

Disposal Site. 

 

D. Upon arrival at the Project Site, the Hauler must possess and present to the Environmental 

Consultant a valid New York State Department of Environmental Conservation Part 364 

Asbestos Hauler's Permit.  The Environmental Consultant may verify the authenticity of the 

hauler's permit with the proper authority. 

 

E. The Hauler, with the Contractor and the Environmental Consultant, shall inspect all material in 

the transport container prior to taking possession and signing the Asbestos Waste Shipment 

Records.  
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F. Unless specifically approved by the Owner, the Contractor shall not permit any off-site 

transfers of the waste or allow the waste to be transported or combined with any other off-site 

asbestos material.  The Hauler must travel directly to the disposal site as identified on the 

notifications with no unauthorized stops.   

 

4.3 WASTE STORAGE CONTAINERS 

 

A. All waste containers shall be fully enclosed and lockable (i.e. enclosed dumpster, trailer, etc.).  

No open containers will be permitted on-site (i.e. open dumpster with canvas cover, etc.) 

unless specifically permitted by a site specific variance. 

 

B. The Environmental Consultant shall verify that the waste storage container and/or truck tags 

(license plates) match that listed on the New York State Department of Environmental 

Conservation Part 364 permit.  Any container not listed on the permit shall be removed from 

the site immediately. 

 

C. The container shall be plasticized and sealed with a minimum of one (1) layer of 6 mil 

polyethylene on the sides and two (2) layers of 6 mil polyethylene on the floor. Once on site, 

it shall be kept locked at all times, except during load out.  The waste container shall not be 

used for storage of equipment or contractor supplies.  

 

D. While on-site, the container shall be labeled with EPA Danger signage:  

DANGER 

CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 

CANCER AND LUNG DISEASE HAZARD 

 

E. The New York State Department of Environmental Conservation Asbestos Hauler's Permit 

number shall be stenciled on both sides and back of the container. 

 

F. The container is not permitted to be loaded unless it is properly plasticized, has the appropriate 

danger signage affixed, and has the permit number appropriately stenciled on the container. 

 

4.4 ASBESTOS WASTE SHIPMENT RECORDS 

 

A. Asbestos Waste Shipment Records shall be completed by the Contractor and verified by the 

Construction Manager that all the information and amounts are accurate and the proper 

signatures are in place. 

 

B. The Waste Shipment Records shall have the appropriate signatures of the Owner’s 

Representative, the Contractor, and the Hauler representatives prior to waste being removed 

from the site.   
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C. Copies of the completed Waste Shipment Records shall be retained by the Construction 

Manager and the Contractor and shall remain on site for inspection. 

 

D. Upon arrival at the Disposal Site, the Waste Shipment Record shall be signed by the Disposal 

Facility operator to certify receipt of ACM covered by the manifest. 

 

E. The Disposal Facility operator shall return the original Waste Shipment Records to the 

Owner’s Representative. 

 

F. The Contractor shall forward copies of the Waste Shipment Records to the Construction 

Manager within 5 days of the waste container being removed from the site.  Failure to do so 

may result in payment being withheld from the Contractor.  

 

G. The Contractor shall create and utilize a Waste Disposal Log to track the disposal of all project 

generated waste.  This log shall be maintained by the Project Supervisor and shall be kept on 

site at all times.   

 

H. Copies of all Waste Shipment Records and disposal logs shall be submitted by the Contractor 

to the Construction Manager with the final close-out documentation. 

 

END OF SECTION 02080 
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SECTION 02082- LEAD BASED PAINT CONTROL 

 

PART 1 - GENERAL 

 

1.1 SCOPE: 

 

 A. There are several areas of the Episcopal Church Home complex where interior paint is 

flaked and chipped.  Lead paint samples were collected in pre-demolition investigations, 

which shall be made available to the Contractor. Flaked and loose chipped lead based 

paint shall be removed by the Contractor from walls, piping and equipment prior to 

demolition. Lead-contaminated dust/debris is also present in several areas of the 

Episcopal Church Home site which also shall be removed prior to demolition. Removal 

of lead-contaminated dust/debris shall be performed in a controlled negative pressure 

environment as specified by Section 02080 – Asbestos Removal. Hazards of lead based 

paint at the Site pose a potential risk to workers and shall be addressed by the 

Contractor’s HASP, the requirements of this Section, and Contractor’s work practices.  

 

 B. Perform all work necessary to carry out the proper management and control of all flaking 

or chipping lead based paint (LBP) from all walls, piping and equipment and lead-

contaminated dust/debris in accordance with all applicable laws, codes, rules and 

regulations and in accordance with the requirements set forth in this section.  Provide all 

appropriate controls and protection for worker exposure to lead based paint in accordance 

with OSHA requirements. 

 

 

1.2 REGULATORY REQUIREMENTS: 

 

 A. Applicable guidelines and standards listed in this Scope of Work include, but are not 

limited to, the following: 

 

  1. New York State Department of Environmental Conservation 

   6 NYCRR Subparts 371-376 

 

  2. Code of Federal Regulations (CFR) Publications: 

• 29 CFR Part 1926.62 Lead Exposure in Construction; Interim Final Rule 

Vol. 58, No. 84 

• 40 CFR 61, Subpart A General Provisions (Hazardous Air Pollutants 

Listing) 

• 40 CFR 61.152 Standard for Waste Manufacturing, Demolition, 

Renovation, Spraying and Fabricating Operations 

• 40 CFR 241 Guidelines for the Land Disposal of Solid Wastes 

• 40 CFR 257 Criteria for Classification of Solid Waste 

• 40 CFR 281 Identification and Listing of Hazardous Wastes 

• 40 CFR 262 Standards Applicable to Generators of Hazardous Waste 
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  3. American National Standards Institute (ANSI) Publications: 

   • Z88.2-80 Practices for Respiratory Protection 

   • Z87.1 Eye Protection 

 

  4. Steel Structure Painting Council (SSPC) 

   SSPC Guide 6 (CON): Guide for Containing Debris Generated During Paint 

Removal Operations 

 

1.3 WORKER PROTECTION: 

 A. General 

 

  1. Any surface coating and/or underlying substrate containing lead in any 

concentration that shall be disturbed shall be treated as a potential lead hazard to 

workers in accordance with 29 CFR 1926.62 (Lead Exposure in Construction: 

Interim Final Rule - May 1993).  This standard applies to all construction work in 

which lead in any concentration is present. 

 

  2. The Contractor shall be responsible for maintaining a program in accordance 

with 29 CFR 1926.62 at minimum and shall be responsible for protecting and 

training his employees on worker safety, health hazards, etc. relating to lead.  

The following sections must be addressed by the Contractor in a lead health and 

safety program.  This program shall be incorporated into the Contractor’s written 

safety plan.  These sections are not intended to constitute an exhaustive summary 

of all relevant obligations.  The Contractor should consult the following 

publications and/or competent environmental counsel. 

 

   OSHA - 3079 Respiratory Protection 

 

   OSHA - 3142 Lead in Construction 

 

 B. Exposure Assessment/Personal Air Monitoring 

 

  1. Exposure assessment is the primary means of determining to what airborne level 

of lead workers are being exposed.  The Contractor shall insure that workers are 

not exposed to lead at concentrations greater than the Permissible Exposure Limit 

(PEL) of 50 micrograms per cubic meter (ug/m
3
) over an eight-hour time 

weighted average (TWA).  The Contractor must initially determine if any 

employee is exposed to lead at or above the PEL.  Until the findings of this initial 

exposure assessment indicate that the airborne concentrations do not exceed the 

PEL, the Contractor must provide respirator protection that shall adequately 

prevent worker exposure to airborne lead above the PEL.  At a minimum, 

respirators must have a protection factor of at least ten.  The Contractor must 

make this initial exposure assessment by personal air sampling representative of 

a full shift, including at least one sample for each job classification in each work 

area, either for each shift or for the shift with the highest exposure level. 
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  2. If available, use exposure assessment data obtained within the last 12 months 

from previous jobs conducted under similar work conditions, control methods, 

work practices, and environmental conditions to be used in this contract or other 

objective data to demonstrate that work activities in this contract shall not exceed 

the PEL, provided that the assessment entailed comparable lead concentrations in 

coating materials, work practices, engineering controls, and rates of work. 

 

  3. Until the exposure assessment is performed, the Contractor must provide to his 

workers the following: respiratory protection with a protection factor of at least 

ten, personal protective clothing, lead-free change areas, hand washing facilities, 

biological monitoring and training 

 

 C. Medical Surveillance 

  Provide medical surveillance to workers until exposure monitoring reveals that workers 

are not exposed on any day of the job to airborne lead at or above the Action Level of 30 

ug/m
3
.  This consist of a blood test measuring the level of lead and zinc protoporphyrin 

by a licensed physician.  Further testing and medical exams may be necessary depending 

on the results of initial blood tests and/or the initial exposure assessment as stated in CFR 

1926.62. 

 

 D. Training 

  Before workers start a job in a leaded environment, they must receive training.  This 

training must include a description of the OSHA lead standard, the sources of lead 

exposure, the uses and limitations of respirators, the purpose of getting a blood lead test, 

the purpose of the initial exposure assessment, their rights to the results of the blood tests 

and air monitoring and the methods of controlling the level of lead exposure to a 

minimum. 

 

 E. Written Program 

  Have a written lead health and safety program which is to be submitted to the 

Construction Manager for written approval and imposed on all of his employees involved 

in operations that disturb or remove lead paint or lead dust or dirt for this contract.  The 

program, at a minimum, shall address respirator protection that is in full compliance with 

all aspects of 29 CFR 1910.134, exposure assessment, signs to be posted in work areas, 

protective clothing, engineering and administrative controls, hygiene facilities and 

practices, decontamination, housekeeping, medical surveillance, training and other items 

to satisfy OSHA standards as required. 

 

 F. Respirator Protection 

 

  1. Have a respirator protection program in accordance with 29 CFR 1910.134.  If 

respirators are necessary, the Contractor shall have his employees medically 

approved to wear respirators, establish and submit a written respirator program, 

select the proper respirator for the level of exposure to be encountered on the job, 

and have workers fit-tested to insure proper fit. 
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  2. The minimum respiratory protection requirements for lead paint removal 

operations and lead-paint clean-up operations and for the disturbance of any 

other lead containing material for this contract shall be as per 29 CFR 1926.62 

which includes job categories and functions where workers may be exposed to 

lead, including but not limited to, manual scraping, sanding, abrasive blasting, 

painting, clean-up operations and containment breakdown. 

 

  3. All workers are required to don an appropriate level of protection commensurate 

with the airborne concentrations of lead in which they are working.  The level of 

protection shall be determined by the Contractor, based on objective air 

monitoring data. 

 

 G. Controlling Lead Exposure 

  Engineering and work practice controls are the primary means of maintaining exposures 

to lead below the PEL.  Paint removal and surface preparation activities must keep dust 

level at a minimum.  Torch cutting of surfaces with LBP shall require appropriate PPE 

and exposure controls.  Power tools must be equipped with vacuum shrouds with high 

efficiency particulate air filters (HEPA).  Eating and drinking must be prohibited in the 

work area.  Hand washing facilities must be provided.  All personal protective clothing 

shall be removed at the end of the day. 

 

  

1.4 ABATEMENT OF LEAD BASED PAINT 

 

 A. General 

 

  1. Ensure that work plans and work methods utilized for lead abatement of flaked 

and loose chipped lead based paint conform to all applicable laws, codes, rules 

and regulations, including, without limitation, the federal statutes governing lead 

Exposure Reduction, 15 U.S.C.A. Section 2681 et. seq., and OSHA regulation 29 

CFR, Part 1926.62; Lead Exposure in Construction, Interim Final Rule. 

 

 B. Work Plans 

 

  1. The Contractor shall be required to prepare task specific Work Plans prior to 

starting Work detailing how he shall accomplish each task of work related to the 

disturbance of any lead containing paint surface or material.  In each case the 

Contractor shall prepare the work plan with the needs, logistics and constraints of 

the individual job in mind, taking into account such factors as paint removal 

method, worker safety, proximity to the public, protection of the environment 

including containment and air monitoring requirements, condition of the 

underlying substrate and surface preparation where painting post abatement is 

required.  Torch cutting of LBP surfaces should be avoided and shall require 

exposure control measures including exposure monitoring and respiratory 

protection. 

 

  2. The Work Plans shall also include methods of minimizing and containing the 

generation of all dust, including dust generated while cleaning up construction 
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and demolition debris.  These methods may include such techniques as wet 

mopping and/or wiping, HEPA vacuuming or the use of a negative pressure 

ventilation system where lead dust is generated.  Once the Work has been 

complete and debris has been properly removed from the site, all surfaces shall 

be free and clear of visible dust.  All work areas shall be cleaned on a daily basis 

at the end of each shift. 

 

C. At no time shall the Contractor be permitted to perform any Work which may impact 

upon lead containing material until the Work Plan has been approved by the Construction 

Manager. 

 

 

PART 2 - PRODUCTS 

 

Not Used 

 

 

PART 3 - EXECUTION 

3.1 PROTECTION OF ADJACENT AREAS AND THE ENVIRONMENT: 

 

 A. General 

 

  1. In the event lead containing material is to be disturbed during any phase of the 

work, take all necessary actions to ensure that all dust and debris is contained 

within the work area and that activities in no way results in the contamination 

with lead dust of any adjacent areas, building, or the environment.  Areas of 

deteriorated paint requiring removal are present throughout the facility.  

 

 B. Containment 

 

  1. In the event a containment structure is required, ensure that such containment 

prevents lead containing materials (LCM) from contaminating adjacent areas, 

building, or the environment in any fashion.  This shall include any water runoff 

from wet removal methods.  If a containment structure is not specified, the 

Contractor shall specify paint removal tools and methodologies which are fitted 

with HEPA filter vacuum shroud attachments or are otherwise designed to 

eliminate the possible release of LCM emissions into the air (i.e. chemical 

strippers). 

 

 C. Contamination 

 

  1. If it is determined by visual identification that adjacent areas, buildings, or the 

environment have been contaminated as a result of the Contractor’s work, the 

Contractor agrees to clean the affected premises at no charge and be responsible 

for all costs incurred by this clean-up activity. 
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3.2 DISPOSAL REQUIREMENTS: 

 

 A.  General 

 

  1. The Construction Manager shall perform sampling and analysis as required using 

Toxicity Characteristic Leaching Procedure (TCLP) required to assure the proper 

and legal handling of the waste.  Wastes to be characterized include all materials 

coated with LBP including, but not limited to, concrete, brick, metal, and wood.  

All removed LBP material/residue shall also be characterized for proper disposal.  

Samples may be composited for analysis.  If any chemical analysis or sampling is 

performed by or on behalf of the Contractor, its Transporter, or its Treatment 

Storage and Disposal Facility (TSD), a copy of such analysis must be provided to 

the Construction Manager at no additional cost.  (Note: Painted metal may be 

designated as recyclable and disposed of at a scrap metal facility for reuse or 

resale.) 

 

  2. Ensure that the waste disposal Subcontractor warrants and represent possession 

of all permits and/or licenses required under the Resource Conservation’s and 

Recovery Act (RCRA) as well as any state or local permits or licenses required 

for removal, repacking, transportation and disposal of hazardous waste. 

 

  3. All hazardous waste materials removed hereunder must be lawfully treated and 

disposed by the waste disposal Subcontractor at an Environmental Protection 

Agency (EPA) permitted Treatment Storage and Disposal Facility. 

 

  4. All wastes, drums, and other items removed hereunder must be lawfully treated 

and disposed of by the Contractor’s waste disposal Subcontractor within sixty 

(60) days after the removal from the site.  Ensure that the waste disposal 

Subcontractor provides completed shipping documents for all hazardous wastes 

removed, which contain the information required under 40 CFR Part 262 Subpart 

B (hereinafter the “Manifest Form”) and 6 NYCRR Part 372 as well as all 

Certificates of Disposal which specify where each component of all wastes 

removed from the property is ultimately treated or disposed.  Such Certificates 

shall include references to the Manifest Form for the shipment as well as address 

and EPA identification numbers for the generator facility. 

 

  5. Ensure that all TSD facilities or transporters which the waste disposal 

Subcontractor intends to use to treat and/or dispose of hazardous waste picked up 

hereunder are approved for use by the Construction Manager prior to any 

delivery of waste by the waste disposal subcontractor to such TSD facility. 

 

  6. Should any problems arise regarding the TSD facility chosen to accept the waste 

for treatment and disposal that would require the return of waste or should such 

TSD facility have violated any environmental regulation which would result in 

regulatory enforcement action, ensure that the waste disposal Subcontractor 

immediately notifies the Contractor and the Construction Manager in writing of 

such situation, identifies an alternative TSD and obtains written approval from 

the Construction Manager for disposal at such TSD. 
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  7. Insure that the waste disposal Subcontractor provides completed shipping 

documents, hereinafter referred to as “Bills of Lading” for all nonhazardous 

“industrial” waste removed from the property.  A Bill of Lading must accompany 

each waste shipment and must include information regarding the quantity and 

type of waste, the waste transporter name, and the date of removal from the 

property. 

 

 B. Transportation Requirements 

 

  1. Insure that the waste disposal Subcontractor providing waste transportation 

services possesses a valid Waste Hauler’s permit issued pursuant to the New 

York State Department of Environmental Conservation (NYSDEC) regulations, 

6 NYCRR Part 364.  In addition, if the waste is to be transported and disposed of 

out of New York State, permits for those states through which the waste shall be 

transported and for where it shall be disposed may be required.  It is the 

Contractor’s responsibility to insure that the waste disposal Subcontractor 

correctly determines which permits are required and to provide such permits for 

review and approval of the Construction Manager. 

 

  2. Packaging and transporting of all wastes shall be in accordance with the 

applicable sections of the Department of Transportation (DOT) regulations. 

 

3.3 QUALIFICATIONS: 

 

 A. The Contractor and/or Subcontractors involved in any activity which may impact upon 

lead paint or other lead-containing materials (i.e., lead paint sampling, lead abatement, 

and abatement design) shall have demonstrated two years of experience in lead hazard 

assessment and management, environmental and personal air monitoring, worker 

protection and training, and lead remediation specification writing. 

 

 B. The Contractor shall provide demonstration that the minimum insurance criteria have 

been met. 

 

 

END OF SECTION 02082 
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SECTION 02086 - EXCAVATION OF CONTAMINATED SOIL 

 

PART 1 - GENERAL 

 

1.1 SCOPE OF WORK 

 

The work covered by this specification includes the excavation, management, transport and disposal of 

petroleum contaminated soil. Contractor shall conduct excavation of contaminated soil associated with a 

former 10,000 gallon heating oil underground storage tank (NYSDEC Inactive Spill No.0806256) and 

piping as necessary to meet regulatory requirements. The tank has been currently filled with concrete.  

The work also includes removal and disposal of the concrete-filled tank and any associated piping, 

backfilling, final site restoration and monitoring of soil and groundwater associated with the excavations 

and stockpiles, and any associated incidental work as deemed appropriate by the Construction Manager.  

All work shall be conducted in accordance with all applicable Federal, State, and local regulations and the 

provisions of this and accompanying specifications. 

 

Currently available analytical data indicates that petroleum contamination exists in soils near piping 

running between the closed tank and a nearby building. In order to ensure that contaminated soils and 

other materials are disposed of properly, all excavated soils or soils generated from site activities within 

the limits of excavation of the closed tank and piping shall be stockpiled on site for sampling and 

characterization analysis by the Contractor prior to removal from site.  Endpoint samples from the 

excavation shall be collected by the Contractor and turned over to the Construction Manager under 

custody for testing. Contractor shall cover the cost of this testing in his lump sum bid price.  Contractor 

shall excavate additional contaminated soil as directed by the Construction Manager.  The Contractor 

shall include all testing, excavation, stockpiling and loading/hauling and disposal costs of C&D and 

contaminated soils within the limits of excavation in his base bid price.  The location and estimated 

quantity of contaminated soil is included on the Contract Drawings. 

 

1.2 REFERENCES 

 

The publications listed below are incorporated into this specification and shall be read as if printed herein.  

In the case of conflict between the referenced documents and the following text, the stricter requirements 

shall apply. 

 

AMERICAN PETROLEUM INSTITUTE (ANSI) 

 

Supplement  Underground Spill Cleanup 

Bulletin 1628  Manual Protection Against Ignitions 

Arising out of Static, Lightning and 

Stray Currents 

 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) PUBLICATIONS 

 

D 3587-85   Classification of Soils for Engineering Purposes 
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CODE OF FEDERAL REGULATIONS (CFR) 

 

40 CFR 260 - 270 USEPA’s Hazardous Waste Requirements 

 

40 CFR 136  Guideline for Establishing Test Procedures for 

Analysis of Pollutants 

 

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 

 

NFPA 30   Flammable and Combustible Liquids Codes 

 

NFPA 327   Recommended Practice for Handling 

Underground Leakage of Flammable and 

Combustible Liquids 

 

U.S. ENVIRONMENTAL PROTECTION AGENCY (USEPA) 

 

USEPA-SW-846 Test Methods for Evaluating Solid Waste, 

Physical/Chemical Methods.  Third Edition. 

November 1986 

 

USEPA    Standard Operating Guide.  July 1988 

 

MANIFESTING AND TRANSPORTING (DOT) 

 

49 CFR   Hazardous Materials Transportation Regulations 

 

1.3 CONTRACTOR SERVICES 

 

The Contractor shall furnish all materials, labor, tools, equipment, utilities, water and fuel supply, 

vehicular transportation, field log preparation, and necessary incidental services.  The work shall include, 

but not necessarily be limited to, the excavation, handling and disposal of contaminated fill/wastes and 

soils to an estimated depth of 10 feet at the site. Supplemental instructions may be furnished by the 

Construction Manager in the field. 

 

1. Excavation of contaminated soil; 

 

2. Removal and transport of contaminated soils; 

 

3. Transport and disposal of all cleaning wastes; 

 

4. All necessary incidental services not specifically noted but which are required for 

completion of the specified work; and, 

 

5. Environmental reporting.  This includes submittal of the following items and their 

subparts described herein in accordance with technical specification SUBMITTALS: 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 
 

EXCAVATION OF CONTAMINATED SOIL  02086 - 3 
 

a. Proof of qualification credentials; 

b. Copies of transport manifests; 

c. Contaminated Soil Field Report; 

d. Logs, reports, and record keeping, as required by the Construction Manager; 

e. Bills of lading, Certified Weight Tickets. 

 

1.4 REGULATORY REQUIREMENTS 

 

All work included in this contract shall be conducted in strict compliance with all applicable 

Federal, State and local regulations, statutes, codes and policies. The Contractor shall notify the 

Construction Manager immediately should visual signs of contamination be observed during the 

excavation. Construction Manager will correspond with the New York State Department of 

Environmental Conservation and execute spill reporting for spills related to the tank removal, if 

necessary. The Construction Manager shall be responsible for obtaining a spill closure notice once all 

contaminated soil is excavated and disposed by the Contractor.  

 

1.5 CONTAMINANTS: 

 

Available soil sampling results will be furnished to the Contractor.  Soils are contaminated with petroleum 

products.  The Contractor shall be prepared to work with any materials as necessary and at all levels of 

OSHA mandated personal protection. 

 

1.6 SUPERVISION: 

 

The Contractor shall assign a foreman to be directly responsible for coordinating and directing all work 

required for the operations. 

 

 

PART 2 - PRODUCTS 

 Not Used 

 

PART 3 - EXECUTION 

 

3.1 REMOVAL OF CONTAMINATED SOIL, EXCAVATED MATERIALS AND ASSOCIATED 

BERM/CONTAINMENT STRUCTURES: 

 

A. The Contractor shall confine operations to the active work area portion of the 

site as much as practical.  The Contractor shall reduce the potential for cross-

contamination of uncontaminated areas with contaminated soils by using 

appropriate decontamination protocols prior to moving between areas of 

contamination and minimizing double moving of materials. 

 

B. The Contractor will be responsible for sloping, benching or otherwise 

shoring the excavation areas as necessary in accordance with applicable New 

York State and OSHA regulations (New York State Code Rule 753, OSHA 

Part 1926). 

 

C. The Contractor will be responsible for determining if perched water is 
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present within the proposed excavation depth and area.  If free water is 

encountered, the Contractor will be responsible for dewatering prior to 

excavation in accordance with Section 02240. 

 

D. All fill/waste and soils to be excavated for off-site disposal are to be properly 

characterized for disposal requirements by the Contractor at its own cost. All 

sampling will be conducted with the Construction Manager present. 

 

E. The excavated fill/waste or soils may be loaded directly into the containers to 

be used during transportation, without any stockpiling of excavated 

materials.  Should the “direct-loaded” methodology be selected by the 

Contractor, the means and methods to characterize the soils in place prior to 

excavation will need to be first approved by the Construction Manager. 

 

F. If staging areas for soil stockpiling are proposed by the Contractor, they shall 

meet the following requirements: 

 

1. The staging area(s) shall be constructed to prevent the spread of any 

contamination to surrounding uncontaminated soils, surfaces, and/or 

groundwater. 

 

2. The staging area(s) shall have bermed sides and be lined with a 

minimum 20 mil HDPE sealed, watertight liner.  Within the bermed 

area there will be sump to allow the removal of any liquids that may 

accumulate within staging area.  The Contractor shall take sufficient 

precautions (i.e., placement of geotextile and /or aggregate above 

and/or below the liner) to ensure the integrity of the liner during its 

use.  This liner shall be properly transported and disposed of by the 

Contractor when the staging area is no longer needed 

 

3. The Contractor shall provide a minimum 20 mil sealed, watertight 

liner to cover staged materials.  Staged materials shall be covered at 

all times to prevent contaminated runoff, wind blowing, or dust 

generation. 

 

 

 

G. The Contractor shall keep contaminated materials classified for different 

types of disposal segregated.  Excavation and stockpiling operations for the 

different materials must not be mixed, unless otherwise approved by the 

Construction Manager.  

 

H. Groundwater or standing water in excavations must be removed and properly 

handled in accordance with Section 02240 – Dewatering.  The Contractor 

shall be responsible for implementing any run-on controls necessary to 

minimize run-on from entering excavations.  Standing water from 

precipitation events in excavations must be handled per approval of the 

Construction Manager. 
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I. The Contractor shall employ dust control methods during handling activities 

as necessary.  The Contractor shall use water or water amended with an 

appropriate surfactant, used in accordance with the manufacturer’s 

recommendations, or other means to control dust acceptable to the 

Construction Manager.  No visible dust is permitted beyond the limits of the 

exclusion zone as a result of excavation activities, as determined by the 

Construction Manager. 

 

J. The Contractor shall not load fill/waste and/or other material into the 

vehicles/containers when it is raining without prior approval from the 

Construction Manager.  All fill/waste, soil and other material shall remain 

covered during rain. 

 

K. The Contractor shall be responsible for providing adequate protection against 

erosion during all field activities. 

 

3.1.1 Removal and Transport of Contaminated Soil Stockpiles 

 

A. Security of Materials during Transport.  The Contractor shall ensure that all 

materials are secured during transport. 

 

3.1.2 Transport Manifests, Bills of Lading, Certified Weight Tickets 

 

A. The Contractor shall obtain and submit two (2) copies of all transport 

manifests, bills of lading, and certified weight tickets for recycling and/or 

disposal of all materials to the Construction Manager within 3 calendar days 

of transport of any material.  Soils shall be transported to either a RCRA 

permitted facility or permitted transport facility for treatment and disposal.  

All other materials shall be transported for recycling. Receipts shall indicate 

at a minimum the following information: date, time, driver, remediation or 

recycling facility, quantity and type of material delivered, remediation 

method, RCRA facility permit number, as appropriate, and roundtrip travel 

mileage from the work Site to the facility. 

 

 

3.1.3 Treatment and Disposal of Contaminated Soil 

 

A. Contaminated soil shall be treated and disposed of in an environmentally safe 

and responsible manner in accordance with all applicable Federal, State or 

local requirements.  The Contractor shall utilize disposal facility permitted to 

receive site wastes.  Contaminated soil shall not be disposed of on-site.   

 

3.1.4 Maintenance of Soil Stockpile Containment Structures during Construction 

 

A. The Contractor shall ensure during all stages of field work that contaminated 

soil is properly isolated from the surrounding environment to prevent 

contamination migration.  The Contractor shall at no time leave stockpiled 
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materials uncovered and unattended.  The Contractor shall replace, secure 

and maintain soil containment structures (berming, poly sheeting, hold down 

tires, etc.) whenever the Site is left unattended, until such time as the entire 

quantity of stockpiled material is safely removed and the Site has met final 

restoration requirements.  Contractor shall maintain stockpiles until removal.  

Stockpiles must be removed within three months and prior to final 

completion. 

 

3.1.5 Berms 

 

A. Berms shall be constructed around stockpiled or drummed materials to 

contain contaminated soils and to prevent contamination from migrating.  

Upon arrival at the Site, the Contractor shall inspect the berms for integrity.  

In the event that damage to the berms is identified, the Contractor shall notify 

the Construction Manager immediately.  The Contractor shall maintain the 

existing berms at a minimum height and thickness of one foot for the 

duration of construction.  Trenches are not an acceptable substitute for berms. 

 

3.1.6  Plastic or Polyethylene Liner 

 

A. All stockpiled soils shall be secured against contamination migration due to 

wind, rain, etc. through the use of polyethylene liners and covers.  The 

Contractor shall inspect the integrity of the polyethylene and any existing 

stockpiles upon arrival at the Site.  In the event that damage to the 

polyethylene lining or cover is identified, or the liner or cover is not present, 

the Contractor shall notify the Construction Manager immediately.  If the 

Contractor’s activities, prior to start of removal of soil, including operation of 

equipment on liners and/or covers, damages plastic or polyethylene liners or 

covers, the Contractor shall be responsible for replacement of liners and/or 

covers.  Replacement materials shall consist of a 20-mil minimum plastic 

liner (Polyethylene) which shall be used to line the bottom of the soil storage 

areas and to cover the stockpiled soils.  If more than one continuous piece of 

plastic is used for the liner or cover, it shall be sealed at the edges with an 

appropriate sealer.  The liner and cover shall be sufficiently larger than the 

areas of stored soil to cover the stored soil plus two feet of excess on all 

sides. 

 

3.1.7 Removal, Transport and Disposal of Soil Containment Structures 

 

A. The Contractor shall be responsible for all work associated with removal, 

transport and disposal and/or final deposition of soil containment structures.  

The Contractor shall stockpile separately uncontaminated soils used for 

constructing berm containment structures at the Site.  

 

3.2 EXCAVATION, REMOVAL, TREATMENT AND DISPOSAL OF MATERIALS: 

 

A. The Contractor shall be responsible for transporting, treating, and disposing 

of any contaminated excavated soils, as required in accordance with the 
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technical specification described herein. 

 

3.3 DEMOLITION AND CLEANUP: 

 

After completion of the work, all tools, appliances, surplus materials, temporary drainage rubbish and 

other debris incidental to work shall be removed in accordance with this section. 

 

A. Burning of Debris - Burning for disposal of refuse and debris shall not be 

permitted. 

 

B. Debris Control During Transport - All materials shall be contained during 

transport in a manner so as to prevent spillage and materials from reaching 

streets or adjacent areas.  All materials shall be transported in accordance 

with all Federal, State and Local regulations. 

 

END OF SECTION 

 

 



 

 

 

 

 

 

 

 

 

 

 

Page Intentionally Left Blank 
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SECTION 02089 HAZARDOUS AND UNIVERSAL WASTE REMOVAL 

 

PART 1 - GENERAL 

 
1.1 DESCRIPTION  

 

A. Before any intrusive work is performed (abatement or demolition), or concurrently with 

ACM removal in ACM contaminated areas, the Contractor shall furnish all labor, 

materials, tools, equipment, utilities and other services necessary for the removal, 

characterization, transportation, and disposal/recycling of all contaminated materials, 

hazardous wastes, and universal waste from the Episcopal Church Home and any other 

specific locations indicated in the specifications or as directed by the Construction 

Manager.  All hazardous and specialty regulated materials for removal and disposal will 

be included in this scope of work unless a specific item is otherwise identified for 

disposal/recycling elsewhere in this specification. 

 

B. Due to extensive vandalism, the entire interiors of the Robinson Building (Building 4), 

the Robinson Addition (Buildings 2 and 2A), the Thornton Building (Building 3A), and 

the Russell Building (Building 3B) have been contaminated with ACM. The Contractor 

shall be responsible for the removal of hazardous and universal waste within these 

buildings under full containment in accordance with Code Rule 56. Unless 

decontaminated under containment, all universal waste materials shall be handled and 

removed and disposed as ACM waste in accordance with New York State Department of 

Labor (NYSDOL), New York State Department of Environmental Conservation 

(NYSDEC), and United States Environmental Protection Agency (USEPA) requirements 

and regulations. 

 

C. Removal of hazardous and universal wastes from the Canterbury Building (Building 1) 

does not require containment. 

 

D. Removal of hazardous and universal wastes from the ground floor of the Hutchinson 

Chapel (Building 5) and ground floor of the Tunnel does not require containment.  

Removal of hazardous and universal wastes from the basement of Hutchinson Chapel 

(Building 5) and basement of the Tunnel, which have been contaminated with ACM, 

shall be done under full containment in accordance with Code Rule 56. All fixed and 

non-fixed contents in the Hutchinson Chapel (Building 5) , other than hazardous wastes, 

universal wastes, and ACM, are and shall remain the property of the Owner, have historic 

value to the community, and shall be preserved by the Contractor 

 

E. An inventory of relevant hazardous materials identified at the site is summarized below. 

It should be noted, however, that hazardous materials/universal wastes additional to those 

in the below listed summary table are present at the site. These additional materials 

include items such as fire extinguishers, smoke detectors, security lights, exit signs, 

thermostats, thermometers, 5-gallon buckets and containers, elevator hydraulic oil, 

above-ground storage tanks (ASTs), oils, computer equipment and monitors, batteries, 

refrigerants (water fountains and air conditioning units),  and are summarized in 

Inspection Report of Asbestos Containing Materials and Hazardous Materials for 

Episcopal Church Home, 24 Rhode Island Ave. Buffalo, New York 14213 dated 
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December 27, 2013 (Hazardous Materials Report), which is attached as an Appendix (on 

Compact Disk) to these Contract Documents. 

 

 
 

C. The Contractor is responsible for choosing appropriate treatment/recycling/disposal 

facilities and identifying those facilities to the Construction Manager.  Disposal of all 

waste streams must be at permitted TSDF’s in compliance with all regulatory 

requirements.  In addition, the Contractor is responsible for all sampling and analysis 

requirements specified by the receiving disposal or recycling facilities. 

 

Item
Unit

Canterbury 

Building

Robinson 

Addition

Thornton 

Building
Russell Building Robinson Building Chapel Total

Lights L.F. 1,280 6,350 4,880 9,600 9,150 107 31,367

Ballasts Each 219 471 165 179 410 4 1,448

Fire Extinguishers Each 1 4 1 3 1 10

Smoke Detectors Each 3 69 97 58 120 15 362

Exit Signs Each 12 34 26 10 28 110

Elevator Sign Each 2 2

Computer Monitor Each 2 10 12

Water Fountain Each 4 4 4 4 4 1 21

U- Bulbs Each 345 16 218 2 581

Security Lights Each 13 13

Mercury Lights Each 3 1 4

6 Volt Power Cell Each 1 2 3

Thermostat Each 1 31 1 10 1 44

Thermometer Each 30 30

Computer Servers Each 30 30

Computer CPU Each 2 2

5 Gallon Paint Bucket Each 5 1 6

5 Gallon Bucket -  Unknown Each 2 3 5

1 Gallon Container - Unknown Each 1 1

100 Gallon AST Each 1 1

500 Gallon AST Each 1 1

1,000 Gallon Fuel Oil AST Each 1 1

55 Gallon drum - Unknown Each 1 1

Motor Each 2 6 8

A/C Units Each 7 2 7 16

Rooftop Air Conditioning Units Each 2 2 4

Exterior Air Conditioning Units Each 4 6 10

Incinerator Ash (Haz for Hg & Pb) Ton 1 1

Elevator Hydraulic Oil Gallons 500 360 500 800 2,160

Summary of Hazardous and Non-Hazardous Materials per Building 
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1.2 RELATED DOCUMENTS 

 

A. The Contractor shall be held to have read all of the Bidding Requirements; all of the 

General Conditions and Supplementary General Conditions, and all Sections of the 

Technical Specifications before submitting a bid for the proposed work, and in the 

execution of the work, the Contractor shall be bound by all of the conditions and 

requirements therein. 

 

B. The Hazardous Materials Report dated December 27, 2013 is included as an appendix to 

this specification shall form a part of and be included in this section.  The Contractor 

shall be responsible for the removal and disposal of all materials as identified in the 

Hazardous Materials Report at a minimum.  Additional components may be present and 

not identified in the Report because of limited access due to flooded basements during the 

Report-related inspections  

 

1.3 GENERAL HAZARDOUS AND UNIVERSAL WASTE REMOVAL: 

 

A. This section includes a listing of the types of wastes that the Contractor will be required 

to develop precautions and procedures to be followed to protect against the contamination 

of the building and site; allow for the safety of his workers and the public; and to identify 

proper means of treatment, storage and disposal.  The inventory totals are identified In 

the Hazardous Materials Survey Report.  

1. Mercury vapors contained within fluorescent light bulbs or tubes, metal halide, or 

high-intensity discharge (HID) lamps;  

2. Mercury containing thermostats; 

3. Lead acid and other batteries; 

4. Computers, electrical panels, exit/emergency signs and smoke detectors;  

5. Fire extinguishers; 

6. Compressed refrigerant gasses (ozone depleting substances as defined by the 

Clean Air Act – CFC, HFC, HCFC or virgin refrigerants); 

7. Fluorescent or HID light fixture ballasts containing polychlorinated bi-phenyls 

(PCBs) or di-2-ethylhexyl phthalate (DEHP) liquids. Given the age of the 

structure all ballasts are assumed to contain either PCBs or DEHP.  PCBs were 

used in the manufacture of ballasts until 1979.  ALL ballasts shall be handled 

and disposed of as PCB containing ballasts;    

8. Miscellaneous paint products, oils, lubricants, fuels, cleaning supplies and other 

various unknown chemical products, etc., stored onsite in spray cans, quart or 

gallon containers, 5-gallon buckets and 30-gallon or 55-gallon drums; 

9. Removal and disposal of lubricants and other hazardous liquids associated with 

various accessible mechanical equipment reservoirs including motors, pumps, 

boilers, and compressors; 

10. Removal and disposal of the 10,000-gallon heating oil underground storage tank 

(UST), reported to be abandoned-in-place by filling with concrete.  A Tank 
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Closure Report was not provided to the Owner.  Therefore, it is possible that 

residual petroleum product may be present within the UST.   Remediation work 

shall include the removal of the reported concrete-filled UST, the disposal of all 

encountered liquids and removal, transport and disposal of petroleum-

contaminated soil. Additional specifications for this item are provided in Section 

02086 – EXCAVATION OF CONTAMINATED SOIL and Section 02221 – 

BUILDING DEMOLITION);  

11. PCB containing dialectic liquids present in electrical transformers and disposal of 

the drained transformer carcasses.  Contractor shall develop bid pricing assuming 

PCB concentrations of the liquid are greater than (>) 500 parts per million (ppm).  

Liquid volume is estimated at 50 gallons.  Contractor shall be required to test the 

PCB concentration of the fluids present in the transformer to confirm their proper 

disposal requirements.  Contractor shall also be responsible for the disposal of 

the drained transformer. 

 

B. The Contractor shall develop all applicable waste manifests, shipping papers, profile 

sheets, land ban forms and any other documentation and coordinate with Owner and the 

Construction Manager regarding proper signatures.  The Owner has obtained a USEPA 

hazardous waste generator identification number for the Episcopal Church Home located 

at 24 Rhode Island Avenue Buffalo, New York, 14213, that is to be utilized by the 

Contractor in the performance of the work for the transport of all hazardous materials.  

The generator identification number will be provided after award of the Contract.   

 

C. The work area includes all areas where the above referenced materials slated for removal 

and subsequent disposal are found.  For general locations and quantities, refer to the 

Hazardous Materials Report and associated figures, drawings, and photographs.   

 

D. The Contractor will be required to perform any demolition required to locate and remove 

any universal wastes, identified wastes, transformer and tank carcasses, and other items 

identified in this specification for removal. 

 

E. The Contractor shall manage all surplus materials and waste generated in the 

performance of the Contract in accordance with applicable Federal, State, and local laws 

and regulations.  No section herein is intended to prevent the Contractor from removing 

surplus material or waste to appropriate off-site locations for beneficial reuse, recovery or 

recycling purposes.  The Contractor is encouraged to reuse, salvage or recycle materials 

to the maximum extent possible. 

 

F. The Contractor shall have the following qualifications: 

1. Performance of at least five projects in the previous five years that are similar to 

the work required for this project. 

2. Performance of hazardous materials removal work on a project where significant 

asbestos abatement and general demolition work was also present. 

3. It has developed and employed a Work Plan, Contingency Plan, and Site-Specific 

Health and Safety Plan similar to that required for this project. 
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4. It has established a Quality Control Program that includes hazard 

communications and chemical hygiene plans; employee background checks and 

medical testing; and, waste determination procedures and guidelines. 

5. It has a project manager available for this project with at least five years of 

experience performing similar work; field experience in at least five similar 

projects; all required training certifications; fluent in the English language and 

capable of communicating with all the staff; and, is experienced in visual 

inspection, handling, cleaning, storage and field characterization of hazardous 

materials similar to those anticipated on this project.  

6. For firm and persons specified above, submit documentation and resumes to 

demonstrate their capabilities and experience.  Include a list of completed 

projects with project contact names, addresses, and phone numbers. 

7. For all employees where required, completion of 40-hour OSHA HAZWOPER 

training, annual 8-hour OSHA HAZWOPER refresher training, and proof of 

annual medical physicals and respirator fit tests.  

 

1.4 RELATED SECTIONS 

 

Section 01135 – HEALTH & SAFETY 

Section 02086 – EXCAVATION OF CONTAMINATED SOIL 

Section 02221 – BUILDING DEMOLITION 

Section 02240   – DEWATERING 

 

1.5 SUBMITTALS 

 

A. Name, address, and USEPA and NYSDEC permits or licenses (as appropriate), of all 

proposed recyclers.  No substitution will be allowed without approval from the 

Construction Manager.  

 

B. Name, address, and USEPA and NYSDEC permits or licenses (as appropriate), of all 

waste transporters/haulers.  No substitution will be allowed without approval from the 

Construction Manager.    

 

C. Name, address, and USEPA and NYSDEC permits or licenses (as appropriate), of 

recipient landfill and incinerators.  No substitution will be allowed without approval from 

the Construction Manager. 

 

D. Following final removal, and disposal/recycling or destruction, Owner and the 

Construction Manager shall be provided with waste transport and disposal/recycling 

documents (e.g., manifests), as well as certificates of destruction as appropriate. 

 

E. The Contractor shall be required to submit a Work Plan explaining the personal 

protective equipment, methods and procedures utilized for fluorescent light bulb and 

ballast, and other environmental chemicals and materials handling and disposal/recycling.  

Submission shall be made at least 21 days prior to the anticipated start of work for review 
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by Owner and Construction Manager prior to the commencement of activities.  The plan 

shall include: 

1. List of the employees scheduled to perform this work. 

2. Schedule of start and finish times and dates for this work. 

3. Name and address of disposal, incineration and recycling facilities where these 

waste materials are to be sent.  Include contact person, facility address and 

telephone number.  Plan must include a copy of each disposal/treatment facilities 

current operation permit that indicates both the type of materials allowed and not 

allowed for disposal/treatment/recycling. 

4. Name, address, phone number, responsible contact, and license/permit 

information (NYS and/or USEPA/USDOT Waste Transporter ID number) from 

all identified transporters. 

5. Material Safety Data Sheets (MSDS) for any chemical materials to be used to 

facilitate this work. 

6. The Work Plan must include a Spill Contingency Plan for handling waste spills 

and releases and the emergency procedures to be followed by Contractor 

personnel.  Contractor shall maintain minor spill cleanup equipment and supplies 

including absorbent pads, wipes and mini-booms.  All temporary waste storage 

must be within a containment area constructed by the Contractor that meets EPA 

Container Storage Regulation 40 CFR 264.175.  Preparedness and prevention 

features and contingency planning and emergency procedures shall be developed 

per 6 NYCRR 373-3.3 and 373-3.4, respectively.   

7. A description of appropriate security measures that shall be provided for the 

protection of hazardous waste while stored on-site.  

8. Provide a description of the methods, procedures and materials to be used in 

performing the work and handling all hazardous wastes.  

9. Provide a description of any samples to be taken and the parameters to be 

analyzed.  Identify the laboratory providing the services. 

10. The method of recycling or treatment/disposal that will be used for each waste 

stream. 

 

F. The Contractor shall be required to submit a Site-Specific Health and Safety Plan in 

accordance with Section 01135 Health and Safety. 

 

1.6 CODES AND REGULATIONS 

 

A. The following is a list of many of the relevant Federal and State laws, regulations, codes 

and guidelines that the Contractor shall follow and be familiar with.  This list is by no 

means exhaustive and the Contractor shall be required to meet and comply with all 

applicable, relevant, and appropriate Federal, State and Local laws and codes.   

1. Toxic Substances Control Act (TSCA), US-EPA (1976). 
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2. Comprehensive Environmental Response, Compensation and Liability Act 

(CERCLA), US-EPA (1980). 

3. USEPA 40 CFR 170, Preparation of Hazardous Materials for Transportation. 

4. USEPA 40 CFR Parts 260-272, Resource Conservation and Recovery Act 

(RCRA). 

5. 40 CFR Part 273, Universal Waste Rule. 

6. USEPA 40 CFR 761 (PCBs). 

7. USDOT 49 CFR Parts 100-180, Hazardous Materials Regulations. 

8. 6 NYCRR Part 361, Solid Waste & Material Recovery Facilities. 

9. 6 NYCRR Part 362, Solid Waste Combustion, Transfer and Processing Facilities. 

10. 6 NYCRR Part 363, Solid Waste Landfills. 

11. 6 NYCRR Part 364, Waste Transporters. 

12. 6 NYCRR Part 365, Biohazard Waste Management Facilities. 

13. 6 NYCRR Part 370, Hazardous Waste Management System. 

14. 6 NYCRR Part 371, Identification and Listing of Hazardous Waste. 

15. 6 NYCRR Part 372, Hazardous Waste Manifest System and Related Standards 

for Generators, Transporters and Facilities. 

16. 6 NYCRR Parts 373-1 through 373-4, TSDF Facilities and Standards. 

17. 6 NYCRR Subpart 374-3, Standards for Universal Wastes. 

18. 6 NYCRR Part 376, Land Disposal and Treatment Standards. 

19. OSHA 29CFR 1910, Occupational Safety and Health Standards. 

20. OSHA 29CFR 1926, Safety and Health Regulations for Construction. 

21. Universal Waste Rule as described in the Federal Register. 

 

B. The Contractor is required to secure and maintain all required regulatory permits 

necessary to perform all aspects of the work.  The Contractor shall containerize and store 

waste in accordance with all applicable regulations.  The Contractor and Waste Haulers 

will be responsible for all required placards and labeling. 

 

  

 

1.7 WASTE RECORD SYSTEM 

 

A. The Contractor shall establish a record system that accounts for all waste.  The Contractor 

must be able to document custody of all waste from the time it is removed from the work 

area until it is disposed of, recycled or incinerated at an approved facility.  All containers 

are to be appropriately marked/labeled. 
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B. All the original manifests, bills-of-ladings and any receipts or certifications generated 

during the handling and disposal processes shall be provided to the Construction 

Manager. 

 

C. Final manifests and documents must be provided to the Construction Manager within 30 

days of the removal of contaminated materials from the site by the waste hauler or as 

required for the applicable regulations.  No progress payments will be made if this is not 

accomplished. 

 

1.8 DEFINITIONS 

 

A. Hazardous Waste - shall be any material that possesses at least one of four characteristics 

(ignitability, reactivity, corrosivity, or toxicity) or is a F, P, K or U listed waste as 

regulated under both the Federal Resource Conservation and Recovery Act (RCRA) and 

with applicable State regulations or a material that appears on Federal or State lists. 

 

B. Hazardous Waste Landfill – a landfill permitted under RCRA Subtitle C and engineered 

to contain hazardous wastes.  Incoming wastes are manifested by the generating facility 

and may be subject to treatment standards. 

 

C. Chemical Waste Landfill – a landfill permitted under the Toxic Substances Control Act 

(TSCA) that accepts hazardous substances.  

 

D. TSDF – Permitted/licensed treatment, storage or disposal facility.  

 

E. Waste Management – Shall mean the collection, packaging, transportation, transfer, 

processing, recovery, storage, reclamation, treatment, handling and disposal of waste 

whether performed directly by the Contractor or his Sub Contractor. 

 

F. Ballast – a device, typically located in the lamp fixture (luminaire), used to operate 

fluorescent and HID lamps.  Fluorescent and HID lamp ballasts contain a small capacitor 

that may contain high concentrations of PCBs.  Some ballasts manufactured between 

1979 and 1991 contain the PCB replacement DEHP.  For this project all ballast shall be 

considered to contain PCBs and shall be disposed of as a PCB containing waste as 

outlined in Part 3 of this specification  

 

G. High Intensity Discharge (HID) Lamps – a generic term that refers to mercury vapor, 

metal halide and high and low-pressure sodium light sources.  HID lamps contain 

mercury. 

 

H. PCB Transformer – a transformer that contains PCBs at concentrations greater than 500 

parts per million (ppm). 

 

I. PCB-Contaminated Electrical Equipment – means any electrical equipment including 

transformers that contains PCBs at concentrations of greater than 50 ppm and less than 

500 ppm in the contaminating fluid. 
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PART 2 – PRODUCTS 

 

2.1 GENERAL 

 

A. Contractor shall be responsible for identifying the appropriate shipping containers.  Some 

examples include 35 or 55 gallon metal or fiber drums, with lids that can be secured and 

sealed for ballasts; RC-4, RC U-Bent and RC-HID lamp recycling cartons; lab packs or 

overpacks for containerized liquids (paints, thinners, cleaning fluids, etc).  Drums or 

containers must meet the required OSHA, EPA (40 CFR Parts 264-264 and 300), and 

DOT Regulations (49 CFR Parts 171-178). 

 

B. Contractor shall provide the appropriate waste labels identifying contents as regulated 

TSCA, Universal Waste, and RCRA hazardous wastes as defined by USEPA, NYSDEC 

and all other applicable Federal and State regulations. 

 

C. Contractor shall provide refrigerant recovery tanks and cylinders to hold and temporarily 

store compressed refrigerant gasses (ozone depleting substances as defined by the Clean 

Air Act – CFC, HFC, HCFC or virgin refrigerants). 

 

 

PART 3 - EXECUTION 

 

3.1 GENERAL 

 

A. Procedures and methods contained herein are to provide guidance to protect from the 

contamination of the environment and exposure to workers, while handling contaminated 

materials, hazardous wastes, and universal waste, and their respective components during 

disassembly for disposal/recycling/destruction. 

 

B. Removal and disposal/recycling of all mercury fluorescent and HID lights, mercury 

gauges, and batteries will follow all Universal Waste Rule requirements. 

 

C. On-site recovery and recycling of refrigerants, if required, must be conducted in 

compliance with the Clean Air Act (CAA) and by authorized and certified personnel as 

defined in Section 608 of the CAA. 

 

D. Removal and recycling/disposal of lubricants, petroleum based products, and other 

chemicals from mechanical equipment will be conducted in a manner to prevent releases 

to the environment.   

 

3.2 PERSONAL PROTECTIVE EQUIPMENT 

 

A. Personal protective equipment (PPE) shall consist of (at a minimum) safety goggles or 

other protective eye-ware, work shoes with non-slip soles and steel toes, chemical 

resistant gloves that cover the hand (e.g., neoprene or nitrile gloves), an apron that covers 

the front of the worker’s body from shoulder to calves or disposable tyvek coverall, and 

respiratory protection.  
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B. Personal protective equipment contaminated by handling operations shall be disposed of 

as contaminated waste. 

 

C. Hammering or sudden impact methods for removing ballast's from the light fixture shall 

not be employed as such methods may cause leakage in an otherwise non-leaking ballast.   

 

D. Care must be exercised when collecting other items – light bulbs, mercury thermostats 

and gauges, batteries, refrigerants, fuels, lubricants, and paints, so not to release or spill 

these products into the environment. 

 

E. Throwing and tossing of ballast's into disposal drums shall not be conducted, as such 

activities may cause leakage in otherwise non-leaking ballast. 

 

F. All removal and disposal activities shall be monitored by the Construction Manager or 

the Owner’s Representative for compliance.  

 

3.3 WORK PROCEDURES 

 

A. Contractor shall use the hazardous waste generator number provided after award of the 

Contract.  Non-hazardous materials shall be transported using non-hazardous waste 

manifests or appropriate bills of lading.  

 

B. During the light bulb removal, the following procedures (or equivalent alternate but 

protective measures) are to be followed: 

1. Carefully remove tubes from fixtures and repackage them in appropriate cartons 

for transportation for recycling and/or disposal. 

2. Designate an area where the bulbs can be placed for storage.  

3. In the event a bulb breaks, utilize a mercury capture vacuum to remove all debris 

generated. 

 

C. Carefully remove light ballasts, and segregate for disposal in the following manner: 

1. Given the age of the structure all ballasts are assumed to contain either poly 

chlorinated biphenyls (PCBs) or di-2-ethylhexyl phthalate (DEHP).  PCBs were 

used in the manufacture of ballasts until 1979.  All ballasts shall be assumed to 

contain PCBs.   

2. Non-leaking ballasts shall be segregated and drummed for disposal as a 

hazardous and TSCA waste.  Disposal of PCB ballasts may be by:  

a. Landfilled at a properly permitted TSCA landfill facility; and, 

b. Whole ballast destruction via by high temperature incineration at an 

approved TSCA incinerator 

 

D. Leaking ballasts shall be segregated and drummed. Punctures or damage to these ballasts 

exposes an oily or tar-like substance. These ballasts, and all materials it contacts, 

including PPE MUST be incinerated under the TSCA regulations as they cannot be 
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landfilled or recycled. 

 

E. During removing/recycling of stored chemical products, cleaners, paints, etc., enclosed in 

their original container, the Contractor shall place chemicals into properly OSHA labeled, 

airtight 55-gallon drums or into lab packs.  In turn these drums/lab packs shall be 

transported, under proper manifesting procedures, to a recycling/disposal facility.  The 

facility shall forward a certificate of recycling or disposal/destruction to the Contractor, 

who shall incorporate this information into the close out package to be provided to the 

Contraction Manager. 

  

 

F. Dielectric fluid present in the transformer shall be sampled and tested for the presence of 

PCBs.  Upon characterization, the fluid shall be drained, containerized, labeled and 

shipped off-site for proper treatment and disposal.  Disposal of the transformer shall be 

according to Toxic Substances Control Act (TSCA) regulations.  Disposal of the 

transformer will be dictated by the concentration of PCBs in the liquid present within the 

transformer.  PCB transformers must be disposed of in an incinerator that complies with 

Code of Federal Regulations (CFR) Part 761.70 or in a chemical waste landfill approved 

under section 761.75.    

 

G. Petroleum product found within the underground storage tank and any used oils and fuels 

associated with mechanical equipment in the building shall be recovered whenever 

possible.  Upon recovery, these materials shall be characterized for subsequent disposal. 

 

H. Drums can be stored for up to ninety (90) days from the initial date of waste generation, 

prior to disposal or destruction. All other removed materials shall be stored in the 

appropriate containers.  A secure storage site shall be designated, labeled in accordance 

with the applicable rules and regulations, and be maintained by the Contractor.  The 

waste storage area shall be inspected daily by the Contractor and the inspection shall be 

noted on a Waste Inspection Form developed by the Contractor. 

 

I. The Contractor shall coordinate all shipments and arrivals at the TSDF to meet project 

schedule requirements.  The Contractor shall complete any required shipping papers, 

manifests, placarding, and weighing or load measurements and provide copies of all 

documentation to the Construction Manager.  

 

END OF SECTION 02089 
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SECTION 02221 - BUILDING DEMOLITION 

 

PART 1 - GENERAL 

 

 

1.1 SCOPE 

 

A. The Contractor shall demolish structures under the base bid to include the Canterbury 

Building (Building 1), the Robinson Addition (Buildings 2 & 2A), the Russell Building 

(Building 3B), the Robinson building (Building 4), and Maintenance Garage (Building 

6).  The Contractor shall demolish structures under Alternate No.1 to include the 

Canterbury building (Building 1), the Robinson Addition (Buildings 2 & 2a), the 

Thornton Building (Building 3a), the Russell Building (Building 3B), the Robinson 

Building (Building 4), the Maintenance Garage (Building 6) and the Tunnel between 

Thornton building (Building 3A) and Hutchinson Chapel (Building 5). The concrete 

filled Underground Storage Tank adjacent to Building 4 shall be demolished under both 

bid scenarios. 

 

B. The Contractor shall be responsible for making water tight all structures to remain.  

These structures shall be protected from damage during demolition. Structures to remain 

under the base bid include the Thornton Building (Building 3A), Hutchinson Chapel 

(Building 5), and the Tunnel between the two structures.  The structure to remain under 

Alternate No. 1 is the Hutchinson Chapel (Building 5). The stabilization of remaining 

structures is specified in the Contract Drawings. 

 

C. The Contractor shall demolish all building walls, foundations, and any other structural 

components to a depth of 4 feet below finished condition grade.  All basement floor slabs 

and sump bottoms shall be fractured at a minimum spacing of 2-feet on center. 

 

D. The Contractor shall note that perlite is commonly present between interior CMU block 

and exterior structural brick. It is also present within CMU block void spaces. Contractor 

shall take measures and precautions to remove the perlite prior to building demolition to 

eliminate airborne migration of dust into the community. 

 

E. The Contractor shall properly dispose of all demolition materials off-site. 

 

F. The Contractor shall carefully remove and store items to be "salvaged and preserved". 

 

G. Contractor is responsible for furnishing and installing temporary fencing that is required 

throughout the life of the project as specified by the Contract Documents.  The 

Contractor is also required to maintain the fencing system in its original condition at no 

additional costs to the Owner.  Contractor is responsible for relocating fencing as needed 

throughout the duration of the project and to provide permanent fencing at the completion 

of the work.  

 

E. Contractor is responsible for any and all traffic controls required throughout the duration 

of the demolition work.  Contractor is required to obtain any and all permits from local 
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agencies.  Contractor to provide all detour or road closing signage as may be required by 

the governing agency. 

 

 

1.2 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division I Specification Sections, apply to this Section. 

 

 

1.3 SUMMARY 

 

A. This Section includes the following: 

 

1. Demolition and removal of buildings and site improvements. 

2. Abandoning in place and/or removing below-grade structures. 

3. Disconnecting, capping or sealing, site utilities. 

4. Salvaging items for reuse by Owner. 

 

B. Related Sections include the following: 

 

1. Division 1 Section "Summary" for use of the premises and phasing requirements. 

2. Division 1 Section "Photographic Documentation" for preconstruction 

photographs taken before building demolition. 

3. Division 1 Section "Temporary Facilities and Controls" for temporary 

construction, protection facilities, and environmental-protection measures for 

building demolition operations. 

4. Division 1 Section "Construction Waste Management" for recycling and disposal 

of demolition wastes. 

  

1.4 DEFINITIONS 

 

A. Demolition:  Completely remove and properly characterize, transport in permitted 

vehicles and dispose of off-site at a permitted facility.  Remove has the same meaning. 

 

B. Recycle:  Recovery of demolition waste for subsequent processing in preparation for 

reuse. 

 

C. Salvage:  Carefully detach from existing construction, in a manner to prevent damage, 

and deliver to Owner. Include fasteners or brackets needed for reattachment elsewhere.  

 

 

1.5 MATERIALS OWNERSHIP 

 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

 

B. Historic items, relics, antiques, and similar objects including, but not limited to, 

cornerstones and their contents, commemorative plaques and tablets, and other items of 
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interest or value to Owner that may be uncovered during demolition remain the property 

of Owner. 

 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

 

 

1.6 SUBMITTALS 

 

A. Demolition and Removal Work Plan which shall detail all critical sequencing, 

procedures, demolition methods, temporary protection and control methods and schedule.  

Include drawings, which indicate the measures proposed for protecting individuals and 

property, for environmental protection, for dust control and, for noise control.  Indicate 

proposed locations and construction of barriers.  Detail special measures proposed to 

protect adjacent buildings and existing site features to remain.  Provide particular details 

for the demolition including measures to retain falling debris on-site.  Overall Plan shall 

also include a specific protection plan for the Thornton Building (Building 3A) and 

Hutchinson Chapel (Building 5) and Tunnel under the base bid and for Hutchinson 

Chapel (Building 5) under Alternate No. 1. 

 

B. Schedule of Building Demolition Activities:  Indicate the following: 

 

1. Detailed sequence of demolition work, with starting and ending dates for each 

activity. 

2. Temporary interruption of utility services. 

3. Shutoff and capping of utility services. 

 

C. Building Demolition Plans: Drawings indicating the following: 

 

1. Locations of temporary protection and means of egress. 

 

D. Inventory:  Submit a list of items to be removed and salvaged and deliver to Owner prior 

to start of demolition. 

 

E. Pre-demolition Photographs and Video:  Show existing conditions of adjoining 

construction and site improvements, including finish surfaces that might be misconstrued 

as damage caused by building demolition operations.  Comply with Division 1 Section 

"Photographic Documentation."  Submit before the Work begins. 

 

F. Landfill and Disposal Records: Indicate receipt and acceptance of all material disposed of 

offsite.  Indicate receipt and acceptance of all hazardous wastes by a landfill facility 

licensed to accept hazardous wastes. 

 

 

1.7 QUALITY ASSURANCE 

 

A. Regulatory Requirements: Comply with all federal, state and local laws, rules, 

regulations, standards, guidance and notification requirements for the duration of the 

Contract. 
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B. Comply with New York State Department of Labor (NYSDOL) Code Rule 23 and 

specifically subpart 23.3 "Demolition Safety". 

 

C. Standards:  Comply with ANSI AlO.6, NFPA 241, Fire Code of New York State, 

Building Code of New York State 

 

D. Pre-demolition Conference:  Conduct conference at Project site to comply with 

requirements in Division 1 Section "Project Management and Coordination." Review 

methods and procedures related to building demolition including, but not limited to, the 

following: 

 

1. Inspect and discuss condition of construction to be demolished. 

2. Review and finalize building demolition schedule and verify availability of 

demolition personnel, equipment, and facilities needed to make progress and 

avoid delays. 

3. Review and finalize protection requirements. 

4. Review procedures for noise control and dust control. 

5. Review procedures for protection of adjacent buildings. 

6. Review items to be salvaged and returned to Owner. 

 

 

1.8 PROJECT CONDITIONS 

 

A. Buildings to be demolished will be vacant and their use discontinued before start of the 

Work. 

 

B. Owner assumes no responsibility for buildings and structures to be demolished. 

 

1. Conditions existing at time of inspection for bidding purpose will be maintained 

by Owner as far as practical subject to modifications resulting from an on-going 

abatement and remediation project. 

 

C. Hazardous Materials:  Contractor shall be aware that a Hazardous Materials Report has 

been prepared in conjunction with previous surveys of the structure.  Electronic files have 

been provided on Compact Disc (CD) for the Contractor's use and reference. 

 

1. The demolition Contractor will be responsible for retaining an approved abatement 

contractor for abatement of indicated materials and any materials discovered during 

demolition at no additional expense to the Owner.  

2. If materials suspected of containing hazardous materials are encountered, do not 

disturb; immediately notify Construction Manager and Owner.  Do not disturb 

hazardous materials or items suspected of containing hazardous materials except 

under procedures specified elsewhere in the Contract Documents. 

3. The Contractor shall not collect or analyze any samples without the prior approval of 

the Owner or Construction Manager. 

 

D. On-site storage or sale of removed items or materials is not permitted. 
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1.9 COORDINATION 

 

A. Arrange demolition schedule so as not to interfere with operations of adjacent occupied 

buildings. 

 

 

PART 2 - PRODUCTS 

 

 

2.1 SOIL MATERIALS 

 

A. Satisfactory Soils:  Comply with requirements in Division 2 Section "Earthwork." 

 

 

PART 3 - EXECUTION 

 

 

3.1 EXAMINATION 

 

A. Review Project Record Documents of existing construction provided by Owner. Owner 

does not guarantee that existing conditions are same as those indicated in Project Record 

Documents.   

 

B. Inventory and record the condition of items to be removed and salvaged. Provide 

photographs and video of conditions that might be misconstrued as damage caused by 

salvage operations.  Comply with Division 1 Section "Photographic Documentation." 

 

C. Perform an engineering survey of condition of building to determine whether removing 

any element might result in structural deficiency or unplanned collapse of any portion of 

structure or adjacent structures during building demolition operations.  Survey is to be 

performed by a licensed Engineer registered in the state of New York. 

 

D. Verify that hazardous materials have been remediated, or are sufficiently isolated, before 

proceeding with building demolition operations. 

 

3.2 PREPARATION 

 

A. Existing Utilities:  Locate, identify, disconnect, and seal or cap off indicated utilities 

serving buildings and structures to be demolished. 

 

1. Arrange to shut off indicated utilities with utility companies. 

2. If removal, relocation, or abandonment of utility services will affect adjacent 

occupied buildings, then provide temporary utilities that bypass buildings and 

structures to be demolished and that maintain continuity of service to other 

buildings and structures. 
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3. Cut off pipe or conduit a minimum of 24 inches below grade. Cap, valve, or plug 

and seal remaining portion of pipe or conduit after bypassing according to 

requirements of authorities having jurisdiction. 

4. Do not start demolition work until utility disconnecting and sealing have been 

completed and verified in writing.   

 

B. Temporary Shoring:  Provide and maintain interior and exterior shoring, bracing, or 

structural support to preserve stability and prevent unexpected movement or collapse of 

construction being demolished. 

 

1. Strengthen or add new supports when required during progress of demolition. 

 

C. Salvaged Items:  Comply with the following: 

 

1. Clean salvaged items of dirt and demolition debris. 

2. Pack or crate items after cleaning. Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

 

 

3.3 PROTECTION 

 

A. Existing Facilities:  Protect adjacent walkways, trees requiring protection, and buildings 

slated to remain during demolition operations. Maintain exits from existing buildings. 

 

B. Existing Utilities:  Maintain utility services to remain and protect from damage during 

demolition operations. 

 

1. Do not interrupt existing utilities serving adjacent occupied or operating facilities 

unless authorized in writing by Owner and authorities having jurisdiction. 

2. Provide temporary services during interruptions to existing utilities, as acceptable 

to Owner and authorities having jurisdiction. 

 

a. Provide at least 72 hours' notice to occupants of affected buildings if 

shutdown of service is required during changeover. 

 

C. Temporary Protection: Erect temporary protection, such as walks, fences, railings, 

canopies, and covered passageways, where required by authorities having jurisdiction and 

as indicated.  Comply with requirements in Division 1 Section "Temporary Facilities and 

Controls." 

 

1. Protect adjacent buildings and facilities from damage due to demolition 

activities. 

2. Protect existing site improvements, appurtenances, and landscaping to remain. 

3. Provide temporary barricades and other protection required to prevent injury to 

people and damage to adjacent buildings and facilities to remain. 
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4. Protect walls, windows, roofs, and other adjacent exterior construction that are to 

remain and that are exposed to building demolition operations. 

 

D.   Remove temporary barriers and protections where hazards no longer exist.  Where open 

excavations or other hazardous conditions remain, leave temporary barriers and 

protections in place. 

 

E. Vibration Control: 

 

1. Vibration monitoring by a qualified specialist, acceptable to the Engineer, shall 

be retained to observe vibrations.  A seismograph shall be employed to measure 

ground vibrations near selected typical private and/or public buildings within the 

range of influence of the work.  The recorded information shall be adequate to 

allow determination of the peak ground particle velocity and energy ratio at the 

seismograph location.  The recorded data is to be analyzed by the specialist on a 

weekly basis or more frequently as directed by the Owner.  Contractor's foreman 

and Owner's Representative are to be trained by the specialist and/or 

manufacturer's representative to observe and interpret incidents of significant 

vibration.  Should they occur, the Contractor will be directed to stop work and 

revise operating procedures to eliminate or reduce to acceptable levels of 

vibrations-causing the impacts. 

2. Contractor shall provide capabilities to simultaneously monitor vibrations using 

at grade monitors at six (6) locations to be specified by the Owner.  Initial 

baseline monitoring will be conducted one (1) week in advance of project work.  

Thereafter, vibration monitoring will be conducted continuously during project 

work unless otherwise indicated by the Owner or the Owner's representative. 

3. Demolition procedures shall be adjusted so that the ground vibrations in the 

vicinity of existing structures or structures erected under this Contract are below 

the levels generally recognized as damage producing. In no event shall impact 

intensity be so high as to produce peak particle velocities greater than two inches 

per second or energy ratios greater than 1.0 in the vicinity of existing structures. 

 

a. Energy Ratio shall be calculated by the following formula: 

 

E.G. = (3.29FA)
2
 

 

Where: F = Frequency in cycles per second 

A = Amplitude in inches 

 

Total E.G. is equal to the arithmetical sum of the Energy Ratios 

in three mutually perpendicular planes of motion in the vertical 

and horizontal directions at anyone instant of time. 

 

b. Particle Velocity shall be calculated by the following formula: 

 

Particle Velocity (v) = A/t 

 

Where: A = Amplitude in inches 
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t = Time in seconds 

 

Total peak particle velocity is equal to the vector sum of the 

particle velocities in three mutually perpendicular planes of 

motion in the vertical and horizontal directions at anyone instant 

of time. 

 

3.4 DEMOLITION, GENERAL 

 

A. General:  Demolish existing buildings and site improvements completely as indicated in 

the project documents.  Use methods required to complete the Work within limitations of 

governing regulations and as follows: 

 

1. Do not use cutting torches until work area is cleared of flammable materials.  

Maintain portable fire-suppression devices during flame-cutting operations. 

2. Maintain fire watch during and for at least 2 hours after flame cutting operations.   

3. Maintain adequate ventilation when using cutting torches. 

4. Locate building demolition equipment and remove debris and materials so as not 

to impose excessive loads on supporting walls, floors, or framing. 

 

B. Engineering Surveys:  During demolition, perform surveys to detect hazards that may 

result from building demolition activities. 

 

C. Site Access and Temporary Controls:  Conduct building demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and 

other adjacent occupied and used facilities. 

 

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or 

used facilities without permission from Owner and authorities having 

jurisdiction.  Provide alternate routes around closed or obstructed traffic ways if 

required by authorities having jurisdiction. 

2. Use water mist and other suitable methods to limit spread of dust and dirt.  

Comply with governing environmental-protection regulations.  Do not use water 

when it may damage adjacent construction or create hazardous or objectionable 

conditions, such as ice, flooding, and pollution. 

 

D. Explosives:  Use of explosives is not permitted. 

 

 

3.5 DEMOLITION BY MECHANICAL MEANS 

 

A. Proceed with demolition systematically.  Complete building demolition operations above 

each floor or tier before disturbing supporting members on the next lower level. 

 

B. Remove debris from the building by chute, hoist, or other device that will convey debris 

to waste handling area in a controlled manner. 
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1. Remove structural framing members and lower to ground by method suitable to 

minimize ground impact and dust generation. 

 

C. Salvage: Items to be salvaged are indicated on Drawings. 

 

D. Below-Grade Construction: Demolish foundation walls and other below-grade 

construction. 

 

1. Remove below-grade construction, including basements, foundation walls, and 

footings, to depths indicated. 

2. Provide temporary shoring as may be required to support surrounding conditions 

while backfilling. 

 

E. Existing Utilities:  Abandon and/or demolish existing utilities and below-grade utility 

structures as per the Contract Documents and in accordance with the requirements of the 

entity having jurisdiction. 

 

 

3.6 DEMOLITION BY EXPLOSIVES 

 

A. Not allowed. 

 

 

3.7 SITE RESTORATION 

 

A. Below-Grade Areas:  Rough grade below-grade areas ready for further excavation or new 

construction. 

 

B. Below-Grade Areas:  Completely fill below-grade areas and voids resulting from 

building demolition operations with satisfactory soil materials according to backfill 

requirements in Division 2 Section "Earthwork" and the Contract plans. 

 

C. Site Grading:  Uniformly rough grade area of demolished construction to a smooth 

surface, free from irregular surface changes. Provide a smooth transition between 

adjacent existing grades and new grades. 

 

3.8 REPAIRS 

 

A. Promptly repair damage to adjacent buildings caused by demolition operations. 

 

 

3.9 DISPOSAL OF DEMOLISHED MATERIALS 

 

A. The Contractor is solely responsible for costs and to comply with all current federal, state 

and local laws, rules, regulations, standards and guidance concerning waste 

characterization, waste handling, transportation and proper disposal of all waste 

generated from this project.  Contractor is responsible to comply with Section 01524 
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"Construction Waste Management" Copies of all information and reports shall be 

provided to the Construction Manager. 

 

B. Remove demolition waste materials from Project site. See Division 1 Section 01524 

"Construction Waste Management" for recycling and disposal of construction and 

demolition waste. 

 

C. See Division 2 Section 02080 Asbestos Remediation for Handling and Disposal of ACM 

and Asbestos-Contaminated Waste. 

 

D. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

 

E. Do not burn demolished materials. 

 

F. All storage tanks containing petroleum liquids shall be removed in accordance with the 

requirements of the New York State Department of Environmental Conservation 

(NYSDEC) in general and 6 NYCRR part 613 in particular. 

 

3.10 CLEANING 

 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by building 

demolition operations.  Return adjacent areas to condition existing before building 

demolition operations began. 

 

 

END OF SECTION 02221 
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SECTION 02230 - SITE CLEARING 

 

 

PART 1 - GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A. Section Includes: 

 

1. Removing above- and below-grade site improvements. 

2. Disconnecting, capping or sealing, removing site utilities and abandoning site 

utilities in place. 

3. Temporary erosion- and sedimentation-control measures. 

 

B. Related Sections: 

 

1. Division 1 Section(s) "Construction Waste Management". 

2. Division 1 Section "Temporary Facilities and Controls" for temporary utility 

services, construction and support facilities, security and protection facilities. 

3. Division 2 Section "Building Demolition" for demolition of buildings, structures, 

and site improvements. 

 

C. Contractor shall take care during clearing to protect any trees identified by the Contract 

Drawings as to be protected. 

 

 

1.3 DEFINITIONS 

 

A. Subsoil: All soil beneath the topsoil layer of the soil profile, and typified by the lack of 

organic matter and soil organisms. 

 

B. Surface Soil: Soil that is present at the top layer of the existing soil profile at the Project 

site.  In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such 

as urban environments, the surface soil can be subsoil. 

 

C. Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or 

existing in place surface soil and is the zone where plant roots grow.  Its appearance is 

generally friable, pervious, and black or a darker shade of brown, gray, or red than 

underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects more 

than 2 inches in diameter; and free of subsoil and weeds, roots, toxic materials, or other 

non-soil materials. 
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D. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other 

vegetation as shown on Contract Drawings to be protected during construction. 

 

E. Tree-Protection Zone: Area surrounding individual trees or groups of trees to be 

protected during construction. 

 

F. Vegetation: Trees, shrubs, groundcovers, grass, and other plants. 

 

 

1.4 MATERIAL OWNERSHIP 

 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise 

remain Owner's property, cleared materials shall become Contractor's property and shall 

be removed from Project site. 

 

 

1.5 SUBMITTALS 

 

A. Existing Conditions: Documentation of existing trees and plantings, adjoining 

construction, and site improvements that establishes preconstruction conditions that 

might be misconstrued as damage caused by site clearing. 

 

1. Use sufficiently detailed photographs or videotape. 

2. Include plans and notations to indicate specific wounds and damage conditions of 

each tree or other plants designated to remain. 

 

B. Record Drawings: Identifying and accurately showing locations of capped utilities and 

other subsurface structural, electrical, and mechanical conditions. 

 

 

1.6 QUALITY ASSURANCE 

 

A. Pre-demolition Conference: Conduct conference at Project site. 

 

 

1.7 PROJECT CONDITIONS 

 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent 

occupied or used facilities during site-clearing operations. 

 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 

Owner or authorities having jurisdiction. 

 

B. Salvable Improvements: Carefully remove items indicated to be salvaged. 
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C. Utility Locator Service: Notify utility locator service for area where Project is located 

before site clearing. 

 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-

control measures are in place. 

 

E. The following practices are prohibited within protection zones: 

 

1. Storage of construction materials, debris, or excavated material. 

2. Parking vehicles or equipment. 

3. Foot traffic. 

4. Erection of sheds or structures. 

5. Impoundment of water. 

6. Excavation or other digging unless otherwise indicated. 

7. Attachment of signs to or wrapping materials around trees or plants unless 

otherwise indicated. 

 

F. Do not direct vehicle or equipment exhaust towards protection zones. 

 

G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection 

zones. 

 

H. Soil Stripping, Handling, and Stockpiling: Perform only when the topsoil is dry or 

slightly moist. 

 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 

Division 2 Section "Earthwork." 

 

1. Obtain approved borrow soil material off-site when satisfactory soil material is 

not available on-site. 

 

PART 3 - EXECUTION 

 

3.1  PREPARATION 

 

A. Protect and maintain benchmarks and survey control points from disturbance during 

construction. 

 

B. Locate and clearly identify trees, shrubs, and other vegetation to remain or to be 

relocated.  Flag each tree trunk at 54 inches above the ground. 

 

C. Protect existing site improvements to remain from damage during construction. 
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1. Restore damaged improvements to their original condition, as acceptable to 

Owner. 

 

 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion 

and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 

walkways, according to erosion- and sedimentation-control Drawings and requirements 

of authorities having jurisdiction. 

 

B. Verify that flows of water redirected from construction areas or generated by construction 

activity do not enter or cross protection zones. 

 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during 

construction until permanent vegetation has been established. 

 

D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 

during removal. 

 

 

3.3 EXISTING UTILITIES 

 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or 

abandoned in place. 

 

1. Arrange with utility companies to shut off indicated utilities. 

2. Contractor will be responsible for coordination and shutoff of all utilities, 

 

B. Locate, identify, and disconnect utilities indicated to be abandoned in place. 

 

C. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by 

Owner or others unless permitted under the following conditions and then only after 

arranging to provide temporary utility services according to requirements indicated: 

 

1. Notify Construction Manager not less than 7 days in advance of proposed utility 

interruptions.  

2. Do not proceed with utility interruptions without Construction Manager's written 

permission. 

 

D. Excavate for and remove underground utilities indicated to be removed. 

 

3.4 CLEARING AND GRUBBING 

 

A. Remove obstructions, trees, shrubs, and other vegetation to perform demolition. 

 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be 

relocated. 
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2. Use only hand methods for grubbing within protection zones. 

 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil 

material unless further excavation or earthwork is indicated. 

 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, 

and compact each layer to a density equal to adjacent original ground. 

 

C. Where clearing is required, remove stumps and roots to a depth of 2 feet below ground 

surface. 

 

3.5 SITE IMPROVEMENTS 

 

A.  Remove existing above- and below-grade improvements as indicated and necessary to 

facilitate demolition or new construction. 

 

B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated. 

 

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut 

along line of existing pavement to remain before removing adjacent existing 

pavement.  Sawcut faces vertically. 

 

 

3.6 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and 

waste materials including trash and debris, and legally dispose of them off Owner's 

property. 

 

 

END OF SECTION 02230 
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SECTION 02240 - DEWATERING 

 

 

PART 1 - GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division I Specification Sections, apply to this Section. 

 

 

1.2 SUMMARY 

 

A. Section includes construction and demolition dewatering. 

 

B. Related Sections: 

 

1. Division 1 Section "Construction Progress Documentation" for recording 

preexisting conditions and dewatering system progress. 

2. Division 2 Section "Excavation Support and Protection" for shoring, bracing, and 

sheet piling of excavations. 

3. Division 2 Section "Earthwork" for excavating, backfilling, site grading, and for 

site utilities. 

 

 

1.3 PERFORMANCE REQUIREMENTS 

 

A. The Contractor shall de-water basements as necessary to perform abatement in 

accordance with NYSDOL Code Rule 56 shall  de-water as necessary to perform 

demolition and/or to backfill. 

 

B. Collected water shall be disposed of in accordance with applicable Federal, State and 

local codes, rules and regulations. The Contractor shall provide the Buffalo Sewer 

Authority with the required sample results necessary and obtain a discharge permit from 

the Authority prior to discharge to the sewer system. All costs and payments associated 

with this permit are the responsibility of the Contractor.  

 

C. Dewatering Performance:  Design, furnish, install, test, operate, monitor, and maintain 

dewatering system of sufficient scope, size, and capacity to control hydrostatic pressures 

and to lower, control, remove, and dispose of ground water and permit excavation and 

construction to proceed on dry, stable subgrades and to enable backfilling to achieve 

desired compaction. 

 

1. Continuously monitor and maintain dewatering operations to ensure erosion 

control, stability of excavations and constructed slopes, that excavation or 

building does not flood, and that damage to subgrades and permanent structures 

is prevented. 
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2. Prevent surface water from entering excavations by grading, dikes, or other 

means. 

3. Accomplish dewatering without damaging existing buildings, structures, and site 

improvements adjacent to excavation. 

4. Remove dewatering system when no longer required for construction. 

 

1.4 SUBMITTALS 

 

A. Provide information required for temporary discharge permit to the Buffalo Sewer 

Authority. 

 

B.  Shop Drawings: For dewatering system. Show arrangement, locations, and details of 

means of discharge, control of sediment, and disposal of water. 

 

1. Include a written summary for dewatering operations including control 

procedures to be adopted if dewatering problems arise. 

 

C. Other Informational Submittals: 

 

1. Photographs: Show existing conditions of adjoining construction and site 

improvements that might be misconstrued as damage caused by dewatering 

operations. 

 

1.5 QUALITY ASSURANCE 

 

A. Installer Qualifications:  An experienced installer that has specialized in dewatering 

work. 

B. Regulatory Requirements:  Comply with governing Buffalo Sewer Authority (BSA) 

notification regulations before beginning dewatering.  Comply with hauling and disposal 

regulations of authorities having jurisdiction. 

C. Predemolition Conference:  Conduct conference at Project site. 

 

1. Review methods and procedures related to dewatering. 

 

1.6 PROJECT CONDITIONS 

 

A. Interruption of Existing Utilities: Do not interrupt any utility serving facilities occupied 

by Owner or others unless permitted under the following conditions and then only after 

arranging to provide temporary utility according to requirements indicated: 

 

1. Notify Construction Manager no fewer than 7 days in advance of proposed 

interruption of utility. 

2. Do not proceed with interruption of utility without Construction Manager's 

written permission. 

 

B. Site Changes: Promptly notify Construction Manager if changes in elevations occur or if 

cracks, sags, or other damage is evident in adjacent construction. 
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PART 2 - PRODUCTS (Not Used) 

 

 

PART 3 - EXECUTION 

 

 

3.1 PREPARATION 

 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 

caused by settlement, lateral movement, undermining, washout, and other hazards created 

by dewatering operations. 

 

1. Prevent surface water and subsurface or ground water from entering excavations, 

from ponding on prepared subgrades, and from flooding site and surrounding 

area. 

2. Protect subgrades and foundation soils from softening and damage by rain or 

water accumulation. 

 

B. Install dewatering system to ensure minimum interference with roads, streets, walks, and 

other adjacent occupied and used facilities. 

 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. 

Provide alternate routes around closed or obstructed traffic ways if required by 

authorities having jurisdiction. 

 

C. Provide temporary grading to facilitate dewatering and control of surface water. 

 

D. Monitor dewatering systems continuously. 

 

E. Promptly repair damages to adjacent facilities caused by dewatering. 

 

F. Protect and maintain temporary erosion and sedimentation controls during dewatering 

operations. 

 

 

3.2 INSTALLATION 

 

A. Install dewatering system complete with pump equipment, standby power and pumps, 

filter material gradation, valves, appurtenances, water disposal, and surface-water 

controls. 

 

1. Use filters or other means to prevent pumping of fine sands or silts. 

 

B. Before excavating below ground-water level, place system into operation to lower water 

to below level of excavation. Operate system continuously until drains, sewers, and 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 
 

DEWATERING 02240 - 4 

structures have been constructed or demolished and fill materials have been placed or 

until dewatering is no longer required. 

 

C. Provide an adequate system to lower and control ground water to permit excavation, 

demolition, construction of structures, and placement of fill materials on dry subgrades. 

Install sufficient dewatering equipment to drain water-bearing strata above and below 

bottom of foundations, drains, sewers, and other excavations. 

 

D. Reduce hydrostatic head in water-bearing strata below subgrade elevations of 

foundations, drains, sewers, and other excavations. 

 

E. Dispose of water removed by dewatering in a manner that avoids endangering public 

health, property, and portions of work under demolition, construction or completed. 

Dispose of water and sediment in a manner that avoids inconvenience to others. Provide 

sumps, sedimentation tanks, and other flow-control devices as required by authorities 

having jurisdiction. 

 

F. Provide standby equipment on site, installed and available for immediate operation, to 

maintain dewatering on continuous basis if any part of system becomes inadequate or 

fails.  If dewatering requirements are not satisfied due to inadequacy or failure of 

dewatering system, restore damaged structures and foundation soils at no additional 

expense to Owner. 

 

1. Remove dewatering system from Project site on completion of dewatering. 

 

G. Damages: Promptly repair damages to adjacent facilities caused by dewatering 

operations. 

 

 

3.3 FIELD QUALITY CONTROL 

 

A. Provide continual observation to ensure proper function of the dewatering operation. 

 

END OF SECTION 02240 
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SECTION 02260 - EXCAVATION SUPPORT AND PROTECTION 

 

 

PART 1 - GENERAL 

 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. Section includes temporary excavation support and protection systems. 

 

B. Related Sections: 

 

1. Division 1 Section "Construction Progress Documentation" for recording 

preexisting conditions and excavation support and protection system progress. 

2. Division 1 Section "Temporary Facilities and Controls" for temporary utilities 

and support facilities. 

3. Division 2 Section "Dewatering" for dewatering system for excavations. 

 

1.3 PERFORMANCE REQUIREMENTS 

 

A. Furnish, install, monitor, and maintain excavation support and protection system capable 

of supporting excavation sidewalls and of resisting soil and hydrostatic pressure and 

superimposed and construction loads. 

 

1. Design excavation support and protection system, including comprehensive 

engineering analysis by a qualified professional engineer. 

2. Prevent surface water from entering excavations by grading, dikes, or other 

means. 

3. Install excavation support and protection systems without damaging existing 

buildings, structures, and site improvements adjacent to excavation. 

4. Monitor vibrations, settlements, and movements. 

 

1.4 SUBMITTALS 

 

A. Shop Drawings: For excavation support and protection system including comprehensive 

engineering analysis by a qualified professional engineer. 

 

B. Other Informational Submittals: 

 

1. Show existing conditions of adjacent construction and site improvements that 

might be misconstrued as damage caused by the absence of, the installation of, or 

the performance of excavation support and protection systems. Submit before 

Work begins. 
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2. Record Drawings: Identifying and locating capped utilities and other subsurface 

structural, electrical, or mechanical conditions. 

 

 

1.5 QUALITY ASSURANCE 

 

A. Pre-installation Conference:  Conduct conference at Project site. 

 

1. Review methods and procedures related to excavation support and protection 

system including, but not limited to, the following: 

a. Existing utilities and subsurface conditions. 

b. Proposed excavations. 

c. Proposed equipment. 

d. Monitoring of excavation support and protection system. 

e. Working area location and stability. 

f. Abandonment or removal of excavation support and protection system. 

 

 

1.6 PROJECT CONDITIONS 

 

 

A. Monitoring: Promptly notify Construction Manager if changes in elevations or positions 

occur or if cracks, sags, or other damage is evident in adjacent construction. 

 

 

PART 2 - PRODUCTS 

 

 

2.1 MATERIALS 

 

A. General:  Contractor is solely responsible to determine means, methods and materials to 

be used.  Provide materials that are either new or in serviceable condition.  Satisfy 

minimum requirements for specific materials indicated below if they are to be used. 

 

B. Structural Steel:  ASTM A 36/A 36M, ASTM A 690/A 690M, or ASTM A 992/A 992M. 

 

C. Steel Sheet Piling:  ASTM A 328/A 328M, ASTM A 572/A 572M, or ASTM A 690/A 

690M; with continuous interlocks. 

 

D. Wood Lagging:  Lumber, mixed hardwood, nominal rough thickness of size and strength 

required for application. 

 

E. Cast-in-Place Concrete: ACI 301, of compressive strength required for application. 

 

F. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

 

G. Tiebacks:  Steel bars, ASTM A 722/A 722M. 
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H. Tiebacks:  Steel strand, ASTM A 416/A 416M. 

 

 

PART 3 - EXECUTION 

 

 

3.1 GENERAL 

 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 

caused by settlement, lateral movement, undermining, washout, and other hazards that 

could develop during excavation support and protection system operations. 

 

1. Shore, support, and protect utilities encountered. 

 

B. Install excavation support and protection systems to ensure minimum interference with 

roads, streets, walks, and other adjacent occupied and used facilities. 

 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction.  

Provide alternate routes around closed or obstructed traffic ways if required by 

authorities having jurisdiction. 

 

C. Locate excavation support and protection systems clear of permanent construction so that 

forming and finishing of concrete surfaces are not impeded. 

 

D. Monitor excavation support and protection systems daily during excavation progress and 

for as long as excavation remains open. Promptly correct bulges, breakage, or other 

evidence of movement to ensure that excavation support and protection systems remain 

stable. 

 

E. Promptly repair damages to adjacent facilities caused by installing excavation support 

and protection systems. 

 

 

3.2 REMOVAL AND REPAIRS 

 

A. Remove excavation support and protection systems when construction has progressed 

sufficiently to support excavation and bear soil and hydrostatic pressures.  Remove in 

stages to avoid disturbing underlying soils or damaging structures, pavements, facilities, 

and utilities. 

 

1. Fill voids immediately with approved backfill compacted to density specified in 

Division 2 Section "Earthwork." 

2. Repair or replace, as approved by Construction Manager, adjacent work damaged 

or displaced by removing excavation support and protection systems. 

 

END OF SECTION 02260 
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SECTION 02270  EROSION CONTROL 

 

 

PART 1 - GENERAL 

 

1.1 WORK OF THIS SECTION 

A. Work covered in this section includes the control of erosion, siltation, and sedimentation.  

B. This work shall consist of temporary control measures as shown on the Contract 

Drawings or as ordered by the Construction Manager, and / or the Engineer during the 

life of the contract to control soil erosion, siltation, sedimentation and prevent water 

pollution through use of erosion control devices or methods. 

C. Plans show the suggested minimum measures required.  Areas of erosion and 

sedimentation control measures defined on the plans are not all-inclusive.  The 

Contractor is responsible for utilizing erosion and sedimentation control techniques in all 

areas of construction where disturbance to existing conditions is required.  

D. All appropriate erosion and sediment control measures shall be in place and functional a 

minimum of five (5) business days before commencement of construction of any 

segment of the project that requires such measures. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

 Earthwork: Section 02300 

  

1.3 QUALITY ASSURANCE 

A. Measures and controls shall be in accordance with Buffalo Sewer Authority regulations. 

B. The Contractor shall provide at least one person who shall be present at all times during 

erosion control operations and who shall be thoroughly familiar with the types of 

materials being installed and the best methods for their installation and who shall direct 

all work performed under this section. Contractor shall provide a qualified individual who 

has received minimum 4-hours training in Erosion and Sediment Control. 

C. Material manufacturers and vendors shall be reputable, qualified firms regularly engaged in 

producing the required types of materials. 

D. Utilize construction methods/techniques, which will limit exposed earthen areas and 

minimize the effect of earth disturbance activities on soil erosion.  

E. Direct all sediment-laden water to an appropriate sediment control device prior to off-site 

discharge. 

F. The Contractor shall maintain all erosion and sediment control measures in good 

working condition and in accordance with the Contract Documents.  The Contractor shall 

inspect the erosion and sediment control measures, weekly and after each runoff event, to 

maintain their effectiveness. 
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1.4 AUTHORITY OF WORK 

A. The Construction Manager may limit the area of excavation, borrow, and embankment 

operations in progress, commensurate with the Contractor’s capability and progress in 

keeping the finish grading, and other such permanent control measures current in 

accordance with the accepted schedule. 

B. The Construction Manager has the authority to limit the surface area of erodible earth 

material exposed by fill operations and to direct the Contractor to provide immediate 

permanent or temporary pollution control measures to minimize damage to adjacent 

property and to minimize contamination of storm water collection systems. 

1.5 SUBMITTALS 

A. Submit actual erosion control measures and excavation dewatering discharge plan based 

on Contractor intended sequencing for review and approval by the Construction Manager 

prior to start of construction. 

1.6 PROJECT REQUIREMENTS 

A. Take every reasonable precaution and do whatever is necessary to avoid any erosion and to 

prevent silting of the storm, sanitary and combined sewer systems, impoundments, drainage 

ditches, and swales. 

B. Protect and maintain all areas disturbed by the work, such that erosion is adequately 

controlled and silt and sediments are not allowed to flow into or onto: any adjacent 

properties; roadways or pavements; or, storm or sanitary sewers. 

C. Work shall be scheduled to sequence work in such a manner so that the exposed, 

unprotected surface area of any earth material that is subject to erosion by wind or water 

will be kept at a minimum. 

D. The exposure of uncompleted cut slopes, embankments, trench excavations, and site graded 

areas shall be kept as short as possible.  Initiate seeding and other erosion control measures 

on each segment as soon as reasonably possible. 

E. Should it become necessary to suspend construction for any length of time, shape all 

excavated and graded areas in such a manner that runoff will be intercepted and diverted to 

points where minimal erosion will occur.  Provide and maintain temporary erosion and 

sediment control measures, such as berms, dikes, slope drains, silt stops, and sedimentation 

basins, until permanent drainage facilities and erosion control features have been completed 

and are operative. 

F. Fine material placed or exposed during the work shall be so handled and treated as to 

minimize the possibility of its reaching any surface waters.  Use diversion channels, dikes, 

sediment traps, or any other effective control measures. 
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G. Provide silt stops wherever erosion control measures may not be totally capable of 

controlling erosion, such as in drainage channels and where slopes may exist. 

H. Before water is allowed to flow in any ditch, swale, or channel, install the permanent 

erosion control measures in the waterway so that the waterway will be safe against erosion. 

I. Contractor shall devote particular attention to all (existing and new) drainage facilities, 

keeping them fully operational at all times. Contractor shall at a minimum inspect and 

repair siltation controls. Provide inlet protection at existing and new drainage structures. 

J. Take special precautions in the use of construction equipment to minimize erosion.  Do not 

leave wheel tracks where erosion might begin.  Prevent direct discharge from dewatering 

pumps and surface runoff from the construction sites to storm sewers, culverts, streams or 

ditches.  Intercept and conduct surface runoff and discharge from dewatering pumps to 

siltation ponds before discharging to natural drainage channels. 

K. Siltation deposits in storm, sanitary, and combined sewers resulting from the discharge 

of water from the project site shall be removed to restore profiles and conditions to that 

existing prior to the commencement of the work.   

L. The Contractor shall keep access routes and parking areas used for the work clean of 

debris and other obstructions resulting from the work. 

M. The Contractor shall keep traveled ways free of foreign objects such as spilled earth, 

rock, and other items that may fall from transporting vehicles.  Materials spilled by or 

dropped from the undercarriage of any carrying vehicle used in the Contractor’s hauling 

operations along or across any public traveled way shall be removed immediately. 

N. Disturbance of lands outside the limits of construction is prohibited, except as may be 

found necessary and approved by the Construction Manager. 

O. The requirements of this section also apply to project-related construction activities away 

from the project site, such as at borrow pits, off-site storage areas, and haul and work roads. 

P. Should any protective measures employed indicate any deficiencies or erosion taking place, 

immediately provide additional materials or employ different techniques to correct the 

situation and to prevent subsequent erosion. 

Q. Continue erosion control measures until the permanent measures have been sufficiently 

established and are capable of controlling erosion on their own. 

R. Comply with all federal, state, and local laws, ordinances, rules, and regulations. 

 

PART 2 - PRODUCTS AND MATERIALS 

 

2.1 GENERAL 

A. Materials shall conform to the design plans or specifications outlined in the New York 

State Standards and Specifications for Erosion and Sediment Control and Buffalo Sewer 
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Authority regulations. 

B. Trench plug materials shall consist of native soil installed within “sandbags.” 

2.2 SILT FENCES 

 

A. Filter cloth shall be as manufactured by Mirafi 100X, Stabilenka T104N, Indian Valley 

3611 Construction Grade or approved equal and shall meet the following requirements: 

 

 1. Silt Fence Fabric: 

  Minimum 

  Acceptable 

 Fabric Properties   Value    Test Method 

 

 Grab Tensile Strength (lbs)  90 ASTM D1682 

 Elongation at Failure (%)  50 ASTM D1682 

 Mullen Burst Strength (lbs) 190 ASTM D3786 

 Puncture Strength (lbs)  40 ASTM D3786 

 Slurry Flow Rate (gal/min/sf) 0.3 

 Equivalent Opening Size 40-80 US Std. Sieve 

   SW-02215 

 Ultraviolet Radiation  90 ASTM G-26 

 Stability (%) 

B. Other materials shall be as defined on the silt fence detail shown on the Contract 

Documents. 

C. Pre-assembled silt fence, which is complete with U.V., stabilized filter fabric (minimum 

36-inch) high-strength polypropylene netting and pre-attached hardwood stakes may also 

be used.  The preassembled reinforced silt fence shall be Silt-LOK 36-100RX as 

manufactured by JDR Enterprises, Inc., Mirafi Envirofence, Belton Industries or approved 

equal. 

2.3 CHECK DAMS 

A. Light Stone Fill - Material shall be graded stone filling (light) as designated by NYSDOT 

Item No. 620.03. 

B. The gradation of materials furnished will be accepted or rejected based upon a visual 

examination of the material by the Design/Engineer. 

C. Filter cloth shall be as manufactured by Mirafi 100X, Stabilenka T104N or approved equal 

and shall meet the same requirements as for silt fence described in this section. 

D. The purpose of the check dams shall be to reduce erosion by restricting the velocity of flow 

in the swale/channel. 

2.4 TEMPORARY SEDIMENT TRAP 

A. Clear, grub and strip the area to be excavated of all vegetation and root mat.  Required 

storage shall be 3,600 cubic feet per acre of drainage area.  The complete drainage area 
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shall not exceed 5 acres. 

B. Side slopes shall be 3 horizontal to 1 vertical or flatter on fill slopes.  

C. Stone check dam or other pipe outlet with seepage collar shall be provided. 

D. Geotextile fabric shall be Mirafi 140N as manufactured by Mirafi or approved equal. 

2.5 INLET PROTECTION 

A. Provide masonry or concrete block and clean granular materials as shown on the Contract 

Darwings. 

 

PART 3 - EXECUTION 

 

3.1 GENERAL 

A. In the event of conflict between these specification requirements and pollution control 

laws, rules or regulations of other Federal, State, or local agencies, the more restrictive 

laws, rules or regulations shall apply. 

B. All appropriate erosion and sedimentation control measures including silt fences and 

temporary sediment traps shall be in place prior to the excavation of ground vegetation 

of any segment of the project that requires such measures.  All measures shall be 

maintained throughout the period of construction to the satisfaction of the Owner’s 

Designated Representative, Construction Manager, and / or the Design Engineer. 

C. Maintenance of said measures shall include periodic removal and disposal of sediment, 

inspection and repair of damaged facilities, and replacement of any materials required to 

facilitate revegetation of disturbed areas. 

D. Any areas of temporary storage for materials shall be protected by silt fences as directed 

by the Owner’s Designated Representative, Construction Manager, and / or the Design 

Engineer. 

E. Temporary measures such as silt fences and sediment traps shall be removed at the end 

of construction when vegetation is established to the satisfaction of the Owner.  Removal 

of any erosion and sedimentation control measures shall not begin without approval of 

the Owner’s Designated Representative and/or the Design/Engineer. 

3.2 CHECK DAMS  

A. Stone filling shall be placed in a manner that will produce a reasonable well-graded mass of 

stone with smaller fragments filling the space between the larger ones, so as to result in the 

minimum practicable percentage of voids. 

B. Inspect the check dams after each runoff event.  Correct all damage immediately.  Replace 

stones as needed to maintain cross sections of the structure. 

C. Remove sediment accumulated behind the dam as needed to allow swale/channel to drain 

through the stone check dam and prevent large flows from carrying sediment over the 

dams. 

D. Removed sediment shall be properly disposed of and in a manner not to erode. 
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3.3 TEMPORARY SEDIMENT TRAP 

A. Sediment traps shall be maintained throughout the duration of the contract or until the 

drainage area has been properly stabilized as approved by the Owner’s Designated 

Representative, Construction Manager, and / or the Design Engineer. 

B. Sediment shall be removed and trap restored to its original dimensions when sediment has 

accumulated to 1/2 the design depth of the trap. 

C. Removed sediment shall be properly disposed of and in a manner not to erode. 

D. Inspect the sediment trap after each runoff event.  Correct all damage immediately.   

E. The Owner’s Designated Representative, Construction Manager, and / or the Design 

Engineer may limit the area of clearing and grubbing, excavation, borrow, and 

embankment operations in progress, commensurate with the Contractor’s capability and 

progress in keeping the finish grading, mulching, seeding, and other such permanent 

control measures current in accordance with the accepted schedule. 

3.4 SCHEDULE OF WORK 

A. Included with the proposed construction schedule, the Contractor shall submit to the 

Construction Manager and Engineer for acceptance, his schedules for accomplishment of 

temporary and permanent erosion control work, as are applicable for demolition, 

excavation, backfilling fine grading, and restoration.  In addition, he shall also submit for 

acceptance at the same time, his proposed plan for disposal of surplus excavated 

materials.  No work shall be started until the erosion control schedules and methods of 

operations have been accepted by the Construction Manager and / or the Engineer.  If 

climactic changes occur during construction, the Contractor may be required to submit a 

revised schedule for acceptance as directed by the Construction Manager and / or the 

Engineer. 

B. Where conditions warrant, clearing and grubbing operations should be so scheduled and 

performed that grading operations and permanent erosion control features can follow 

immediately thereafter as the project conditions permit; otherwise temporary erosion 

control measures may be required between successive construction stages. 

3.5 MAINTENANCE 

A. If any staples become loosened or raised, or if any matting becomes loose, torn, or 

undermined, or if any temporary erosion and sediment control measures are disturbed, 

repair them immediately. 

B. Maintain fence, silt stops, and other temporary control measures until the permanent 

control measures are established and no further erosion is likely. 

C. All sediment spilled, dropped, or washed onto the roadways, parking areas, walkways or 

public right-of-way shall be removed immediately. 

D. Maintain ditches and swales at all times so that they effectively drain.  Refill, reshape, and 

re-compact where ruts or erosion occurs. 
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E. Maintain filter fabric placed at inlet grates.  Clean and replace as necessary to protect the 

storm sewers from siltation and sediments. 

F. Maintain areas temporarily seeded including repair of all damages, re-seeding, and 

refertilizing. 

G. Flush and clean all storm sewers, structures and sumps.  Capture and remove sediments 

prior to release into other downstream systems. 

 

END OF SECTION 02270 
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SECTION 02300 - EARTHWORK 

 

 

PART 1 - GENERAL 

 

 

1.1 SCOPE OF WORK 

A. Properly crushed demolition debris (i.e. masonry, concrete, etc.) may be used at the 

discretion of the Contractor as backfill material.  Crushing must be accomplished off site.  

Utilization of an onsite crusher will not be permitted.  If the crushing process yields more 

backfill material than needed to complete the project, the excess material shall be 

disposed of, at no additional expense to the Owner.  If the crushing process does not yield 

sufficient material, the contractor shall import suitable material to complete the 

backfilling and final grading at no additional expense to the owner. 

B. Shoring and protection of surrounding structures, streets, curb, street lighting, signals, 

vaults, utilities, sidewalks and any exposed soil slopes or cuts that result from demolition 

of the building or buried utilities shall be included in the Contractor’s lump sum bid 

price. 

C. Backfilling all excavations that remain from building, utility, and pavement demolition, 

and completing the final grading necessary to match the lines, dimensions, contours and 

proposed grade elevations shown on the plans. 

D.  Demolition Contractor shall provide as-built topographic survey of the site post 

demolition and prior to backfilling that documents horizontal and vertical location of all 

remaining basement walls, subbasement walls, shafts, floor elevations, footing and other 

structural components of former buildings. Survey to be completed by a licensed New 

York State Land Surveyor and submitted to the Construction Manager in AutoCAD.dwg 

format. 

 

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division I Specification Sections, apply to this Section. 

 

1.3 SUMMARY 

A. Section Includes: 

1. Filling of subgrade 

2. Earthen embankments 

3. Excavating and backfilling trenches for utilities and pits for buried utilities and 

structures.  

4. Excavating and backfilling tree pits/well. 

5. Preparing subgrades, including excavation and backfill for pavements. 

6. Soils and backfill materials consolidation and compaction. 

7. Furnishing and placing earth and granular materials 
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8. Subbase course for walks and pavements. 

9. Removing from site excess and/or unsuitable fill 

10. Excavating and backfilling for buildings and structures including backfilling of 

demolition voids to establish desired post-demolition grades.  

11. Subsurface drainage backfill for walls and trenches. 

12. All other associated earthwork as necessary to perform the work under this 

contract in conformance with the alignments, grades and detailed sections 

provided. 

 

B. Related Sections: 

 

1. Division 1 Section "Construction Progress Documentation", and Photographic 

Documentation" for recording pre-project conditions. 

2. Division 1 Section "Temporary Facilities and Controls" for temporary controls, 

utilities, and support facilities; also for temporary site fencing if not in another 

Section. 

3. Division 2 Section "Site Clearing" 

4. Division 2 Section "Dewatering" 

5. Division 2 Section "Excavation Support and Protection" 

 

1.4 DEFINITIONS 

A. Backfill:  Soil material or controlled low-strength material used to fill an excavation. 

B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt 

paving. 

C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before 

laying pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Aggregate layer that also minimizes upward capillary flow of pore 

water. 

F. Excavation: Removal of material encountered above subgrade elevations and to lines and 

dimensions indicated. 

1. Authorized Additional Excavation: Excavation below subgrade elevations or 

beyond indicated lines and dimensions as directed by Construction Manager. 

Authorized additional excavation and replacement material will be paid for 

according to Contract, provisions for changes in the Work. 

2. Bulk Excavation:  Excavation more than 10 feet in width and more than 30 feet 

in length. 

3. Unauthorized Excavation: Excavation below subgrade elevations or beyond 

indicated Line and dimensions without direction by Construction Manager.  

Unauthorized excavation, as well as remedial work directed by Construction 

Manager, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 
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H. Rock:  Rock material in beds, ledges, unstratified masses, conglomerate deposits, and 

boulders of rock material that exceed 1 cu. yd. for bulk excavation or 1 cu. yd. for 

footing, trench, and pit excavation that cannot be removed by rock excavating equipment 

equivalent to the following in size and performance ratings, without systematic drilling, 

ram hammering, or ripping. 

I. Structures: Buildings, footings, foundations, retaining walls, slabs, vaults, manholes, 

tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary 

features constructed above or below the ground surface. 

J. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-

mix asphalt pavement, or aggregate layer placed between the subgrade and a cement 

concrete, pavement or a cement concrete or hot-mix asphalt walk. 

K. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 

immediately below subbase, drainage fill, drainage course, or topsoil materials. 

L. Utilities: On-site underground pipes, conduits, ducts, and cables, as well as underground 

services within buildings. 

 

1.5 SUBMITTALS 

A. Qualification Data: For qualified testing agency retained by Contractor for pre-approval 

of all borrow sources and fill and or backfill materials.  

 

B. Material Test Reports: For each borrow soil material proposed for fill and backfill as 

follows: 

1. Classification according to ASTM D 2487. 

2. Laboratory compaction curve. 

C. Submit product literature that documents that proposed crusher will be capable of 

consistently crushing and pulverizing acceptable construction debris into a mixture that 

meets the gradation requirements for this project.  Submittal shall include at least 5 

project references for similar projects, along with names and phone numbers of person or 

persons in responsible charge of those projects. 

 

D. Submit sample of crushed demolition material to Construction Manager for review and 

acceptance at least one week prior to beginning backfill operations.  Sample(s) shall be of 

sufficient size(s) to allow completion of grain size analysis tests (ASTM D 422) and 

laboratory compaction tests (ASTM D 1557). 

 

E. Submit the name of each material supplier and specific type and source of each material 

that will be used for backfill in the event there is not sufficient material available from the 

demolition and crusher operation.  Submittal shall include grain size analysis and 

laboratory compaction test results completed in the last year by the supplier’s in-house 

quality control personnel (or subcontracted geotechnical testing laboratory).  Any change 

in source throughout the job requires approval of the Owner/Construction Manager. 

 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

EARTHWORK 02300-4 

F. Submit samples of each type of off-site fill materials that is proposed for use at the site at 

least ten days in advance of importing the material to the site.  A minimum 10 pound 

sample in an airtight container shall be submitted to the Construction Manager.  The 

sample size submitted to the Testing Laboratory should be of suitable size for the Testing 

Laboratory to complete the required grain size analysis tests and the modified proctor 

tests. 

 

G. Product Data: For each type of the following manufactured products required: 

1. Geotextiles. 

2. Controlled low-strength material, including design mixture. 

3. Warning tapes. 

H. Samples for Verification: For the following products, in sizes indicated below: 

1. Geotextile: 12 by 12 inches. 

2. Warning Tape: 12 inches long; of each color. 

I. Pre-demolition Photographs or Videotape: Show existing conditions of adjoining 

construction and site improvements, including finish surfaces that might be misconstrued 

as damage caused by earth moving operations. Submit before earth moving begins. 

1.6 QUALITY CONTROL 

A. All finished grades shall be as shown on the Drawings or as specified by the Engineer. 

Contractor shall verify that survey benchmark and intended elevations for the work are as 

indicated.  Contractor shall verify existing site conditions. 

B. Contractor's independent testing agency shall be approved by the Engineer. 

C. Contractor shall provide on-site at least one person who shall supervise the soil 

compaction operations, and who shall be thoroughly familiar with the various types of 

compaction equipment, proper compacting techniques and methods, and soils behavior, 

and who shall direct the compaction operations. 

D. When placing fill and backfill, all compaction and soil moisture requirements as 

delineated in Part 3 shall be followed. Lift thickness, and the compactive capabilities of 

the equipment used, shall be continually monitored by the Contractor to obtain the 

compaction efforts required.  

E. It is the responsibility of the Contractor to select, furnish and properly maintain 

equipment, which will compact the fill uniformly to the required density. 

F. The Owner reserves the right to request testing of all Contractor imported materials to 

verify conformance with approved materials.  All soils and granular materials not 

meeting the proper gradation requirements nor previously approved laboratory maximum 

density tests as submitted by the Contractor, shall be removed.  Costs for testing of 

materials shall be the responsibility of the Contractor. 

G. The taking of samples and the performing of field compaction density tests and laboratory 

maximum density tests shall be done for the Contractor by an approved independent 

testing laboratory. 
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H. All operations under this section of the specifications will be subject to inspection by the 

Construction Manager.  The Construction Manager will be the sole judge of the 

conformance of materials, workmanship, and compaction with the requirements of the 

contract documents. 

I. Work referencing NYSDOT (New York State Department of Transportation) shall be in 

compliance with the New York State Department of Transportation Standard 

Specifications (NYSS) dated May 1, 2008 (and any subsequent revisions).  

J. The Independent Testing Laboratory that is selected must be an accredited AASHTO 

facility for applicable tests shall be retained by the Construction Manager to perform 

construction testing on site based on the following:  

1. All backfilling shall be observed and documented on a full time basis by a 

qualified soil technician supplied by the Testing Laboratory.  The soil technician 

shall supplement his visual observations by running field density tests.  The test 

frequency shall be sufficient so that a Professional Engineer that specializes in 

geotechnical engineering, and representing the Testing Laboratory will be able to 

provide a final report indicating that all fill has been placed in accordance with 

the project specifications and construction drawings.  As a minimum, the testing 

shall include:  at least one field density test in each loose lift, for every 2,500 

square feet or portion thereof when placing fill in larger areas; and at least one 

field density test in each lift for every 50 lineal feet of trench or portion thereof in 

trenches or other confined areas.  

K. If compaction requirements are not complied with at any time during construction 

process, remove and re-compact deficient areas until specified compaction is obtained at 

no additional expense to Owner. 

1. Cost of retesting areas of non-compliance shall be borne by the Contractor at no 

additional expense to Owner. 

L. The following tests shall be performed on each type of on-site or imported material to be 

used as compacted fill as part of construction testing requirements by the Contractor. 

1. Moisture and Density Relationship:  ASTM D1557 

2. Grain Size Analysis:  ASTM D422 

M. Field density tests for in-place materials shall be performed according to one of the 

following standards as part of construction testing requirements. 

1. Sand-Cone Method: ASTM D 1556 

2. Nuclear Method: ASTM D 2922 and ASTM D 3017 (Method B-Direct 

Transmission) 

N. Coordinate work with Testing Agency. 

O. Pre-demolition Conference: Conduct conference at Project site. 

1.7 PROJECT CONDITIONS 

A. When work is in public right-of-way, the Contractor shall make necessary arrangement 

for permits, as required, at no extra cost to the Owner. 
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B. The Contractor shall be required to ascertain the complete extent of all permits required 

governing dewatering operations, and shall be bound by their conditions and provisions.  

C. Moisten or dry backfill materials to the proper moisture content as determined in 

accordance with ASTM D1557, Method C in order to obtain proper compaction.  

D. Utilities shown on the contract drawings are for the convenience of the Contractor, exact 

locations are not guaranteed.  The Contractor shall verify existing utilities with the proper 

authorities. 

E. Notify Dig Safely New York (UFPO) prior to commencing any excavation.  Locate and 

identify existing underground and overhead services and utilities within contract limit 

work areas.  Provide adequate means of protection of utilities and services, which are not 

designated to be removed.  Repair utilities damaged during site work operations at 

Contractor’s expense. 

F. Minimize interference with adjoining roads, streets, walks, parking areas and other 

adjacent occupied or used facilities during earth moving operations.  

G. Locate, protect, and maintain benchmarks, monuments, control points, and project 

engineering reference points.  Reestablish disturbed or destroyed items at Contractor’s 

expense. 

H. The control of dust, noise, erosion, and sediment originating from construction operations 

is considered a critical responsibility of the Contractor.  The Construction Manager will 

be the final judge of the adequacy of the Contractor’s dust, noise, erosion, and 

sedimentation control.  Work may be suspended by the Construction Manager until 

adequate dust, noise, erosion, and sedimentation control is attained. 

I. Protect structures, utilities, sidewalks, curbs, lights and bases, pavements, buildings, and 

other services or facilities on site and adjacent to the site from damage caused by earth 

moving operations or other work in support of Contractor operations.  Cost of repair and 

restoration of damaged items shall be at Contractor’s expense. 

J. The Contractor shall take precautions to protect from harm the work of other contractors 

on site, existing facilities, as well as adjacent property.  The Contractor shall be 

responsible for all damage or injury done to pipes, structures, utilities, curb, lighting, 

pavement, buildings, property or person as a result of work performed to complete this 

contract. The Contractor at his own expense shall repair or replace such property or item 

to the satisfaction of the property owner, utility owner, public agency having jurisdiction, 

Engineer and Construction Manager.  

K. When it is necessary to haul materials over the streets or pavements, the Contractor shall 

provide suitable tight vehicles so as to prevent deposits on the streets or pavements.  In 

all cases, where any materials are dropped from the vehicles, the Contractor shall clean 

up the same as often as directed and keep the crosswalks, streets, pavements and drainage 

ways clean and free from dirt, mud, stone, and other hauled materials.  

L. Responsibility for cleaning private and public; roads, parking areas or walkways, of any 

material carried onto these roads or pavements by trucks or other equipment completing 

work in support of this project shall be the Contractor's and cost shall be included in price 

bid. 
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M. The existing ground elevations as shown on the Drawings are believed to be reasonably 

correct.  The Contractor shall satisfy himself, however, by actual examination of the sites of 

the work, as to the existing elevations and the amount of work required under this section.  

No claim shall be made by the Contractor for additional compensation for conditions other 

than that shown. 

N. The Contractor shall remove any waste material or other debris that has accumulated as a 

result of the work of this section and dispose in conformance with applicable legal 

requirements and in a manner acceptable to the Construction Manager. 

O. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 

occupied or used facilities during earth moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 

Owner or authorities having jurisdiction. 

P. Do not commence earth moving operations until temporary erosion and sedimentation 

control measures are in place. 

Q. The Contractor is advised that non-hazardous contaminated soils consistent with typical 

urban fill material are anticipated to be encountered during all excavation work.  No 

analytical data is available; however urban fill materials are typically contaminated with 

ash, metals, PAHs, and may contain other contaminants. Contaminated soil are assumed 

to be encountered during all subsurface activities including, but not limited to, floor slab 

removal, pile and pile cap locating, utility excavations, general earth excavation, 

foundation demolition work and other work requiring removal or disturbance of existing 

soils.  In order to ensure that contaminated soils are disposed of properly, all excavated 

soils or soils generated from site activities within the limits of excavation shall be 

assumed to be contaminated and shall be stockpiled on site for sampling and 

characterization analysis by the Contractor prior to removal from site. The Contractor 

shall include all excavation, stockpiling and loading/hauling and any disposal costs of 

soils within the project limits in his lump sum bid price. 

 

1.8 PROTECTION 

A. Protect surrounding properties, portions of this property that will remain undisturbed, and 

utilities as outlined in these specifications. 

B. Protect and shore open excavations and basement walls that remain from demolition to 

provide a safe working environment as required by OSHA and as outlined in these 

specifications. 

C. Contractor's Responsibility:  Expense and correction of any damage. 

D. Contractor's Responsibility:  Contact the New York Dig Safely  One Call System at 1-

800-962-7962 between 3 and 7 days prior to excavation of any type. 
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PART 2 - PRODUCTS AND MATERIALS 

 

2.1 SOIL MATERIALS 

A. Soil and/or stone materials proposed for use as fill material must meet the following 

criteria: 

1. Off-site soil materials obtained from a recognized commercial supplier of virgin 

soil/rock material will be considered "clean" for purposes of use on site.  At least 

one sample from each virgin material source shall be collected and analyzed, and 

the results provided to the Construction Manager .  A certification indicating that 

the soil/rock is virgin material and originated from locations having no evidence 

of disposal or release of hazardous, toxic or radioactive substances, wastes or 

petroleum products shall be obtained from the supplier and submitted to the 

Construction Manager . 

2. Off-site soil materials intended for use as site backfill cannot be otherwise 

defined as a solid waste in accordance with 6 NYCRR Part 360-l.2(a). 

3. Recycled Asphalt Pavement (RAP),  and Slag, or any blend containing RAP, or 

Slag will not be allowed for use as backfill. 

4. Non-virgin soil/rock materials Obtained from any source other than as identified 

in item 1 shall be tested via collection of one composite sample per 500 cubic 

yards of material from each source area.  If more than 1,000 cubic yards of 

material are borrowed from a given off-site non-virgin source area and both 

samples of the first 1,000 cubic yards meet the target levels presented below, the 

sample frequency will be reduced to one composite for every 2,500 cubic yards 

of additional material from the same source, up to 5,000 cubic yards.  For borrow 

sources greater than 5,000 cubic yards, sampling frequency may be reduced to 

one sample per 5,000 cubic yards, provided all earlier samples meet the target 

levels. 

The samples are to be analyzed by a New York State Department of Health 

(NYSDOH) approved laboratory for Target Compound List (TCL) volatile 

organic compounds (VOCs), semi-volatile organic compounds (SVOCs), 

pesticides, polychlorinated biphenyls (PCBs) and the Target Analyte List (TAL) 

list of metals (i.e. arsenic, barium, cadmium, chromium, lead, mercury, selenium, 

silver) and cyanide.  The analytical results are to be compared with the target 

levels.  Materials that show no exceedances of the target levels will be considered 

"clean" for purposes of use on site. 

5. For purposes of use on site the target levels will be as follows: 

a. The target levels for metals, VOC's, SVOC's, pesticides and PCB's will 

be those presented in NYSDEC 6 NYCRR Part 375 for Restricted 

Residential Reuse.. 

B. Material Quality Testing: It shall be the Contractor's responsibility to schedule testing on 

proposed materials in accordance with the Engineer's review period. A period of ten (10) 

calendar days upon the Engineer's receipt of submittals shall be required for review of 

testing submittals.  The Contractor shall make no claim for additional costs incurred or 

delays in construction schedule if the Engineer requires re-submittals concerning 

proposed materials. 
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C. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel 

or crushed stone, ASTM D 2940; NYSDOT Item No. 304-2 Type 2 gradation  Unless 

specified as Type 1 on Construction Details. 

D. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, 

crushed stone, and natural or crushed sand; ASTM D 2940; NYSDOT Item No. 304- 2 

Type 2 gradation.  

E. Bedding Course (also known as Stone Bedding and Pipe Envelope):  Naturally or 

artificially graded mixture of natural or crushed gravel, crushed stone meeting the 

requirements of the NYSDOT Standard Specification for “Crushed Stone”, primary size 

1 or a 50 /50 mixture of primary size 1 and 2, washed, from Table 703-4.. 

F. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or 

uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent 

passing a 1- ½  -inch sieve and 0 to 5 percent passing a No.8 sieve. 

G. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone 

and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent 

passing a 1 inch sieve and 0 to 5 percent passing a No.4 ,sieve. 

 

H. Select Fill – Select Borrow: Modified maximum size limits from NYSDOT 203-2.02-B 

Sand, gravel, and similar material which shall be free from silt, clay, loam, organic 

material, roots, debris, waste, frozen material, or other deleterious materials, and shall 

only contain small amounts (less than 10 percent) of stone, pebbles, or lumps over four 

inch in greatest dimension, but none over 8 inches in greatest dimension. Of the portion 

passing the 4”square sieve, the material shall have the following gradation and properties: 

i. 0 to70 % by weight passing the No. 40 Sieve 

ii. 0 to 15% by weight passing the No. 200 Sieve 

iii. Sound durable materials with Magnesium Sulfate Soundness Loss less 

than 35% 

iv. Slag and RAP shall not be used  

 

I. Select Granular Fill – Select Structural Fill: NYSDOT 203-2.02-C 

Material furnished under this item shall be suitable, well graded, and conform to the 

following requirements: 

v. 100% by weight passing the 4” Sieve 

vi. 0 to70 % by weight passing the No. 40 Sieve 

vii. 0 to 15% by weight passing the No. 200 Sieve 

viii. Sound durable materials with Magnesium Sulfate Soundness Loss less 

than 30% 

ix. Slag and RAP shall not be used  

x. pH between 5 and 10 

 

J. Run-of-Bank Gravel: Material consisting of hard, durable particles and shall meet the 

requirements of NYSDOT Standard Specification Section 304-2.02, Type 4. Maximum 

particle size 2-inches, 30 to 65% by weight passing the ¼” sieve, less than 40% by 

weight passing the No. 40 sieve and less than 10% by weight passing the No. 200 Sieve 

Backfill material shall consist of crusher-run demolition debris that meets the gradation 
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requirements for NYSDOT No.2 material.  Acceptable demolition debris constituents 

include concrete, bricks, masonry units, mortar,  and non ACM clay tile.  Organic matter 

such as wood will not be acceptable.  Other materials encountered during the demolition 

process may be accepted at the discretion of the Construction Manager.  Remove 

demolition material that, in the opinion of the Owner or the Construction Manager, is not 

suitable for incorporation into the No. 2 Engineered Fill mixture.  Dispose of in a lawful 

manner.  If the crushing operation yields more Engineered Fill Material than needed to 

attain the final grades shown on plan, the excess crushed No, 2 material shall be removed 

from the site at no additional cost to the owner.  

 

In the event sufficient crusher-run demolition debris is not available, crushed limestone 

aggregate meeting NYSDOT’s No. 2 gradation may be substituted at no additional cost to 

the owner. 

 

2.2 SEPARATION GEOTEXTILE 

A. Woven geotextile fabric, manufactured for separation applications, made from 

polyolefins or polyesters; with elongation less than 50 percent; complying with AASHTO 

M 288 and the following, measured per test methods referenced: 

1. Survivability:  Class 2; AASHTO M 288. 

2. Grab Tensile Strength:  200 lbf; ASTM D 4632. 

3. Tear Strength:  751bf; ASTM D 4533. 

4. Puncture Strength:  90 Ibf; ASTM D 4833. 

5. Apparent Opening Size:  No. 50 sieve, maximum; ASTM D 4751. 

6. Permittivity:  0.05 per second, minimum; ASTM D 4491. 

7. UV Stability:  70 percent after 500 hours' exposure; ASTM D 4355. 

B. Mirafi 500X or approved equal. 

2.3 WARNING TAPE  

A.  Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and 

identifying underground utilities, a minimum of 6 inches wide and 4 mils thick, 

continuously inscribed with a description of the utility, with metallic core encased in a 

protective jacket for corrosion protection, detectable by metal detector when tape is buried 

up to 30 inches deep; colored as follows: 

1. Red:  Electric. 

2. Yellow:  Gas, oil, steam, and dangerous materials. 

3. Orange:  Telephone and other communications. 

4. Blue:  Water systems. 

5. Green:  Sewer systems. 

 

B. Utilize the proper compaction methods and equipment to suit the soils and conditions 

encountered. Mechanical, vibratory, pneumatic tampers or other method as approved by 
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the Engineer shall be required. Complete compaction work in accordance with Part 3 of 

this specification. 

C. Water in sufficient quantity may be required to assure compaction. 

D.  Laboratory test reports for imported soil, fill, backfill and granular products: 

1. As a minimum, the laboratory maximum density testing reports shall contain the 

following: 

a. Laboratory's name. 

b. Date, time, and specific location from which sample was taken and name 

of person who collected the sample. 

c. Moisture - Density Curve plotted on graph paper to as large a scale as is 

practical with all points used to derive the curve being clearly visible. 

d. Designation of the test method used. 

e. The optimum density and moisture content. 

f. A description of the sample. 

g. The date the test was performed and the person who performed the test. 

h. The project name, identification, and contractor's name. 

i. The signature of a responsible officer of the testing laboratory certifying 

to the information contained in the report. 

E. Provide all equipment and materials necessary to perform dewatering and dust control 

operations in a safe and satisfactory manner. Conform to the Contract Drawings for proper 

operations. 

F. Standing water and/or saturated, unstable soil conditions will not be tolerated in areas to 

receive finish grading or asphalt pavements. 

 

 

PART 3 - EXECUTION 

 

3.1 PREPARATION 

A. PRIOR to this operation, ensure that work as may be required for surface runoff, 

groundwater control in open excavations, and erosion and sedimentation control specified 

by the Contract Drawings has been completed. 

 

B. Protect benchmarks, property corners and all other survey monuments from damage or 

displacement.  If a marker needs to be removed it shall be referenced by a licensed land 

surveyor and replaced, as necessary, by the same.  Re-establish benchmarks, property 

corners and other monuments if destroyed or disturbed at no cost to the Owner. 

 

C. Shore, brace, and drain excavations, or basement areas, as necessary to maintain safe, 

secure, and free of water at all times. Shoring and Bracing is to be designed by a 

registered Engineer, licensed in the State of New York. 

 

D. Prior to placing any backfill, the demolition subgrade, shall be observed by the 

Construction Manager.  The Construction Manager shall verify that the exposed subgrade 

is capable of providing required or specified support to allow the Select Fill Material to 
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be compacted as outlined in these specifications.  The Construction Manager may require 

that the exposed subgrade be proof-rolled with a fully loaded tandem axle dump truck or 

approved equivalent in order to complete the evaluation.  Any soft or pumping areas that 

cannot provide a solid base upon which to compact shall be removed and replaced with 

additional Select Fill Material.  Any soft zones of less than 3 feet in thickness that must 

be removed and replaced will be considered incidental to the work.   

  

E. Once the subgrade is accepted by the Construction Manager, place the approved Select 

Fill Material in lifts that do not exceed 12 inches of loose thickness.  Each lift of material 

shall be compacted to at least 95 percent of the maximum density as determined by 

ASTM D 1557 prior to placing additional lifts. The moisture content shall be maintained 

within 2 percentage points of the optimum moisture as determined by ASTM D 1557.  

Field density test results shall not be the sole indicator of a layer’s suitability.  Regardless 

of the degree of compaction obtained, and the moisture content, each lift shall not be 

approved by the Construction Manager if the layer is observed to be pumping or yielding 

to construction traffic or equipment.  Any pumping or yielding soils shall be removed and 

replaced at no additional cost to the Owner. 

  

F. Frozen material shall not be incorporated into the fill.  If any previously accepted lift 

freezes prior to the next lift being placed, the frozen material shall be removed at no 

expense to the owner as these costs are considered incidental to the work. 

 

3.2  EARTH MOVING, GENERAL 

A. The work shall be performed by methods acceptable to the Engineer, Construction 

Manager, and Owner.. 

B. Excavation shall include the satisfactory removal and disposal of all materials encountered, 

regardless of the nature of the materials, or the manner in which they were excavated, except 

materials classified as rock excavation.   

C. All pipe lines or existing structures encountered during the excavation operation and 

designated to remain shall be properly supported/protected to prevent damage. 

D. Provide and maintain adequate temporary crossovers for pedestrian and vehicular traffic, 

including temporary gravel drives, steel plates, guardrails, lamps, flags; remove same 

when necessity for such protection ceases.  All traffic maintenance shall be done in a 

manner satisfactory to the Engineer, Owner, and Construction Manager.  

E. The Contractor shall have available a supply of steel plates with minimum dimensions of 

4 feet x 8 feet x 1 inch, or thicker, as required by jurisdictional authorities and to maintain 

emergency access and egress to the site.  The plates shall be used to bridge open trenches 

crossing roadways, or driveways as directed by the Construction Manager.  When used, 

they shall be secured against the possibility of shifting or dropping into the excavation.  

During winter months, these plates shall not be left in the roadway or driveway overnight 

unless specifically required by the Construction Manager. 

F. When excavating in or adjacent to the traveled portion of highways, driveways, or parking 

areas take whatever measures are necessary to protect the road/drive/parking surfaces from 

becoming undermined. 
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G. All traffic maintenance shall be done in a manner satisfactory to the Engineer, Owner, 

and Construction Manager. 

 

3.3 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on 

prepared subgrades, and from flooding Project site and surrounding area. 

1. Surface and ground water shall be intercepted and removed before entering 

excavations.  All necessary measures shall be taken.  Earth dikes, ditches or other 

devices, if required, shall be constructed to prevent such flows. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 

accumulation. 

1. Reroute surface water runoff away from excavated areas.  Do not allow water to 

accumulate in excavations.  Do not use excavated trenches as temporary drainage 

ditches. 

2. Remove water to prevent softening of foundation bottoms, undercutting footings, and 

soil changes detrimental to stability of subgrades and foundations. 

3. Provide and maintain pumps, well points, sumps, suction and discharge lines, and 

other dewatering system components necessary to convey water away from 

excavations. 

C. The Contractor shall at all times provide and maintain proper and satisfactory means and 

devices (i.e. ditches, temporary pipes, pumps, and/or other temporary construction) for 

the removal of all water entering the excavations. Water shall be removed as fast as it 

may collect, in such manner that shall not interfere with the execution of the work or in 

the proper placing of pipe, structures or other work.   

D. The Contractor shall make his own determination as to required dewatering operations 

necessary to complete the work. Contractor shall have available at all times sufficient 

equipment, machinery, piping, and appurtenances for pumping water to keep excavations 

free from water during construction.  

E. Where the presence of fine grained subsurface materials and high groundwater table may 

cause the upward flow of water into the excavation with a resulting quick or unstable 

condition, the Contractor shall install and operate a well point system to prevent the 

upward flow of water during construction. 

F. All water removed from the trenches or excavations by pumping, bailing, siphoning, 

well-points, or other means shall be disposed of in such a manner so as to avoid damage 

to the work, work of other Contractors, surface and ground water, persons or property.  

Unless otherwise permitted by the Engineer, groundwater encountered within the limits 

of excavation shall be depressed to an elevation not less than 12 inches below the bottom 

thereof before pipe laying, concreting or masonry is started, and shall be so maintained 

until concrete and joint material have attained adequate strength. 

G. The Contractor shall not discharge water from dewatering operations directly into any 

line or intermittent stream, channel, wetlands or surface water.  The Contractor shall not 
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discharge water from dewatering operations directly into the storm or sanitary sewer 

system without prior approval of the Engineer.  If the quality of the trench water is not 

better than or equal to that of the receiving stream, the Contractor shall perform all work 

necessary to improve the quality of the removed water in accordance with all 

requirements of the agencies having jurisdiction.  This work shall include, but not be 

limited to, filtration, settling, and screenings meeting the requirements of the Contract 

Drawings to reduce the amount of sediment contained in the water to allowable levels, as 

acceptable to the Engineer, prior to disposal.   

H. All costs to ensure proper drainage, dewatering and discharge from dewatering operations 

shall be at the Contractor’s expense. 

I. The Contractor shall be responsible for repairing, at his own expense, any ruts, gullies, 

sloughage, slides, and cleaning or repairing any catch basins or storm drainage lines 

which display signs of silt build-up during the course of construction until the contract is 

complete. 

J. Provide adequate protection from the effects of possible uplift due to storm or 

groundwater where buoyancy might lift installed work or cause joint or structure failure 

during construction. 

K. Protect the interior of installed work from the entering and accumulation of liquids, ice, 

and snow.  Immediately remove and dispose any accumulation, which may occur. 

L. Adjust, repair, replace, or clean all work, surfaces, and property, which may have been 

damaged as a result of any dewatering operation. 

3.4 SOIL STABILIZATION  

A. Sloped sides of excavations shall comply with local codes, ordinances, and requirements 

of agencies having jurisdiction.  Shore and brace where sloping is not possible because of 

space restrictions or stability of material excavated.  Maintain sides and slopes of 

excavations in safe condition until completion of backfilling and/or filling. 

B. Shoring and Bracing:  Provide materials for shoring and bracing, such as sheet piling, 

uprights, stringers, and cross braces, etc. in good serviceable condition.  Maintain shoring 

and bracing in earthwork areas regardless of time period excavations will be open.   

Extend shoring and bracing as earthwork operations progresses. 

C. Daily inspections of excavations shall be made by an authorized competent representative 

of the contractor performing the earthwork operations.  

3.5 EXPLOSIVES 

A. Explosives: Do not use explosives. 

3.6 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of 

surface and subsurface conditions encountered.  Unclassified excavated materials may 

include rock, soil materials, and obstructions.  No changes in the Contract Sum or the 

Contract Time will be authorized for rock excavation or removal of obstructions.   
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1. If excavated materials intended for fill and backfill include unsatisfactory soil 

materials and rock, replace with satisfactory soil materials. 

2. Remove rock to lines and grades indicated to permit installation of permanent 

construction without exceeding the following dimensions: 

a. 6 inches beneath bottom of concrete slabs-on-grade. 

b. 6 inches beneath pipe in trenches and 24 inches wider than pipe. 

B. Classified Excavation: Excavate to subgrade elevations as applicable. 

1. Earth excavation includes excavating pavements and obstructions visible on 

surface; underground structures, utilities, and other items indicated to be 

removed; together with soil, boulders, and other materials not classified as rock 

or unauthorized excavation.   

a. Intermittent drilling:   ram hammering; or ripping of material not 

classified as rock excavation is earth excavation. 

2. Rock excavation includes removal and disposal of rock.  Remove rock to lines 

and subgrade elevations indicated to permit installation of permanent 

construction without exceeding the following dimensions: 

a. 6 inches beneath bottom of concrete slabs-on-grade. 

b. 6 inches beneath pipe in trenches and 24 inches wider than pipe or wide. 

3.7 REMOVAL OF CONTAMINATED EXCAVATED MATERIAL 

 

A. The Contractor shall ensure that soil is accepted for disposal at a permitted facility in 

accordance with applicable New York State and Federal regulations. The Contractor shall 

dispose of all soils at a facility which is permitted by the New York State Department of 

Environmental Conservation or governing body, to accept such materials. In the event 

that the soils are sent to an out-of-state disposal facility the Contractor shall sample and 

characterize the soils to ensure compliance with the proposed disposal facilities permit 

requirements.  The Contractor shall secure all permits required in connection thereof and 

provide the Construction Manager with all documentation regarding the disposal of such 

soil. 

 

B. The Contractor shall remove and transport contaminated soil as necessary. 

 

C. The Contractor shall ensure that all materials are secured during transport. 

 

D. The Contractor shall obtain and submit two (2) copies of all transport manifests, bills of 

lading, and certified weight tickets for recycling and/or disposal of all materials to the 

Construction Manager within 3 calendar days of transport of any material.  Soils shall be 

transported to a permitted facility for treatment and/or disposal. Receipts shall indicate at 

a minimum the following information:  date, time, driver, remediation or recycling 

facility, quantity and type of material delivered, facility permit number, as appropriate, 

and roundtrip travel mileage from the work site to the facility. 

 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

EARTHWORK 02300-16 

E. The Contractor shall be solely responsible to verify that contaminated soils have been be 

treated and disposed of in an environmentally safe and responsible manner in accordance 

with all applicable Federal, State or Local requirements.  At a minimum, if soil testing 

indicates the excavation' material is not hazardous, based on the known contaminants 

present these wastes must be disposed of at a sanitary or industrial landfil1 permitted to 

receive such wastes.  If the soil to be treated is a State or Local hazardous or dangerous 

waste, the Contractor shall coordinate with the Construction Manager for any special 

disposal and transportation requirements.  The Contractor shall use either a permitted 

disposal facility or other permitted treatment facility to dispose of contaminated soils.  

Contaminated soil shall not be disposed of on-site. Final soil deposition at a permitted 

facility must be documented by disposal manifests.  All chain of custody information, 

including soil quantity delivered, facility location and phone number, and the method of 

disposal must be included. 

 

F. For stockpiling of soils, the Contractor shall ensure during all stages of field work that the 

contaminated soil is properly isolated from the surrounding environment to prevent 

contamination migration.  The Contractor shall at no time leave stockpiled materials 

uncovered and unattended.  The Contractor shall replace, secure and maintain soil 

containment structures (berming, poly sheeting, hold down tires, etc.) whenever the site is 

left unattended, until such time as the entire quantity of stockpiled material is safely 

removed and the site has met final restoration requirements.  The Contractor shall 

maintain stockpiles until removal.  Stockpiles shall be removed prior to final completion. 

 

G. Berms shall be constructed around stockpiled materials to contain contaminated soils and 

to prevent contamination from migrating.  The Contractor shall inspect the berms for 

integrity at the start of each day.  In the event that damage to the berms is identified, the 

Contractor wil1 notify the Construction Manager immediately. The Contractor shall 

maintain the existing berms at a minimum height and thickness of one foot for the 

duration of construction.  Trenches are not an acceptable substitute for berms. 

 

H. All stockpiled soils shall be secured against contamination migration due to wind. rain. 

etc. through the use of polyethylene liners and covers. The Contractor shall inspect the 

integrity of the polyethylene and any existing stockpiles upon arrival at the site. In the 

event that damage to the polyethylene lining or cover is identified. or the liner or cover is 

not present. the Contractor shall notify the Construction Manager immediately. If the 

Contractor's activities. prior to start of removal of soil. including operation of equipment 

on liners and/or covers, damages plastic or polyethylene liners or covers. the Contractor 

shall be responsible for replacement of liners and/or covers. Stockpiled material shall be 

placed on the top of 20-mil polyethylene sheeting and covered with 6-mil polyethylene 

sheeting. Sheeting shall be weighted or secured by the Contractor using appropriate 

means as approved by the Construction Manager. If more than one continuous piece of 

plastic is used for the liner or cover, it will be sealed at the edges with an appropriate 

sealer (duct tape. etc.). The liner and cover will be sufficiently larger than the areas of 

stored soil to cover the stored soil plus two feet of excess on all sides. 

 

I. The Contractor shall be responsible for all work associated with removal, transport and 

disposal and/or final deposition of soil containment structures.  The Contractor shall 
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stockpile separately uncontaminated soils used for constructing berm containment 

structures. 

 

3.8 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 

inch.  If applicable, extend excavations a sufficient distance from structures for placing 

and removing concrete formwork, for installing services and other construction, and for 

inspections. 

1. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility 

Structures: Excavate to elevations and dimensions indicated within a tolerance of 

plus or minus 1-inch.  Do not disturb bottom of excavations intended as bearing 

surfaces. 

3.9 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

1. Excavate trenches to allow installation of top of pipe below frost line. 

2. Excavate trenches to uniform widths to provide the required clearances on each 

side of pipe or conduit. 

3.10 SUBGRADE INSPECTION 

A. Notify Construction Manager and Construction Manager when excavations have reached 

required subgrade. 

B. If Construction Manager determines that unsatisfactory soil is present, continue 

excavation and replace with compacted backfill or fill material only as directed by the 

Construction Manager. 

C. As directed by the Construction Manager, proof-roll subgrade below the demolished 

building slabs and pavements with a pneumatic-tired roller to identify soft pockets and 

areas of excess yielding.  Do not proof-roll wet or saturated subgrades. 

1. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or 

rutting, as determined by Construction Manager, and replace with compacted 

backfill or fill as directed. 

D. Authorized additional excavation and replacement material will be paid for according to 

Contract provisions for changes in the Work. 

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, 

or construction activities, as directed by the Construction Manager, without additional 

compensation. 

3.11 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without 

intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent 

windblown dust. 
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1. Stockpile soil materials away from edge of excavations.  

3.12 BACKFILL 

A. All excavations shall be backfilled to the lines and grades as shown on the Contract 

Drawings or as otherwise specified, or directed.  Backfilling shall be done with suitable 

materials as shown on the Contract Drawings or approved by the Design Engineer, and 

satisfactorily compacted. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

C. Place and compact backfill in excavations promptly, as work permits but not before 

completing the following: 

1. Acceptance of construction below finish grade including, where applicable, 

subdrainage, dampproofing, waterproofing, and perimeter insulation. 

2. Inspection, testing, approval, and recording of locations and inverts for 

underground utilities has been performed and documented. 

3. Removal of concrete formwork. 

4. Removal of temporary shoring and bracing, and sheeting and backfilling of voids 

with satisfactory materials.   

5. Removal of trash and debris from excavation. 

6. Permanent or temporary horizontal bracing is in place on horizontally supported 

walls 

D. Excavated material considered by the Construction Manager to be unsuitable for 

backfilling shall not be used, and shall be disposed in accordance with Part 3 of this 

specification.  

3.13 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape 

bedding course to provide continuous support for bells, joints, and barrels of pipes and 

for joints, fittings, and bodies of conduits. 

C. Backfill voids with satisfactory soil while removing shoring and bracing. 

D. Place and compact initial backfill of designated material, free of particles larger than 1 

inch in any dimension, to a height of 12 inches over the pipe or conduit. 

1. Carefully compact initial backfill under pipe haunches and compact evenly up on 

both sides and along the full length of piping or conduit to avoid damage or 

displacement of piping or conduit.  Coordinate backfilling with utilities testing. 

E. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

F. Install warning tape directly above utilities, 12 inches below finished grade, except 6 

inches below subgrade under pavements and slabs. 

3.14 SOIL FILL 

A. Place and compact fill material in layers to required elevations, 
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B. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.15 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 12 inches in loose depth for 

material compacted by heavy compaction equipment, and not more than 8 inches in loose 

depth for material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required 

elevations, and uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit 

weight according to ASTM D 1557. 

1. Each layer of demolition backfill at 95 percent. 

2. For utility trenches, compact each layer of initial and final backfill soil material 

at 95 percent. 

3.16 SUBBASE COURSES UNDER PAVEMENTS AND WALKS 

A. The Contractor shall notify the Engineer at least three days before any subbase material is 

scheduled to be placed. 

B. Place subbase course on subgrades free of mud, frost, snow, or ice. 

C. Subbase shall be placed to the thickness and limits as shown on the Contract Drawings. 

D. On prepared subgrade, place subbase course under pavements and walks as follows: 

1. Install separation or stabilization geotextile (where required) on prepared 

subgrade according to manufacturer's written instructions, overlapping sides and 

ends. 

2. Shape subbase course to required crown elevations and cross-slope grades. 

3. Place subbase course 6 inches or less in compacted thickness in a single layer. 

4. Place subbase course that exceeds 6 inches in compacted thickness in layers of 

equal thickness, with no compacted layer more than 6 inches thick or less than 3 

inches thick. 

5. Each course shall be compacted with a vibratory compactor capable of producing 

a minimum dynamic vibration force of 27,000 pounds. 

6. Compact subbase course at optimum moisture content to required grades, lines, 

cross sections, and thickness. 

E. Compaction for driveways or roadways shall proceed in the longitudinal direction to 

traffic flow and be performed in accordance with NYSS Section 304.  Compaction for 

parking areas shall commence on one side of an area and gradually proceed to the 

opposite side.  When rolling has been completed in one direction, the rolling shall 

commence in a direction 90 degrees from the first rolling.   

F. After completion of rolling, no traffic shall be permitted over the compacted course and 

no hauling other than necessary for bringing material for next course will be allowed.  

Each compacted course shall be tested with a straight edge 16 feet in length and any 

depressions greater than 1/4 inch in depth shall be re-graded until the depressions are 

corrected.  The finished surface shall be smooth compact and dry. 
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G. All voids in the top subbase course shall be removed by re-grading and compacting to the 

satisfaction of the Engineer. 

H. Thickness tests and compaction tests shall be conducted on the subbase courses.  The 

Contractor shall hand dig holes, not less than 3" in diameter through the subbase, at locations 

designated by the Engineer.  The Engineer shall measure the thickness and if any 

deficiencies are found, they shall be corrected.  These tests may be conducted on an average 

of one test every 200 feet. 

3.17 FINISH GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. 

Comply with compaction requirements and grade to cross sections, lines, and elevations 

indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 

2. Cut out soft spots, fill low spots, and trim high spots to comply with required 

surface tolerances. 

B. Continue to backfill and subsequently grade all areas to the finished grade elevations to 

match existing grades and contours as indicated on Drawings.  Graded areas shall be 

uniform and smooth, free from rock, debris, or irregular surface changes. Protect the 

completed subgrade from excessive wheel loading during construction, including 

concrete trucks, dump trucks and other heavy equipment.  Any disturbed areas shall be 

removed and replaced with compacted Engineered Fill Material at no additional cost to 

owner.   

3.18 FIELD QUALITY CONTROL 

A. Contractor shall provide free access to Work and shall provide assistance and cooperation 

with appointed testing firm during testing. Coordinate operations to allow ample time for the 

required sampling and testing. 

B. Soil density and optimum moisture content tests for each source of imported material shall 

be conducted by the Contractor’s independent, Engineer approved laboratory and shall be re-

tested upon each significant change of material. Costs shall be included in the lump sum bid 

price. 

C. Samples from each source of material shall be made available to the Engineer for approval 

and testing purposes one week prior to its use. 

D. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed 

with subsequent earth moving only after test results for previously completed work comply 

with requirements. 

E. The following tests will be performed: 

1. Perform a laboratory maximum density test for each type of on-site soil proposed 

for use or encountered in the work.  Determine optimum moisture content in 

accordance with ASTM D1557, Method C. 

F. Construction Manager will designate the time, date, and exact location of all field 

compaction density tests.  Field density tests may be ordered by the Engineer at his 

discretion and at a minimum in accordance with the following average frequencies: 
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1. General: One test for each type of fill and at each change in material or supplier. 

2. Backfill for Retaining Walls and Utility Trenches: At least one test for each layer of 

compacted fill and base material at intervals of approximately 50 feet along 

structure walls (foundation or retaining) and utility trench backfill on alternating 

lifts. 

3. Embankment:  At least one test on each 2,500 sq. ft. or less of mass fill placed. 

I. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 

compaction specified, scarify and moisten or aerate, or remove and replace soil materials 

to depth required; re-compact and retest until specified compaction is obtained. 

J. Compacted soils not meeting compaction densities shall be re-excavated, re-compacted, 

and re-tested until all requirements are met.  All costs of re-testing shall be borne by the 

Contractor. 

K. Materials not meeting gradation requirements shall be removed from the project site and 

replaced with appropriate materials. All costs of re-testing shall be borne by the 

Contractor. 

L. Special Inspections:  Owner will engage a qualified special inspector to perform the 

following special inspections:  

1. Determine prior to placement of fill that site has been prepared in compliance 

with requirements. 

2. Determine that fill material and maximum lift thickness comply with 

requirements. 

3. Determine, at the required frequency, that in-place density of compacted fill 

complies with requirements. 

3.19 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion.  

Keep free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially 

completed surfaces become eroded, rutted, settled, or where they lose compaction due to 

subsequent construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Construction 

Manager reshape and recompact.   

C. Where settling occurs before Project correction period elapses, remove finished 

surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match 

adjacent work, and eliminate evidence of restoration to greatest extent possible.  

D. Any backfill material that settle and/or erode during a period of the general project 

warranty period shall be repaired by the Contractor upon receipt of written notice from 

the Construction Manager, at no expense to the Owner. 
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E. Replace or repair any pipe, structure, or other work, which has been displaced, damaged, 

or injured during construction and general project warranty period at no expense to 

Owner. 

F. Repair to proper grade any settlement of slab, pavement, utility structure, lawn, etc. 

adversely affected by settlement within general project warranty period at no expense to 

Owner. 

3.20 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, 

and debris, and legally dispose of them off Owner's property. 

 

END OF SECTION 02300 
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SECTION 02486 - FINISH GRADING  

 

 

PART 1 - GENERAL 

 

1.1 WORK INCLUDED 

 

A. Preparation of subgrade. 

 

B. Provide additional finish grade material as required for general gravel covered finished 

areas. 

 

C. Final grading to the finished grades indicated in the Contract Documents. 

 

D. Soil material specifications for grass covered and landscaped areas are provided in 

Section 329200 “Turf and Grasses”. 

 

1.2 RELATED WORK 

 

A. Section 01410 - Testing Laboratory Services 

 

B. Section 02300 - Earthwork 

 

1.3 DEFINITIONS 

 

A. Finish Grade: Surface elevation. 

 

B. Subgrade: Surface or elevation of subsoil remaining immediately beneath top of any 

pavement. 

 

1.4 QUALITY ASSURANCE 

 

A. Soil-Testing Laboratory Qualifications: An independent laboratory, furnished by the 

Owner’s Representative, with the experience and capability to conduct the testing to be 

performed. 

 

1.5 JOB CONDITIONS 

 

A. Existing Conditions: 

 

1. Perform finish grading ONLY after preceding work affecting ground surface is 

completed. 

 

B. Protection: 

 

1. Restrict foot and vehicular traffic from finished areas after final grading is 

completed. 
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PART 2 - PRODUCTS 

 

2.1 FINISHED GRADE 

 

A. The finish grading shall consist of: 

 

Select Granular Fill – Select Structural Fill: NYSDOT 203-2.02-C 

Material furnished under this item shall be suitable, well graded, and conform to the 

following requirements: 

i. 100% by weight passing the 4” Sieve 

ii. 0 to70 % by weight passing the No. 40 Sieve 

iii. 0 to 15% by weight passing the No. 200 Sieve 

iv. Sound durable materials with Magnesium Sulfate Soundness Loss less 

than 30% 

v. Slag and RAP shall not be used  

vi. pH between 5 and 10 

 

PART 3 - EXECUTION 

 

3.1 INSPECTION 

 

A. Examine areas to receive finish grading and preparation to assure work of other trades 

has been completed. 

 

B. Check that preceding work affecting subgrade surface has been completed. 

 

C. Ensure that soil is not frozen and within allowable range of moisture content. 

 

3.2 PREPARATION 

 

 A. Protect structures, utilities, sidewalks, pavements, and other facilities, trees, shrubs and 

plantings from damages caused by grading operations. 

   

B. Provide erosion-control measures to prevent erosion or displacement of soils and 

discharge of soil bearing water runoff or airborne dust to adjacent properties and 

walkways. 

 

3.3 MATERIAL SELECTION 

 

A. Select materials that conform to these Project Specifications. 

 

B. Provide adequate quantities to meet job conditions. 

 

 

3.4 INSPECTION REQUIREMENTS 

 

A. The following list of minimal compliance standards are to be inspected and brought into 
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compliance by the Contractor during construction.  Discovery and correction of non-

complying work is the responsibility of the Contractor.  The Contractor shall identify and 

correct all non-complying items prior to requesting the processing of the Certificate of 

Substantial Completion. 

 

 

B. Complying grading work shall be capable of withstanding dead and live loads under 

normal use. 

 

3.5 CLEAN-UP 

 

A. Remove all trash, debris and excess materials from project site. 

 

B. Maintain all paved areas in a clean condition. 

 

C. Remove all temporary barriers and signs from site at the termination of the maintenance 

period (site security fencing to remain). 

 

3.6 INSPECTION AND ACCEPTANCE 

 

A. The Owner and Construction Manager shall inspect the Finish Grading work upon 

written request by the Contractor. 

 

B. Upon acceptance of the Finish Grading work, the Contractor shall be relieved of further 

responsibility for care and maintenance of the accepted area. 

 

 

 

END OF SECTION 02486     



 

 

 

 

 

 

 

 

 

 

 

Page Intentionally Left Blank 
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SECTION 02821 – CHAIN LINK FENCES AND GATES 

 

 

PART 1 – GENERAL 

 

 

1.1  RELATED DOCUMEMTS 

 

A. Drawings and general provisions of the Contract, including General and supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

 

1.2  Summary 

  

A. Section Includes: 

 

1. Chain link fences and gates. Permanent fencing shall be installed following final grading 

in accordance with Contract Drawings, the details provided on Drawing S-300, and as 

specified in this Section. Temporary perimeter construction fencing shall be installed in 

accordance with the Contract Drawings and the details provided on Drawing S-300.  

 

B. Related Sections: 

 

1. None 

 

1.3  SUBMITTALS 

  

A. Product Data: For each type of product indicated, construction details, material descriptions, 

and dimensions of individual components  and profiles for chain-link fences  

1. Fence and gate posts, rails and fittings 

2. Chain-link fabric, reinforcements, and attachments. 

 

B. Shop Drawings:  Include plans, elevations, sections, details, and attachments to other work.  

Show Accessories, hardware, gate operation, and operational clearances. 

 

C. Product Certificates: For each type of chain-link fence from manufacturer. 

 

D. Product Test Reports:  For framing strength according to ASTM F 1043 

 

E. Field quality-control reports 

 

1.4  QUALITY ASSURANCE 

 

A. Testing Agency Qualifications: For testing fence grounding.  Member company of NETA or 

an NRTL, 

1. Testing Agency’s Field Supervisor:  Currently Certified by NETA to supervise on-site 

testing 

B. Preinstallation Conference: Conduct conference at Project Site, 
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1. Inspect and discuss electrical roughing-in, equipment bases, and other preparatory work 

specified elsewhere. 

2. Review sequence of operation for each type of gate operator 

3. Review coordination of interlocked equipment specified in this section and elsewhere. 

4. Review required testing, inspecting, and certifying procedures 

 

1.5 PROJECT CONDITIONS 

 

A. Field measurements: Verify layout information for chain-link fences shown on drawings in 

relation to property survey and existing structures.  Verify dimensions by field measurements. 

 

1.6 WARRANTY 

 

A. Special Warranty:  Manufacturer’s standard form in which manufacturer agrees to repair or 

replace components of chain-link fences and gates that fail in materials or workmanship 

within specified warranty period. 

 

1.7 PRESERVATION AND MAINTENANCE OF EXISTING FENCE 

 

A. Contractor shall maintain and preserve the existing 8 foot high fence and gate system 

installed along the perimeter of the site.  Contractor is responsible for repairing any damage, 

irrespective of the cause, to the existing fence system throughout the course of the project at 

no additional cost to the Owner. 

 

 

PART 2 – PRODUCTS 

 

 

2.1  CHAIN LINK FENCE FABRIC 

 

A. General:  Provide fabric in one piece heights measured between top and bottom of outer edge 

of selvage knuckle or twist. Comply with CLFMI Product Manual and with requirements 

indicated below: 

 

1. Fabric Height:  As indicated on Drawings. 

 

2. Steel Wire Fabric:  Wire with a diameter of 0.148 inch 

a. Mesh size: 2 inches 

b. Coat selvage ends of fabric that is metallic coated before the weaving process with 

manufacturers standard clear protective coating 

 

3. Selvage: Knuckled at both selvages 

 

2.2  FENCE FRAMING 

 

A.  Posts and rails: Comply with ASTM F 1043 for framing, including rails, braces, and line; 

terminal; and corner posts.  Provide members with minimum dimensions and wall 

thickness according to ASTM F 1043 based on the following: 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 

 

CHAIN LINK FENCES AND GATES   02821 - 3 

  

1. Fence Height: 72 inches 

2. Light Industrial Strength:  Material Group IC-L, round steel pipe, electric resistance-

welded pipe. 

a. Line Post: 1.9 inches in diameter 

b. End, Corner and Pull Post: 2.375 inches 

 

3. Horizontal Framework Members: Intermediate top and bottom rails complying with 

ASTM F 1043 

a. Top Raol: 1.66 inches in diameter 

 

4. Brace Rails: Comply with ASTM F 1043 

5. Metallic Coating for Steel Framing: 

a. Type A, consisting of not less than minimum 2.0-oz/sq. ft. average zinc coating 

per ASTM A 123/A 123M or 4.0-oz/sq. ft. zinc coating per ASTM A 653/A 

653M 

b. Type B zinc with organic overcoat, consisting of a minimum of 0.9 oz./sq. ft. 

zinc after welding, a chromate conversion coating, and a clear, verifiable polymer 

film.   

c. External, Type B, zinc with organic overcoat consisting of a minimum of 0.9 

oz./sq. ft. zinc after welding, a chromate conversion coating, and a clear, 

verifiable polymer film.  Internal, Type D, consisting of 81 percent, not less than 

0.3 mil-thick, zinc pigmented coating.  

d. Type C, ZN-5-ALMM alloy, consisting of not less than 1.8 oz/sq ft coating  

e. Coatings: any coating above. 

 

2.2  FITTINGS 

 

A. General: Comply with ASTM F 626 

B. Post Caps: Provide for each post 

1. Provide line post caps with lop to receive tension wire or top rail 

C. Rail and Brace Ends:  For each gate, corner, pull and end post 

D. Rail Fittings:  Provide the following 

1. Top rail sleeves: Pressed steel or round steel tubing not less than 6 inches long 

2. Rail Clamps: Line and corner boulevard clamps for connecting 

E. Tension and Brace Bands: Pressed Steel 

F. Tie Wires, Clips, and Fasteners: According to ASTM F 626 

1. Standard round wire ties: For attaching chain link fabric to posts, rails, and frames, 

complying with the following: 

a. Hot-dip Galvanized Steel: 0.148 inch diameter wire; galvanized coating thickness 

matching coating thickness of chain link fence fabric. 

G. Finish: 

1. Metallic Coating for Pressed Steel or Cast Iron: Not less than 1.2 oz/sq ft zinc 

a. Polymer coating over metallic coating  
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PART 3 – EXECUTION 

 

 

3.1  EXAMINATION 

 

A.  Examine areas and conditions, with Installer present, for compliance with requirements 

for site clearing, earthwork, pavement work, and other conditions affecting performance 

of the work. 

 

1. Due not begin installation before final grading is completed unless otherwise 

permitted by Construction Manager. 

 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

 

 

3.2  PREPARATION 

 

A. Layout locations of fence lines, gates, and terminal posts. 

 

3.3 INSTALLATION GENERAL 

 

A. Install chain-link fencing to comply with ASTM F 567 and more stringent requirements 

indicated. 

1. Install fencing on established layout lines 

 

3.4 CHAIN-LINKFENCE INSTALLATION 

 

A. Post Stanchions: Utilize surface stanchions adequately weighted to prevent fence movement 

 

B. Terminal Posts: Locate terminal end, corner and gate posts per ASTM F 567 and terminal 

pull posts at changes in horizontal or vertical alignment of 15 degrees or more. 

 

C. Line Post: Space line posts uniformly at 10 feet o.c. 

 

D. Post Bracing and Intermediate Rails:  Install according to ASTM F 567, maintaining plumb 

position and alignment of fencing.  Diagonally brace terminal posts to adjacent line posts 

with truss rods and turnbuckles. Install braces at end and gate posts and at both sides of 

corner and pull posts: 

 

1. Locate horizontal braces at mid height of fabric 72 inches or higher, on fences with top 

rail and at two-third fabric height on fences without top rail.  Install so posts are plumb 

when diagonal rod is under proper tension. 

 

E. Top Rail:  Install according to ASTM F 567, maintain plumb position and alignment of 

fencing.  Run rail continuously through line post caps, bending to radius for curved runs and 
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terminating into rail end attached to posts or post caps fabricated to receive rail  at terminal 

posts.  Provide expansion couplings as recommended in writing by fencing manufacturer. 

 

F. Intermediate and Bottom Rails: Install and secure to posts with fittings 

 

G. Chain-Link Fabric: Apply fabric to outside of enclosing framework.  Leave 2 inches between 

finish grade or surface and bottom selvage unless otherwise indicated.  Pull fabric taut and tie 

to posts, rails, and tension wires.  Anchor to framework so fabric remains under tension after 

pulling force us released. 

 

H. Tie Wires:  Use wire of proper length to firmly secure fabric to line posts and rails.  Attach 

wire at one end to chain link fabric, wrap wire around post a minimum of 180 degrees, and 

attach other end to chain-link fabric per ASTMF 626.  Both ends of wire to minimize hazard 

to individuals and clothing. 

 

1. Maximum Spacing: Tie fabric to line posts at 12 inches o.c. and to braces at 24 inches 

o.c. 

 

I. Fasteners: Install nuts for tensions bands and carriage bolts on the side of the fence opposite 

the fabric side. 

 

 

 

END OF SECTION 02821 
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SECTION 03300 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions and 

Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies cast-in place concrete, including formwork, reinforcement, concrete 

materials, mixture design, placement procedures, and finishes, for the following: 

1. Foundation walls. 

2. Floor slab reconstruction. 

3. Infilled openings. 

B. Specification Sections that directly relate to the work of this Section include, but are not limited 

to, the following: 

1. Division 02, Section "Earthwork" 

2. Division 03, Section “Concrete Repair” 

C. Notify all other trades responsible for installing inserts, sleeves, etc., when ready for such 

installation and for final checking immediately before concrete is placed.  Cooperate with such 

trades to obtain proper installation.  Leave openings in walls for pipe, ducts, etc., for mechanical 

and electrical work as shown on Contract Drawings or required by layout of systems. 

1.3 REFERENCES 

A. ACI 301 – Specifications for Structural Concrete 

B. ACI 302 - Guide for Concrete Floor and Slab Construction 

C. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete 

D. ACI 305R - Hot Weather Concreting 

E. ACI 306R - Cold Weather Concreting 

F. ACI 308 - Standard Practice for Curing Concrete 
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G. ACI 318 - Building Code Requirements for Structural Concrete 

H. ACI 117 - Tolerances for Concrete Construction 

I. ANSI/ASTM D994 - Preformed Expansion Joint Filler for Concrete (Bituminous Type or closed 

cell polyethylene type). 

J. ASTM C33 - Concrete Aggregates. 

K. ASTM C94 - Ready-Mixed Concrete. 

L. ASTM C150 - Portland Cement. 

M. ASTM C260 - Air Entraining Admixtures for Concrete. 

N. ASTM C494 - Chemicals Admixtures for Concrete. 

1.4 SUBMITTALS 

A. General 

1. All submissions shall be in accordance with the submission schedule, which shall be 

developed and agreed between the Engineer, Owner and Construction Manager at the 

commencement of the project. 

B. Review of submittals is of a general nature only, and the responsibility for conformance with 

intent of drawings shall remain with the Contractor.  Review does not imply or state that the 

fabricator has correctly interpreted the construction documents. 

C. Product Data:  For each type of product indicated. 

D. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when 

characteristics of materials, Project conditions, weather, test results, or other circumstances 

warrant adjustments. 

1. Indicate amounts of mixing water to be withheld for later addition at Project site. 

2. Water shall not be added at the Project site except as approved by the Engineer. 

E. Shop drawings for reinforcement detailing, fabricating, bending, and placing concrete 

reinforcement.  Comply with ACI 315 – Details and Detailing of Concrete Reinforcement 

showing bar schedules, stirrup spacing, bent bar diagrams, and arrangement of concrete 

reinforcement.  Include special reinforcing required for openings through concrete structures. 

F. Formwork Shop Drawings:  Prepared by or under the supervision of a qualified professional 

engineer detailing fabrication, assembly, and support of formwork. 

1. Shoring and Reshoring:  Indicate proposed schedule and sequence of stripping formwork, 

shoring removal, and installing and removing reshoring. 
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G. Material Test Reports and certificates. 

H. Submit for review and approval all materials and methods for concrete curing. 

I.  Submit for review and approval cold weather placement procedures. 

J.  Submit for review and approval wet weather protection procedures. 

K.  Submit for review and approval hot weather placement procedures. 

L. Field quality-control test and inspection reports. 

M. Minutes of pre-installation conference. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete 

products and that complies with ASTM C 94/C 94M requirements for production facilities and 

equipment. 

B. Testing Agency Qualifications:  An independent agency, qualified according to ASTM C 1077 

and ASTM E 329 for testing indicated, as documented according to ASTM E 548. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 

Technician, Grade 1, according to ACI CP-01 or an equivalent certification program. 

2. Personnel performing laboratory tests shall be ACI-certified Concrete Strength Testing 

Technician and Concrete Laboratory Testing Technician - Grade I.  Testing Agency 

laboratory supervisor shall be an ACI-certified Concrete Laboratory Testing Technician - 

Grade II. 

C. ACI Publications:  Comply with the following unless modified by requirements in the Contract 

Documents: 

1. Reference documents as indicated in Section 1.3 

D. Concrete Testing Service:  The Owner shall engage a qualified independent testing agency to 

perform material evaluation tests and to design concrete mixtures. 

E. Preinstallation Conference:  Conduct conference at Project site to comply with requirements in 

Division 1 Section "Project Management and Coordination." 

1. Before submitting design mixtures, review concrete design mixture and examine 

procedures for ensuring quality of concrete materials.  Require representatives of each 

entity directly concerned with cast-in-place concrete to attend, including the following: 

a. Contractor's superintendent. 

b. Independent testing agency responsible for concrete design mixtures. 

c. Ready-mix concrete manufacturer. 
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d. Concrete subcontractor. 

e. Engineer 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and 

damage.  Avoid damaging coatings on steel reinforcement. 

B. Waterstops:  Store waterstops under cover to protect from moisture, sunlight, dirt, oil, and other 

contaminants. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to 

product selection: 

1. Available Products:  Subject to compliance with requirements, products that may be 

incorporated into the Work include, but are not limited to, products specified. 

2. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

manufacturers specified. 

2.2 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, true, and 

smooth concrete surfaces.  Furnish in largest practicable sizes to minimize number of joints. 

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  

Provide lumber dressed on at least two edges and one side for tight fit. 

C. Chamfer Strips:  Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch, minimum. 

D. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, 

stain, or adversely affect concrete surfaces and will not impair subsequent treatments of concrete 

surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 

E. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic 

form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of 

concrete on removal. 
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1. Furnish units that will leave no corrodible metal closer than 1 inch to the plane of exposed 

concrete surface. 

2. Furnish ties that, when removed, will leave holes no larger than 1 inch in diameter in 

concrete surface. 

3. Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing 

or waterproofing. 

2.3 STEEL REINFORCEMENT 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

2.4 REINFORCEMENT ACCESSORIES 

A. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports from steel 

wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice." 

1. For concrete surfaces exposed to view where legs of wire bar supports contact forms, use 

CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar supports. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated wire 

bar supports. 

3. For zinc-coated reinforcement, use galvanized wire or dielectric-polymer-coated wire bar 

supports. 

2.5 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and 

source, throughout Project: 

1. Portland Cement:  ASTM C150, Type I or II. 

2. Fly Ash:  ASTM C618, Class F. 

3. Ground Granulated Blast-Furnace Slag:  ASTM C 989, Grade 100 or 120. 

B. Silica Fume:  ASTM C 1240, amorphous silica. 

C. Normal-Weight Aggregates:  ASTM C 33, Class coarse aggregate or better, graded. 

1. Maximum Coarse-Aggregate Size:  1 inch nominal, unless otherwise noted. 

2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

D. Lightweight Aggregate:  ASTM C 330, 1 inch nominal, unless otherwise noted. 

E. Water:  ASTM C 94/C 94M and potable. 
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2.6 ADMIXTURES 

A. Air-Entraining Admixture:  ASTM C 260. 

B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with 

other admixtures and that will not contribute water-soluble chloride ions exceeding those 

permitted in hardened concrete.  Do not use calcium chloride or admixtures containing calcium 

chloride. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 

2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 

3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 

4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 

5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type G. 

6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.7 WATERSTOPS 

A. Self-Expanding Rubber Strip Waterstops:  Adeka Ultra Seal MC-2110MN, as manufactured by 

Adeka Ultra Seal/OCM Inc. or an Engineer-approved equivalent. 

 

B. Approved equivalent. 

2.8 VAPOR BARRIER 

A. Vapor Barrier 

 

1. Vapor barrier must have the following qualities 

 

a. WVTR less than or equal to 0.006 gr/ft2/hr as tested by ASTM E 96 

b. ASTM E 1745 Class A (Plastics) 

c. Tensile Strength:  76.6 lbf/in per ASTM D 882 

d. Puncture Resistance:  2445 gramsper  ASTM D 1709 

e. Chemical Resistance  Unaffected per ASTM E 154 

f. Life Expectancy: Indefinite per ASTM E 154 

 

2. Vapor Barrier Products 

 

a. Stego Wrap (15-mil) Vapor Barrier by STEGO INDUSTRIES LLC, San Juan 

Capistrano, CA (877) 464-7834 www.stegoindustries.com 

B. Vapor Retarding Seam Tape 

 

1. Tape must have the following qualities:  

 

a. Water Vapor Transmission Rate ASTM E 96 0.3 perms or lower 
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C. Vapor Proofing Mastic 

 

1. Mastic must have the following qualities: 

 

a. Water Vapor Transmission Rate ASTM E 96 0.3 perms or lower 

 

D. Pipe Boots 

1. Construct pipe boots from vapor barrier material, pressure sensitive tape and/or mastic per 

manufacturer’s instructions. 

2.9 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application 

to fresh concrete. 

1. Products: 

a. Lambert Corporation; Lambco Skin. 

b. L&M Construction Chemicals, Inc.; E-Con. 

c. Meadows, W. R., Inc.; Sealtight Evapre. 

d. Sika Corporation, Inc.; SikaFilm. 

e. Approved equivalent 

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 

approximately 9 oz./sq. yd. when dry. 

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

D. Water:  Potable. 

E. Curing Compounds are not acceptable. 

2.10 RELATED MATERIALS 

A. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene 

butadiene. 

B. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of humid curing 

and bonding to damp surfaces, of class suitable for application temperature and of grade to suit 

requirements, and as follows: 

1. Types  IV and V, load bearing, for bonding hardened or freshly mixed concrete to 

hardened concrete. 
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2.11 REPAIR MATERIALS 

A. Latex additive:  Acryl 60 by Standard Dry Wall Products, Inc., or approved equivalent. 

B. Patching Material:  Thoropatch by Standard Dry Wall Products, Inc., or approved equivalent. 

2.12 EPOXY ADHESIVE 

A.  A two part epoxy adhesive: 
 

1.  HIT RE 500 by Hilti Inc. 

2.13 CONCRETE PATCHING (SENECA BUILDING WEST FOUNDATION WALL) 

A. Non-shrink, non-stain, non-metallic grout in strict accordance with Manufacturer’s 

recommendations. 
 

1. Product shall meet the requirements of ASTM C 1107. 

2. Color of cured grout used shall match color of surrounding concrete. 

3. Acceptable materials are; 

a. Five Star Grout by Five Star. 

b. SikaGrout 212 by Sika Corp. 

c. or Approved Equivalent. 

2.14 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 

laboratory trial mixture or field test data, or both, according to ACI 301. 

B. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than 

portland cement in concrete as follows: 

1. Fly Ash:  25 percent. 

2. Combined Fly Ash and Pozzolan:  25 percent. 

3. Ground Granulated Blast-Furnace Slag:  50 percent. 

4. Combined Fly Ash or Pozzolan and Ground Granulated Blast-Furnace Slag:  50 percent 

portland cement minimum, with fly ash or pozzolan not exceeding 25 percent. 

5. Silica Fume:  10 percent. 

6. Combined Fly Ash, Pozzolans, and Silica Fume:  35 percent with fly ash or pozzolans not 

exceeding 25 percent and silica fume not exceeding 10 percent. 

7. Combined Fly Ash or Pozzolans, Ground Granulated Blast-Furnace Slag, and Silica 

Fume:  50 percent with fly ash or pozzolans not exceeding 25 percent and silica fume not 

exceeding 10 percent. 

C. Admixtures:  Use admixtures according to manufacturer's written instructions. 
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1. Use water-reducing or plasticizing admixture in concrete, as required, for placement and 

workability. 

2. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial slabs 

and parking structure slabs, concrete required to be watertight, and concrete with a water-

cementitious materials ratio below 0.50. 

4. Use corrosion-inhibiting admixture in concrete mixtures where indicated. 

2.15 CONCRETE MIXTURES FOR BUILDING ELEMENTS 

A. Floor and Foundation Elements:  Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength: 5000 psi at 28 days. 

2. Maximum Water-Cementitious Materials Ratio:  0.40. 

3. Slump Limit:  5 in., plus or minus 1 in. 

4. Air Content:  6.5 percent, plus or minus 1.5 percent at point of delivery for 1-in. nominal 

maximum aggregate size. 

B. Exterior Site Concrete:  City of Rochester Class K. 

2.16 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.17 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 

ASTM C 94/C 94M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 

1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 

delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 

lateral, static, and dynamic loads, and construction loads that might be applied, until structure 

can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, 

and position indicated, within tolerance limits of ACI 117. 
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C. Limit concrete surface irregularities, designated by ACI 347R as abrupt or gradual, as follows:  

1. Class A, 1/8 inch for smooth-formed finished surfaces. 

2. Class B, 1/4 inch for rough-formed finished surfaces. 

D. Construct forms tight enough to prevent loss of concrete mortar. 

E. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required elevations 

and slopes in finished concrete surfaces.  Provide and secure units to support screed strips; use 

strike-off templates or compacting-type screeds. 

F. Chamfer exterior corners and edges of permanently exposed concrete. 

G. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 

required in the Work.  Determine sizes and locations from trades providing such items. 

H. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, and 

other debris just before placing concrete. 

I. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 

maintain proper alignment. 

J. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 

instructions, before placing reinforcement. 

3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work that 

is attached to or supported by cast-in-place concrete.  Use setting drawings, templates, diagrams, 

instructions, and directions furnished with items to be embedded. 

1. Install anchor rods, accurately located, to elevations required and complying with 

tolerances in Section 7.5 of AISC's "Code of Standard Practice for Steel Buildings and 

Bridges." 

2. Install reglets to receive waterproofing and to receive through-wall flashings in outer face 

of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and 

other conditions. 

3. Install dovetail slots for masonry applications as required. 

3.3 REMOVING AND REUSING FORMS 

A. General:  Formwork for sides of beams, walls, columns, and similar parts of the Work that does 

not support weight of concrete may be removed after cumulatively curing at not less than 50 

deg F for 24 hours after placing concrete, if concrete is hard enough to not be damaged by form-

removal operations and curing and protection operations are maintained. 
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1. Leave formwork for beam soffits, joists, slabs, and other structural elements that supports 

weight of concrete in place until concrete has achieved at least 75 percent of its 28-day 

design compressive strength. 

2. Remove forms only if shores have been arranged to permit removal of forms without 

loosening or disturbing shores. 

B. Clean and repair surfaces of forms to be reused in the Work.  Split, frayed, delaminated, or 

otherwise damaged form-facing material will not be acceptable for exposed surfaces.  Apply new 

form-release agent. 

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints.  

Align and secure joints to avoid offsets.  Do not use patched forms for exposed concrete surfaces 

unless approved by Engineer. 

3.4 SHORES AND RESHORES 

A. Comply with ACI 318 and ACI 301 for design, installation, and removal of shoring and 

reshoring. 

1. Do not remove shoring or reshoring until measurement of slab tolerances is complete. 

B. Plan sequence of removal of shores and reshore to avoid damage to concrete.  Locate and 

provide adequate reshoring to support construction without excessive stress or deflection. 

3.5 VAPOR BARRIERS 

A. Plastic Vapor Barriers:  Place, protect, and repair vapor barriers according to ASTM E 1643 and 

manufacturer's written instructions. Vapor barrier shall form continuous vapor control system.  

Penetrations shall be sealed and damaged areas shall be repaired. 

1. Lap joints 6 inches and seal with manufacturer's recommended tape. 

2. Vapor barrier to extend 4” up any vertical surface and sealed. 

B. Large openings through the concrete floor slab or other foundation components in contact with 

the soil (e.g., spaces around storm sewer piping, etc.) shall be filled or closed with materials that 

provide a permanent airtight seal such as non-shrink mortar, grout, expanding foam, or similar 

materials designed for such application. 

C. Smaller gaps around pipe, wire, or other objects that penetrate the concrete floor slab or other 

floor assemblies shall be made air-tight with an epoxy joint sealant and applied in accordance 

with the manufacturer's recommendations. 

D. Control joints, isolation joints, construction joints, and other joints in the concrete floor slab or 

between the floor slab and the building walls shall be sealed.  A continuous formed gap (for 

example, a "tooled edge") which allows the application of a sealant that will provide a 

continuous, airtight seal shall be created along joints.  When the slab has cured, the gap shall be 

cleared of loose material and filled with an epoxy joint sealant. 
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E. Joints, cracks, or other openings around penetrations of both exterior and interior surfaces of 

masonry block or poured concrete foundation components below the ground surface shall be 

sealed with an elastomeric sealant that provides an air-tight seal.  Penetrations of poured concrete 

walls should also be sealed on the exterior surface.  This includes sealing of wall tie penetrations, 

if applicable. 

3.6 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

1. Do not cut or puncture vapor barrier.  Repair damage and reseal vapor barrier before 

placing concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 

would reduce bond to concrete. 

C. Accurately position, support, and secure reinforcement against displacement.  Locate and support 

reinforcement with bar supports to maintain minimum concrete cover.  Do not tack weld 

crossing reinforcing bars. 

D. Install welded wire reinforcement in longest practicable lengths on bar supports spaced to 

minimize sagging.  Lap edges and ends of adjoining sheets at least one mesh spacing.  Offset 

laps of adjoining sheet widths to prevent continuous laps in either direction.  Lace overlaps with 

wire. 

E. Zinc-Coated Reinforcement:  Repair cut and damaged zinc coatings with zinc repair material 

according to ASTM A 780.  Use galvanized steel wire ties to fasten zinc-coated steel 

reinforcement. 

3.7 JOINTS 

A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints:  Install so strength and appearance of concrete are not impaired, at locations 

indicated or as approved by Engineer. 

1. Place joints perpendicular to main reinforcement.  Continue reinforcement across 

construction joints, unless otherwise indicated. 

2. Thoroughly wet surfaces, for a minimum of 12 hours, and remove standing water prior to 

placing concrete against hardened, or partially hardened concrete surfaces. Use a bonding 

agent at locations where fresh concrete is placed against hardened or partially hardened 

concrete surfaces only when approved by Engineer. 

C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, sectioning 

concrete into areas as indicated.  Construct contraction joints for a depth equal to at least one-

fourth of concrete thickness as follows: 
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1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing 

each edge of joint to a radius of 1/8 inch.  Repeat grooving of contraction joints after 

applying surface finishes.  Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades.  Cut 1/8-inch- wide joints into concrete when cutting 

action will not tear, abrade, or otherwise damage surface and before concrete develops 

random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade:  After removing formwork, install joint-filler strips at slab 

junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 

other locations, as indicated. 

1. Terminate full-width joint-filler strips not less than 1/2 inch or more than 1 inch below 

finished concrete surface or as required by joint filler manufacturer's written instructions. 

2. Install joint-filler strips in lengths as long as practicable.  Where more than one length is 

required, lace or clip sections together. 

3. Install semi-rigid joint filler per manufacturer’s written instructions. 

E. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate 

or asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint. 

3.8 WATERSTOPS 

A. Flexible Waterstops:  Install in construction joints and at other joints indicated to form a 

continuous diaphragm.  Install in longest lengths practicable.  Support and protect exposed 

waterstops during progress of the Work.  Field-fabricate joints in waterstops according to 

manufacturer's written instructions. 

B. Self-Expanding Strip Waterstops:  Install in construction joints and at other locations indicated, 

according to manufacturer's written instructions, adhesive bonding, mechanically fastening, and 

firmly pressing into place.  Install in longest lengths practicable. 

3.9 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 

items is complete and that required inspections have been performed. 

B. Do not add water to concrete during delivery, at Project site, or during placement unless 

approved by Engineer. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 

mixture. 

C. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 

concrete will be placed on concrete that has hardened enough to cause seams or planes of 

weakness.  If a section cannot be placed continuously, provide construction joints as indicated.  

Deposit concrete to avoid segregation. 
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1. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 

2. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators 

vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 

inches into preceding layer.  Do not insert vibrators into lower layers of concrete that have 

begun to lose plasticity.  At each insertion, limit duration of vibration to time necessary to 

consolidate concrete and complete embedment of reinforcement and other embedded 

items without causing mixture constituents to segregate. 

D. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 

construction joints, until placement of a panel or section is complete. 

1. Consolidate concrete during placement operations so concrete is thoroughly worked 

around reinforcement and other embedded items and into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 

3. Screed slab surfaces with a straightedge and strike off to correct elevations. 

4. Slope surfaces uniformly to drains where required. 

E. Cold-Weather Placement:  Comply with ACI 306.1. 

F. Hot-Weather Placement:  Comply with ACI 301. 

3.10 CONCRETE REPAIRS AND FILL 

A. Provide concrete fill with Acrylic additive.  Finish: Smooth-Formed Finish, unless otherwise 

indicated. 

3.11 WATERPROOFING APPLICATION 

A. Apply waterproofing according to ASTM C 898 and manufacturer's written instructions. 

1. Surfaces should be free of dirt, oil, grease, moisture, dust, curing compounds, or other 

incompatible materials that limit adhesion. 

2. Apply one or more coats of waterproofing to obtain a seamless membrane free of 

entrapped gases, with an average dry film thickness of 60 mils and a minimum dry film 

thickness of 50 mils at point. 

3. Allow waterproofing to fully cure before starting subsequent construction operations. 

3.12 FINISHING FORMED SURFACES 

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie holes 

and defects repaired and patched.  Remove fins and other projections that exceed specified limits 

on formed-surface irregularities. 

1. Apply to concrete surfaces not exposed to public view. 
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B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged in 

an orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes and 

defects.  Remove fins and other projections that exceed specified limits on formed-surface 

irregularities. 

1. Apply to concrete surfaces exposed to public view. 

C. Rubbed Finish:  Apply the following to smooth-formed finished as-cast concrete where 

indicated: 

1. Smooth-Rubbed Finish:  Not later than one day after form removal, moisten concrete 

surfaces and rub with carborundum brick or another abrasive until producing a uniform 

color and texture.  Do not apply cement grout other than that created by the rubbing 

process. 

2. Grout-Cleaned Finish:  Wet concrete surfaces and apply grout of a consistency of thick 

paint to coat surfaces and fill small holes.  Mix one part portland cement to one and one-

half parts fine sand with a 1:1 mixture of bonding admixture and water.  Add white 

portland cement in amounts determined by trial patches so color of dry grout will match 

adjacent surfaces.  Scrub grout into voids and remove excess grout.  When grout whitens, 

rub surface with clean burlap and keep surface damp by fog spray for at least 36 hours. 

3. Cork-Floated Finish:  Wet concrete surfaces and apply a stiff grout.  Mix one part portland 

cement and one part fine sand with a 1:1 mixture of bonding agent and water.  Add white 

portland cement in amounts determined by trial patches so color of dry grout will match 

adjacent surfaces.  Compress grout into voids by grinding surface.  In a swirling motion, 

finish surface with a cork float. 

D. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces 

adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent 

formed surfaces.  Continue final surface treatment of formed surfaces uniformly across adjacent 

unformed surfaces, unless otherwise indicated. 

3.13 FINISHING FLOORS AND SLABS 

A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, and 

finishing operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Scratch Finish:  While still plastic, texture concrete surface that has been screeded and bull-

floated or darbied.  Use stiff brushes, brooms, or rakes to produce a profile amplitude of 1/4 inch 

in 1 direction. 

1. Apply scratch finish to surfaces as indicated or as required by floor finish manufacturer's 

written instructions. 

C. Float Finish:  Consolidate surface with power-driven floats or by hand floating if area is small or 

inaccessible to power driven floats.  Restraighten, cut down high spots, and fill low spots.  

Repeat float passes and restraightening until surface is left with a uniform, smooth, granular 

texture. 
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1. Apply float finish to surfaces as indicated or to receive trowel finish and to be covered 

with fluid-applied or sheet waterproofing, built-up or membrane roofing, or sand-bed 

terrazzo. 

D. Trowel Finish:  After applying float finish, apply first troweling and consolidate concrete by 

hand or power-driven trowel.  Continue troweling passes and restraighten until surface is free of 

trowel marks and uniform in texture and appearance.  Grind surface defects smooth that would 

telegraph through applied coatings or floor coverings. 

1. Apply a trowel finish to surfaces as indicated, exposed to view, or to be covered with 

resilient flooring, carpet, ceramic or quarry tile set over a cleavage membrane, paint, or 

another thin-film-finish coating system. 

2. Finish surfaces to the following tolerances, according to ASTM E 1155, for a randomly 

trafficked floor surface: 

a. Specified overall values of flatness, F(F) 45; and of levelness, F(L) 35; with 

minimum local values of flatness, F(F) 30; and of levelness, F(L) 24. 

E. Trowel and Fine-Broom Finish:  Apply a first trowel finish to surfaces as indicated or where 

ceramic or quarry tile is to be installed by either thickset or thin-set method.  While concrete is 

still plastic, slightly scarify surface with a fine broom. 

1. Comply with flatness and levelness tolerances for trowel finished floor surfaces. 

F. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, and ramps, and 

elsewhere as indicated. 

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with 

fiber-bristle broom perpendicular to main traffic route.  Coordinate required final finish 

with Engineer before application. 

G. Slip-Resistive Finishes (Slip-Resistive Emery Aggregate Finish or Slip-Resistive Aluminum 

Granule Finish):  Before final floating, apply slip-resistive finish where indicated and to concrete 

stair treads, platforms, and ramps.  Apply according to manufacturer's written instructions and as 

follows: 

1. After curing, lightly work surface with a steel wire brush or an abrasive stone and water to 

expose slip-resistive aggregate. 

3.14 MISCELLANEOUS CONCRETE ITEMS 

A. Filling In:  Fill in holes and openings left in concrete structures, unless otherwise indicated, after 

work of other trades is in place.  Mix, place, and cure concrete, as specified, to blend with in-

place construction.  Provide other miscellaneous concrete filling indicated or required to 

complete the Work. 
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B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still green 

and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and 

terminations slightly rounded. 

C. Equipment Bases and Foundations:  Provide machine and equipment bases and foundations as 

required by manufacturer unless shown on Drawings.  Set anchor bolts for machines and 

equipment at correct elevations, complying with diagrams or templates from manufacturer 

furnishing machines and equipment. 

3.15 CONCRETE PROTECTING AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 

protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 

windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 

operations.  Apply according to manufacturer's written instructions after placing, screeding, and 

bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported 

slabs, and other similar surfaces.  If forms remain during curing period, moist cure after 

loosening forms.  If removing forms before end of curing period, continue curing for the 

remainder of the curing period. 

D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed 

surfaces, including floors and slabs, concrete floor toppings, and other surfaces. 

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 

following materials: 

a. Water. 

b. Continuous water-fog spray. 

c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover 

for curing concrete, placed in widest practicable width, with sides and ends lapped at least 

12 inches, and sealed by waterproof tape or adhesive.  Cure for not less than seven days.  

Immediately repair holes or tears during curing period using cover material and 

waterproof tape. 

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 

floor coverings. 

b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 

penetrating liquid floor treatments. 
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c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining 

cover or a curing compound that the manufacturer certifies will not interfere with 

bonding of floor covering used on Project. 

3. Curing Compounds are not acceptable. 

4. Slabs-On-Grade:  Moist cure for a minimum of ten days with requirements noted above. 

3.16 JOINT FILLING 

A. Prepare, clean, and install joint filler according to manufacturer's written instructions. 

1. Defer joint filling until concrete has aged at least one month, or as recommended by 

manufacturer.  Do not fill joints until construction traffic has permanently ceased. 

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact faces 

of joint clean and dry. 

C. Install semirigid joint filler full depth in saw-cut joints and at least 2 inches deep in formed 

joints.  Overfill joint and trim joint filler flush with top of joint after hardening. 

3.17 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  At Contractor's expense, repair and patch defective areas when approved by 

Engineer.  Remove and replace concrete that cannot be repaired and patched to Engineer's 

approval. 

B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two 

and one-half parts fine aggregate passing a No. 16 sieve, using only enough water for handling 

and placing. 

C. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks, 

spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and 

stains and other discolorations that cannot be removed by cleaning. 

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 

1/2 inch in dimension in solid concrete, but not less than 1 inch in depth.  Make edges of 

cuts perpendicular to concrete surface.  Clean, dampen with water, and brush-coat holes 

and voids with bonding agent.  Fill and compact with patching mortar before bonding 

agent has dried.  Fill form-tie voids with patching mortar or cone plugs secured in place 

with bonding agent. 

2. Repair defects on surfaces exposed to view by blending white portland cement and 

standard portland cement so that, when dry, patching mortar will match surrounding color.  

Patch a test area at inconspicuous locations to verify mixture and color match before 

proceeding with patching.  Compact mortar in place and strike off slightly higher than 

surrounding surface. 
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3. Repair defects on concealed formed surfaces that affect concrete's durability and structural 

performance as determined by Engineer. 

D. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, for finish and 

verify surface tolerances specified for each surface.  Correct low and high areas.  Test surfaces 

sloped to drain for trueness of slope and smoothness; use a sloped template. 

1. Repair finished surfaces containing defects.  Surface defects include spalls, popouts, 

honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch wide or that 

penetrate to reinforcement or completely through unreinforced sections regardless of 

width, and other objectionable conditions. 

2. After concrete has cured at least 14 days, correct high areas by grinding. 

3. Correct localized low areas during or immediately after completing surface finishing 

operations by cutting out low areas and replacing with patching mortar.  Finish repaired 

areas to blend into adjacent concrete. 

4. Correct other low areas scheduled to receive floor coverings with a repair underlayment.  

Prepare, mix, and apply repair underlayment and primer according to manufacturer's 

written instructions to produce a smooth, uniform, plane, and level surface.  Feather edges 

to match adjacent floor elevations. 

5. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out low 

areas to ensure a minimum repair topping depth of 1/4 inch to match adjacent floor 

elevations.  Prepare, mix, and apply repair topping and primer according to manufacturer's 

written instructions to produce a smooth, uniform, plane, and level surface. 

6. Repair defective areas, except random cracks and single holes 1 inch or less in diameter, 

by cutting out and replacing with fresh concrete.  Remove defective areas with clean, 

square cuts and expose steel reinforcement with at least a 3/4-inch clearance all around.  

Dampen concrete surfaces in contact with patching concrete and apply bonding agent.  

Mix patching concrete of same materials and mixture as original concrete except without 

coarse aggregate.  Place, compact, and finish to blend with adjacent finished concrete.  

Cure in same manner as adjacent concrete. 

7. Repair random cracks and single holes 1 inch or less in diameter with patching mortar.  

Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, and loose 

particles.  Dampen cleaned concrete surfaces and apply bonding agent.  Place patching 

mortar before bonding agent has dried.  Compact patching mortar and finish to match 

adjacent concrete.  Keep patched area continuously moist for at least 72 hours. 

E. Perform structural repairs of concrete, subject to Engineer’s approval, using epoxy adhesive and 

patching mortar. 

F. Repair materials and installation not specified above may be used, subject to Engineer's 

approval. 

3.18 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner or Construction Manager will engage a qualified testing and 

inspecting agency to perform field tests and inspections and prepare test reports. 
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B. Inspections as indicated in “statement of special inspections”, inspection summary table located 

on General Notes drawing, and as follows: 

1. Steel reinforcement placement. 

2. Steel reinforcement welding. 

3. Headed bolts and studs. 

4. Verification of use of required design mixture. 

5. Concrete placement, including conveying and depositing. 

6. Curing procedures and maintenance of curing temperature. 

7. Verification of concrete strength before removal of shores and forms from beams and 

slabs. 

C. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to 

ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain one composite sample for each day's pour of each concrete 

mixture exceeding 5 cu. yd., but less than 25 cu. yd., plus one set for each additional 50 

cu. yd. or fraction thereof. 

2. Testing Frequency:  Obtain at least one composite sample for each 100 cu. yd. or fraction 

thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 

for each concrete mixture, testing shall be conducted from at least five randomly 

selected batches or from each batch if fewer than five are used. 

3. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, 

but not less than one test for each day's pour of each concrete mixture.  Perform additional 

tests when concrete consistency appears to change. 

4. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; one test for 

each composite sample, but not less than one test for each day's pour of each concrete 

mixture. 

5. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 

40 deg F and below and when 80 deg F and above, and one test for each composite 

sample. 

6. Unit Weight:  ASTM C 567, fresh unit weight of structural lightweight concrete; one test 

for each composite sample, but not less than one test for each day's pour of each concrete 

mixture. 

7. Compression Test Specimens:  ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for each 

composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each composite 

sample. 

8. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-cured 

specimens at 7 days and one set of two specimens at 28 days. 

a. Test one set of two field-cured specimens at 7 days and one set of two specimens at 

28 days. 
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b. A compressive-strength test shall be the average compressive strength from a set of 

two specimens obtained from same composite sample and tested at age indicated. 

9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-

cured cylinders, Contractor shall evaluate operations and provide corrective procedures for 

protecting and curing in-place concrete. 

10. Strength of each concrete mixture will be satisfactory if every average of any three 

consecutive compressive-strength tests equals or exceeds specified compressive strength 

and no compressive-strength test value falls below specified compressive strength by more 

than 500 psi. 

11. Test results shall be reported in writing to Engineer, concrete manufacturer, and 

Contractor within 48 hours of testing.  Reports of compressive-strength tests shall contain 

Project identification name and number, date of concrete placement, name of concrete 

testing and inspecting agency, location of concrete batch in Work, design compressive 

strength at 28 days, concrete mixture proportions and materials, compressive breaking 

strength, and type of break for both 7- and 28-day tests. 

12. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may 

be permitted by Engineer but will not be used as sole basis for approval or rejection of 

concrete. 

13. Additional Tests:  At Contractor's expense, testing and inspecting agency shall make 

additional tests of concrete when test results indicate that slump, air entrainment, 

compressive strengths, or other requirements have not been met, as directed by Engineer.  

Testing and inspecting agency may conduct tests to determine adequacy of concrete by 

cored cylinders complying with ASTM C 42/C 42M or by other methods as directed by 

Engineer. 

14. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 

15. At Contractor's expense, correct deficiencies in the Work that test reports and inspections 

indicate dos not comply with the Contract Documents. 

END OF SECTION 03300 
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SECTION 03732 - CONCRETE REPAIR 

PART 1 – GENERAL 

1.01 GENERAL REQUIREMENTS 

A. Drawings and general provisions of the contract, including General and Special Conditions 

and Division 01 Specification Sections, apply to this Section. 

1.02 SCOPE OF WORK 

A. Work includes but is not limited to providing all labor, materials, equipment, and supervision 

to accomplish the following concrete repair work in accordance with the Drawings and 

Specifications. 

1. Repair damaged, delaminated, or spalled concrete on concrete surfaces at the 

Thornton Building (Building 3A) exposed during the demolition of the adjoining 

Robinson Addition (Building 2) and Russell Building (Building 3B) under the base 

bid. 

1.03 RELATED WORK (NOT USED) 

1.04 REFERENCES 

A. ICRI Guideline No. 03730 – Guide for Surface Preparation for the Repair of Deteriorated 

Concrete Resulting from Reinforcing Steel Corrosion. 

B. ACI 301 – Specifications for Structural Concrete 

C. ACI 308 - Standard Practice for Curing Concrete 

D. ACI 117 - Tolerances for Concrete Construction 

1.05 SUBMITTALS 

A. Subcontractors' qualifications. 

B. Samples of, and manufacturer's data sheets for, all materials to be used, each properly 

labeled. 

C. Manufacturer's MSDS sheets for all materials to be used. 

D. Certifications (in time to prevent delay in the work) by the producers of the materials that all 

materials supplied comply with all the requirements of the appropriate ASTM and ACI 

Standards. 

E. Concrete mix proportions and mixing procedures, and application and curing procedures. 
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1.06 COORDINATION 

A. Coordinate scheduling of concrete repair work with provision of structural stabilization and 

weather tight protection work at Thornton Hall to ensure that the project schedule is not 

affected. 

1.07 QUALITY CONTROL AND QUALITY ASSURANCE 

A. The Contractor shall conduct a quality control program that includes, but is not limited to, the 

following: 

1. Inspection of all materials to ensure conformity to contract requirements and that all 

materials are new and undamaged. 

2. Establishment of procedures for executing the work. 

3. Inspecting all surface preparation prior to repair material application. 

4. Inspection of work in progress to ensure that work is being done in accordance with 

established procedures, manufacturer's instructions, specific Construction Manager 

instructions, if given, or recommended practices as given in the this Section. 

5. Inspection of all work completed including visually examining all repairs for 

cracking and sounding all repairs to check for debonding, and correction of all 

defective work. 

B. Qualifications 

1. The Contractor and its site superintendent shall have at least five years experience 

supervising the installation of similar concrete repairs at existing parking structures. 

C. The Owner's Testing Agency might conduct the following quality assurance tests: 

1. Sampling and testing of specialty repair mortar/concrete.  

2. Examining repairs for cracking and sounding repairs to check for debonding. 

1.08 TECHNICAL SUPPORT 

A. The Contractor shall arrange with the materials manufacturer or distributor to have the 

services of a competent field representative at the work site prior to any mixing of 

components to instruct the work crews in the proper mixing and application procedures.  The 

field representative shall remain at the job site after work commences and continue to instruct 

until the representative, the Contractor, and the Construction Manager and Engineer are 

satisfied that the crew has mastered the technique of installing the systems successfully. 

1. The manufacturer's field representative must be fully qualified to perform the work 

and shall be subject to the approval of the Construction Manager and Engineer. 
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2. The Contractor shall be completely responsible for the expense of the services of the 

required manufacturer's field representative and the contract price shall include full 

compensation for all costs in connection therewith. 

PART 2 – PRODUCTS 

2.01 MATERIALS 

A. Specialty Concrete 

1. Sika Corporation:  SikaTop 123 Plus 

2.02 MIX PROPORTIONS 

A. Specialty Concrete 

1. Proportion and mix specialty concrete in accordance with the manufacturer's written 

instructions. 

2.03 EQUIPMENT 

A. Concrete Mixing Equipment 

1. Mix specialty concrete in accordance with the manufacturer’s written instructions.  

B. Demolition Equipment 

1. Use concrete saws, chipping hammers, and other demolition equipment and cutting 

tools appropriate for the work and approved by the Construction Manager. 

2. Do not use chipping hammers heavier than nominal 15 lb class.  Refer to Section 

3.02 for additional limitations. 

PART 3 – EXECUTION 

3.01 LOCATION OF REPAIR AREAS 

A. The Contractor is responsible for visually inspecting and sounding all concrete surfaces at the 

north wall of the parking garage, as required to locate for repair all damaged and unsound 

concrete as directed by the Construction Manager and in accordance with the requirements of 

the Drawings and Specifications.  Additionally, all concrete areas designated to receive a 

waterproofing membrane that exhibit unsound concrete shall also be repaired as directed by 

the Construction Manager. 

3.02 DEMOLITION AND SURFACE PREPARATION FOR CONCRETE REPAIRS 

A. Provide 3/4 in. deep saw cut edges around the perimeter of the repair area, normal to the face 

of the surrounding concrete.  The saw cuts shall form polygons, which have 90° corners and 
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enclose the deteriorated area.  Make saw cuts after sufficient concrete is removed to locate 

and determine actual concrete cover over reinforcement.  Do not cut into reinforcement.  

Reduce depth of saw cut over reinforcement as required. 

B. Remove all loose and unsound concrete in the area to be repaired.  Remove concrete to such 

additional breadth and depth as required to expose a surface of sound concrete.  Where 

concrete removal exposes more than one-half the perimeter of reinforcing bars, remove 

concrete to a minimum depth of 3/4 in. beyond the reinforcement.  Roughen concrete surface 

to minimum amplitude of 1/8 in.  Conduct concrete removal in a manner to prevent cutting, 

nicking, bending, or otherwise damaging the reinforcement.  Repair or replace accidentally 

damaged reinforcement at no cost to the Owner. 

C. Remove all loose particles and deleterious materials from the exposed sound concrete, 

exposed reinforcing bars, and accessories by sandblasting.  Clean reinforcing bars to SSPC-6, 

commercial blast finish, or better. 

3.03 CONCRETE PLACEMENT 

A. Condition concrete surfaces in accordance with the manufacturer's written instructions.  

B. Follow manufacturer's written directions for batching and mixing specialty concrete. 

3.04 CURING CONCRETE REPAIRS 

A. Cure specialty concrete in accordance with the material manufacturer's written instruction for 

wet curing. 

B. Curing compounds are prohibited. 

C. Appearance of plastic shrinkage cracks due to inadequate finishing and curing shall be cause 

for rejecting the work so affected.  Surface concrete in the rejected area shall be removed and 

replaced at no additional cost to the Owner or his representatives. 

D. During the curing period, the concrete shall be protected from damage due to mechanical 

disturbances such as shock and vibration due to adjacent construction activity.  All finished 

concrete surfaces shall be protected from damage. 

E. Follow manufacturer’s cure time prior to application of elastomeric waterproofing. 

3.05 REMOVAL OF SURFACE DEPOSITS 

A. Stains, efflorescence, fins, and other surface deposits resulting from the work of this Section 

that are objectionable by the Construction Manager shall be removed by methods acceptable 

to the Construction Manager. 

END OF SECTION 03732 
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SECTION 329200 - TURF AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

 

1. Seeding. 

2. Grasses. 

3. Erosion-control material(s). 

B. Related Sections: 

1. Division 2 Section "Earthwork" for excavation, filling and backfilling, and rough 

grading. 

2. Division 32 Section "Plants" for border edgings. 

1.3 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Manufactured Topsoil:  Soil produced off-site by homogeneously blending mineral soils or sand 

with stabilized organic soil amendments to produce topsoil or planting soil. 

C. Pests:  Living organisms that occur where they are not desired or that cause damage to plants, 

animals, or people.  These include insects, mites, grubs, mollusks (snails and slugs), rodents 

(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses. 

D. Planting Soil:  Standardized topsoil; existing, native surface topsoil; existing, in-place surface 

soil; imported topsoil; or manufactured topsoil that is modified with soil amendments and 

perhaps fertilizers to produce a soil mixture best for plant growth. 

E. Subgrade:  Surface or elevation of subsoil remaining after excavation is complete, or top surface 

of a fill or backfill before planting soil is placed. 

F. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 

matter and soil organisms. 
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G. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  

In undisturbed areas, the surface soil is typically topsoil, but in disturbed areas such as urban 

environments, the surface soil can be subsoil. 

1.4 SUBMITTALS 

A. Certification of Grass Seed:  From seed vendor for each grass-seed monostand or mixture 

stating the botanical and common name, percentage by weight of each species and variety, and 

percentage of purity, germination, and weed seed.  Include the year of production and date of 

packaging. 

B. Qualification Data:  For qualified landscape Installer. 

C. Product Data: Conform to 2.4 B. 

D. Maintenance Instructions:  Recommended procedures to be established by Owner for 

maintenance of turf during a calendar year.  Submit at project closeout. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified landscape Installer whose work has resulted in successful 

turf establishment. 

1. Installer's Field Supervision:  Require Installer to maintain an experienced full-time 

supervisor on Project site when work is in progress. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Seed and Other Packaged Materials:  Deliver packaged materials in original, unopened 

containers showing weight, certified analysis, name and address of manufacturer, and indication 

of conformance with state and federal laws, as applicable. 

1.7 PROJECT CONDITIONS 

A. Planting Restrictions:  Plant during one of the following periods.  Coordinate planting periods 

with initial maintenance periods to provide required maintenance from date of Substantial 

Completion. 

1. Spring Planting:  April 1 to June 1 

2. Fall Planting:  September 1 to October 15 

B. Weather Limitations:  Proceed with planting only when existing and forecasted weather 

conditions permit planting to be performed when beneficial and optimum results may be 

obtained.  Apply products during favorable weather conditions according to manufacturer's 

written instructions. 
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1.8 MAINTENANCE SERVICE 

A. Initial Turf Maintenance Service:  Provide full maintenance by skilled employees of landscape 

Installer.  Maintain as required in Part 3.  Begin maintenance immediately after each area is 

planted and continue until acceptable turf is established but for not less than the following 

periods: 

1. Seeded Turf:  90 days from date of Substantial Completion. 

a. When initial maintenance period has not elapsed before end of planting season, or 

if turf is not fully established, continue maintenance during next planting season. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Seed Species:  State-certified seed of grass species as listed under Grasses below: 

2.2 GRASSES 

A. Furnish fresh, clean, new-crop seed mixed in the proportions specified for species and variety, 

and conforming to Federal and State Standards. 

B. Acceptable material in a seed mixture other than pure live seed consists of nonviable seed, 

chaff, hulls, live seed of crop plants and inert matter.  The percentage of weed seed shall not 

exceed 0.1 percent by weight. 

C. All seed will be rejected if the label indicates any noxious weed seeds. 

D. Provide seed mixture equal to Scotts Pure Premium Sun and Shade North Grass Seed Mixture, 

comprised of the following: 

 

SEED MIXTURE 

AMOUNT BY 

WEIGHT IN 

MIXTURE 

 

SPECIES OR VARIETY * 

 

PERCENTAGE 

  PURITY GERMINATION 

30 PERCENT FENWAY RED FESCUE 97 PERCENT 80 PERCENT 

30 PERCENT ABBEY KENTUCKY 

BLUEGRASS BLEND  

95 PERCENT 80 PERCENT 

20 PERCENT DEVINE PERENNIAL RYE 98 PERCENT 85 PERCENT 

20 PERCENT ENCHANTED PERENNIAL 

RYE  

98 PERCENT 85 PERCENT 

100 PERCENT  

 *Variety may be altered depending on availability of seed from manufacturer. 
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2.3 FERTILZERS 

A. Fertilizer:  Mixed commercial fertilizers shall contain total nitrogen, available phosphoric acid 

and soluble potash in the ratio of 10-6-4 (50% N/UF).  50% of total nitrogen shall be derived 

from ureaform furnishing a minimum of 3.5% water insoluble nitrogen (3.5% WIN).  The 

balance of the nitrogen shall be present as methylene urea, water-soluble urea, nitrate and 

ammoniacal compounds. 

B. Compost:  Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8; 

moisture content 35 to 55 percent by weight; 100 percent passing through 1-inch sieve; soluble 

salt content of 5 to 10 decisiemens/m; not exceeding 0.5 percent inert contaminants and free of 

substances toxic to plantings; and as follows: 

2.4 PLANTING SOILS 

A. Planting Soil :  Imported topsoil or manufactured topsoil from off-site sources.  Obtain topsoil 

displaced from naturally well-drained construction or mining sites where topsoil occurs at least 

4 inches deep; obtain from reputable source with no weed seeds or contamination. 

B. Provide topsoil conforming to the following: 

  1. Original loam topsoil, well drained homogeneous texture and of uniform grade, 

without the admixture of subsoil material and entirely free of dense material, hardpan, sod, or 

any other objectionable foreign material. 

  2. Containing not less than 4 percent nor more than 20 percent organic matter in that 

portion of a sample passing a 1/4 inch sieve when determined by the wet combustion method on 

a sample dried at 105 degrees C. 

  3. Containing a pH value within the range of 4.5 to 7 on that portion of the sample that 

passes a 1/4 inch sieve. 

  4. Containing the following gradations: 

   SIEVE DESIGNATION   PERCENT PASSING 

    1 inch        100 

    1/4 inch          97 - 100 

    No. 200     20 - 65 (of the 1/4 inch sieve)  

2.5 MULCHES 

A. Compost Mulch:  Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8; 

moisture content 35 to 55 percent by weight; 100 percent passing through 1-inch sieve; soluble 
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salt content of 2 to 5 decisiemens/m; not exceeding 0.5 percent inert contaminants and free of 

substances toxic to plantings; and as follows: 

1. Organic Matter Content:  50 to 60 percent of dry weight. 

2.6 PESTICIDES 

A. No pesticides are recommended for use on this project. 

2.7 EROSION-CONTROL MATERIALS 

A. Erosion-Control Blankets:  Biodegradable wood excelsior, straw, or coconut-fiber mat enclosed 

in a photodegradable plastic mesh.  Include manufacturer's recommended steel wire staples, 6 

inches long. 

1. Products:  Subject to compliance with requirements, provide the following: 

a. BioNet Extended-Term Biodegradable Erosion Control Blankets as manufactured 

by North American Green, Product SC150BN.  Utilized on 1:1  or greater side-

slopes for landscaped berm area. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to be planted for compliance with requirements and other conditions affecting 

performance. 

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 

concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 

paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within 

a planting area. 

2. Do not mix or place soils and soil amendments in frozen, wet, or muddy conditions. 

3. Suspend soil spreading, grading, and tilling operations during periods of excessive soil 

moisture until the moisture content reaches acceptable levels to attain the required results. 

4. Uniformly moisten excessively dry soil that is not workable and which is too dusty. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

C. If contamination by foreign or deleterious material or liquid is present in soil within a planting 

area, remove the soil and contamination as directed by Engineer and replace with new planting 

soil. 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 
 

TURF AND GRASSES 329200 - 6 

3.2 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities, trees, shrubs, and 

plantings from damage caused by planting operations. 

1. Protect adjacent and adjoining areas from hydroseeding and hydromulching overspray. 

2. Protect grade stakes set by others until directed to remove them. 

B. Install erosion-control measures to prevent erosion or displacement of soils and discharge of 

soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

3.3 TURF AREA PREPARATION 

A. Limit turf subgrade preparation to areas to be planted. 

B. Spread planting soil to a depth of 4 inches but not less than required to meet finish grades after 

light rolling and natural settlement.  Do not spread if planting soil or subgrade is frozen, muddy, 

or excessively wet. 

C. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, uniformly 

fine texture.  Grade to within plus or minus 1/2 inch of finish elevation.  Roll and rake, remove 

ridges, and fill depressions to meet finish grades.  Limit finish grading to areas that can be 

planted in the immediate future. 

D. Moisten prepared area before planting if soil is dry.  Water thoroughly and allow surface to dry 

before planting.  Do not create muddy soil. 

E. Before planting, obtain Engineer's acceptance of finish grading; restore planting areas if eroded 

or otherwise disturbed after finish grading. 

3.4 PREPARATION FOR EROSION-CONTROL MATERIALS 

A. Prepare area as specified in "Turf Area Preparation" Article. 

B. For erosion-control blanket or mesh, install from top of slope, working downward, and as 

recommended by material manufacturer for site conditions.  Fasten as recommended by 

material manufacturer. 

C. Moisten prepared area before planting if surface is dry.  Water thoroughly and allow surface to 

dry before planting.  Do not create muddy soil. 

3.5 HYDROSEEDING 

A. Hydroseeding:  Mix specified seed, fertilizer, and fiber mulch in water, using equipment 

specifically designed for hydroseed application.  Continue mixing until uniformly blended into 

homogeneous slurry suitable for hydraulic application. 
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1. Mix slurry with fiber-mulch manufacturer's recommended tackifier. 

2. Apply slurry uniformly to all areas to be seeded in a one-step process.  Apply slurry at a 

rate so that mulch component is deposited at not less than 1500-lb/acre dry weight, and 

seed component is deposited at not less than the specified seed-sowing rate. 

3.6 TURF MAINTENANCE 

A. Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, replanting, and 

performing other operations as required to establish healthy, viable turf.  Roll, regrade, and 

replant bare or eroded areas and remulch to produce a uniformly smooth turf.  Provide materials 

and installation the same as those used in the original installation. 

1. Fill in as necessary soil subsidence that may occur because of settling or other processes.  

Replace materials and turf damaged or lost in areas of subsidence. 

2. In areas where mulch has been disturbed by wind or maintenance operations, add new 

mulch and anchor as required to prevent displacement. 

B. Watering:  Install and maintain temporary piping, hoses, and turf-watering equipment to convey 

water from sources and to keep turf uniformly moist to a depth of 4 inches. 

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or 

mulch.  Lay out temporary watering system to avoid walking over muddy or newly 

planted areas. 

2. Water turf with fine spray at a minimum rate of 1 inch per week unless rainfall 

precipitation is adequate. 

3.7 SATISFACTORY TURF 

A. Turf installations shall meet the following criteria as determined by Engineer: 

1. Satisfactory Seeded Turf:  At end of maintenance period, a healthy, uniform, close stand 

of grass has been established, free of weeds and surface irregularities, with coverage 

exceeding 95 percent over any 10 sq. ft. and bare spots not exceeding 12 by 12 inches. 

B. Use specified materials to reestablish turf that does not comply with requirements and continue 

maintenance until turf is satisfactory. 
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3.8 CLEANUP AND PROTECTION 

A. Promptly remove soil and debris created by turf work from paved areas.  Clean wheels of 

vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas. 

B. Erect temporary fencing or barricades and warning signs as required to protect newly planted 

areas from traffic.  Maintain fencing and barricades throughout initial maintenance period and 

remove after plantings are established. 

C. Remove nondegradable erosion-control measures after grass establishment period. 

END OF SECTION 329200 
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SECTION 329300 - PLANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Plants. 

2. Planting soils. 

3. Tree stabilization. 

B. Related Sections: 

1. Division 2 Section "Site Clearing" for protection of existing trees and plantings, topsoil 

stripping and stockpiling, and site clearing. 

2. Division 2 Section "Earthwork" for excavation, filling, and rough grading and for 

subsurface aggregate drainage and drainage backfill materials. 

3. Division 32 Section "Turf and Grasses" for turf (lawn) and meadow planting, 

hydroseeding, and erosion-control materials. 

1.3 DEFINITIONS 

A. Backfill:  The earth used to replace or the act of replacing earth in an excavation. 

B. Balled and Burlapped Stock:  Plants dug with firm, natural balls of earth in which they were 

grown, with ball size not less than the diameter and depth recommended by ANSI Z60.1 for 

type and size of plant required; wrapped with burlap, tied, rigidly supported, and drum laced 

with twine with the root flare visible at the surface of the ball as recommended by ANSI Z60.1. 

C. Balled and Potted Stock:  Plants dug with firm, natural balls of earth in which they are grown 

and placed, unbroken, in a container.  Ball size is not less than diameter and depth 

recommended by ANSI Z60.1 for type and size of plant required. 

D. Bare-Root Stock:  Plants with a well-branched, fibrous-root system developed by transplanting 

or root pruning, with soil or growing medium removed, and with not less than minimum root 

spread according to ANSI Z60.1 for type and size of plant required.  Bare-root stock shall not 

be used for this project. 



EPISCOPAL CHURCH HOME 14 March 2014 

ABATEMENT, DEMOLITION & SITE STABILIZATION  

EMPIRE STATE DEVELOPMENT 

BUFFALO, NEW YORK 
 

PLANTS 329300 - 2 

E. Container-Grown Stock:  Healthy, vigorous, well-rooted plants grown in a container, with a 

well-established root system reaching sides of container and maintaining a firm ball when 

removed from container.  Container shall be rigid enough to hold ball shape and protect root 

mass during shipping and be sized according to ANSI Z60.1 for type and size of plant required. 

F. Finish Grade:  Elevation of finished surface of planting soil. 

G. Manufactured Topsoil:  Soil produced off-site by homogeneously blending mineral soils or sand 

with stabilized organic soil amendments to produce topsoil or planting soil. 

H. Pesticide:  A substance or mixture intended for preventing, destroying, repelling, or mitigating a 

pest.  This includes insecticides, miticides, herbicides, fungicides, rodenticides, and 

molluscicides.  It also includes substances or mixtures intended for use as a plant regulator, 

defoliant, or desiccant. 

I. Pests:  Living organisms that occur where they are not desired, or that cause damage to plants, 

animals, or people.  These include insects, mites, grubs, mollusks (snails and slugs), rodents 

(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses. 

J. Planting Area:  Areas to be planted. 

K. Planting Soil:  Standardized topsoil; existing, native surface topsoil; existing, in-place surface 

soil; imported topsoil; or manufactured topsoil that is modified with soil amendments and 

perhaps fertilizers to produce a soil mixture best for plant growth. 

L. Plant; Plants; Plant Material:  These terms refer to vegetation in general, including trees, shrubs, 

vines, ground covers, ornamental grasses, bulbs, corms, tubers, or herbaceous vegetation. 

M. Root Flare:  Also called "trunk flare."  The area at the base of the plant's stem or trunk where 

the stem or trunk broadens to form roots; the area of transition between the root system and the 

stem or trunk. 

N. Stem Girdling Roots:  Roots that encircle the stems (trunks) of trees below the soil surface. 

O. Subgrade:  Surface or elevation of subsoil remaining after excavation is complete, or the top 

surface of a fill or backfill before planting soil is placed. 

P. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 

matter and soil organisms. 

Q. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  

In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such as urban 

environments, the surface soil can be subsoil. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated, including soils. 
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1. Plant Materials:  Include quantities, sizes, quality, and sources for plant materials. 

B. Samples for Verification:  For each of the following: 

1. Trees and Shrubs:  Three samples of each variety and size delivered to the site for review, 

or at a place convenient to the local landscape architect for review off-site.  Maintain 

approved samples on-site as a standard for comparison. 

2. Organic Compost Mulch:  1-quart (1-liter) volume of each organic mulch required; in 

sealed plastic bags labeled with composition of materials by percentage of weight and 

source of mulch.  Each Sample shall be typical of the lot of material to be furnished; 

provide an accurate representation of color, texture, and organic makeup. 

C. Qualification Data:  For qualified landscape Installer.  Include list of similar projects completed 

by Installer demonstrating Installer's capabilities and experience.  Include project names, 

addresses, and year completed, and include names and addresses of owners' contact persons. 

D. Product Certificates:  For each type of manufactured product, from manufacturer, and 

complying with the following: 

1. Manufacturer's certified analysis of standard products. 

2. Analysis of other materials by a recognized laboratory made according to methods 

established by the Association of Official Analytical Chemists, where applicable. 

E. Material Test Reports:  For standardized ASTM D 5268 topsoil and imported or manufactured 

topsoil. 

F. Warranty:  Sample of special warranty. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified landscape Installer whose work has resulted in successful 

establishment of plants. 

1. Professional Membership:  Installer shall be a member in good standing of either the 

Professional Landcare Network or the American Nursery and Landscape Association. 

2. Experience:  Five years' experience in landscape installation in addition to requirements 

in Division 01 Section "Quality Requirements." 

3. Installer's Field Supervision:  Require Installer to maintain an experienced full-time 

supervisor on Project site when work is in progress. 

4. Personnel Certifications:  Installer's field supervisor shall have certification in one of the 

following categories from the Professional Landcare Network: 

a. Certified Landscape Technician - Exterior, with installation specialty area(s), 

designated CLT-Exterior. 

b. Certified Landscape Technician - Interior, designated CLT-Interior. 

c. Certified Ornamental Landscape Professional, designated COLP. 
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B. Provide quality, size, genus, species, and variety of plants indicated, complying with applicable 

requirements in ANSI Z60.1. 

C. Measurements:  Measure according to ANSI Z60.1.  Do not prune to obtain required sizes. 

1. Trees and Shrubs:  Measure with branches and trunks or canes in their normal position.  

Take height measurements from or near the top of the root flare for field-grown stock and 

container grown stock.  Measure main body of tree or shrub for height and spread; do not 

measure branches or roots tip to tip.  Take caliper measurements 6 inches (150 mm) 

above the root flare for trees up to 4-inch (100-mm) caliper size, and 12 inches (300 mm) 

above the root flare for larger sizes. 

D. Plant Material Observation:  The Engineer’s Landscape Architect may observe plant material 

either at place of growth or at site before planting for compliance with requirements for genus, 

species, variety, cultivar, size, and quality.  Engineer retains right to observe trees and shrubs 

further for size and condition of balls and root systems, pests, disease symptoms, injuries, and 

latent defects and to reject unsatisfactory or defective material at any time during progress of 

work.  Remove rejected trees or shrubs immediately from Project site. 

1. Notify Engineer of sources of planting materials at least seven days in advance of 

delivery to site. 

E. Preinstallation Conference:  Conduct conference at Project site. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Packaged Materials:  Deliver packaged materials in original, unopened containers showing 

weight, certified analysis, name and address of manufacturer, and indication of conformance 

with state and federal laws if applicable. 

B. Bulk Materials: 

1. Do not dump or store bulk materials near structures, utilities, walkways and pavements, 

or on existing turf areas or plants. 

2. Provide erosion-control measures to prevent erosion or displacement of bulk materials, 

discharge of soil-bearing water runoff, and airborne dust reaching adjacent properties, 

water conveyance systems, or walkways. 

3. Accompany each delivery of bulk fertilizers and soil amendments with appropriate 

certificates. 

C. Bare-root stock plants shall not be used for this project.. 

D. Do not prune trees and shrubs before delivery.  Protect bark, branches, and root systems from 

sun scald, drying, wind burn, sweating, whipping, and other handling and tying damage.  Do not 

bend or bind-tie trees or shrubs in such a manner as to destroy their natural shape.  Provide 

protective covering of plants during shipping and delivery.  Do not drop plants during delivery 

and handling. 
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E. Handle planting stock by root ball. 

F. Deliver plants after preparations for planting have been completed, and install immediately.  If 

planting is delayed more than six hours after delivery, set plants and trees in their appropriate 

aspect (sun, filtered sun, or shade), protect from weather and mechanical damage, and keep 

roots moist. 

 

1. Set balled stock on ground and cover ball with soil, peat moss, sawdust, or other 

acceptable material. 

2. Do not remove container-grown stock from containers before time of planting. 

3. Water root systems of plants stored on-site deeply and thoroughly with a fine-mist spray.  

Water as often as necessary to maintain root systems in a moist, but not overly-wet 

condition. 

1.7 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual grade elevations, service and utility locations, irrigation 

system components, and dimensions of plantings and construction contiguous with new 

plantings by field measurements before proceeding with planting work. 

B. Interruption of Existing Services or Utilities:  Do not interrupt services or utilities to facilities 

occupied by Owner or others unless permitted under the following conditions and then only 

after arranging to provide temporary services or utilities according to requirements indicated: 

C. Planting Restrictions:  Plant during one of the following periods.  Coordinate planting periods 

with maintenance periods to provide required maintenance from date of Substantial Completion. 

1. Spring Planting:  April 1 to June 1. 

2. Fall Planting:  September 1 to October 30. 

D. Weather Limitations:  Proceed with planting only when existing and forecasted weather 

conditions permit planting to be performed when beneficial and optimum results may be 

obtained.  Apply products during favorable weather conditions according to manufacturer's 

written instructions and warranty requirements. 

E. Coordination with Turf Areas (Lawns):  Plant trees and shrubs after finish grades are 

established and before planting turf areas unless otherwise indicated. 

1. When planting trees and shrubs after planting turf areas, protect turf areas, and promptly 

repair damage caused by planting operations.  

1.8 WARRANTY 

A. Special Warranty:  Installer agrees to repair or replace plantings and accessories that fail in 

materials, workmanship, or growth within specified warranty period. 
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1. Failures include, but are not limited to, the following: 

a. Death and unsatisfactory growth, except for defects resulting from abuse, lack of 

adequate maintenance, or neglect by Owner, or incidents that are beyond 

Contractor's control. 

b. Structural failures including plantings falling or blowing over. 

c. Faulty performance of tree stabilization. 

d. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering. 

2. Warranty Periods from Date of Substantial Completion. 

a. Trees and Shrubs:  24 months. 

3. Include the following remedial actions as a minimum: 

a. Immediately remove dead plants and replace unless required to plant in the 

succeeding planting season. 

b. Replace plants that are more than 25 percent dead or in an unhealthy condition at 

end of warranty period. 

c. A limit of one replacement of each plant will be required except for losses or 

replacements due to failure to comply with requirements. 

1.9 MAINTENANCE SERVICE 

A. Initial Maintenance Service for Trees and Shrubs:  Provide maintenance by skilled employees 

of landscape Installer.  Maintain as required in Part 3.  

PART 2 - PRODUCTS 

2.1 PLANT MATERIAL 

A. General:  Furnish nursery-grown plants true to genus, species, variety, cultivar, stem form, 

shearing, and other features indicated in Plant Schedule or Plant Legend shown on Drawings 

and complying with ANSI Z60.1; and with healthy root systems developed by transplanting or 

root pruning.  Provide well-shaped, fully branched, healthy, vigorous stock, densely foliated 

when in leaf and free of disease, pests, eggs, larvae, and defects such as knots, sun scald, 

injuries, abrasions, and disfigurement. 

1. Trees with damaged, crooked, or multiple leaders; tight vertical branches where bark is 

squeezed between two branches or between branch and trunk ("included bark"); crossing 

trunks; cut-off limbs more than 3/4 inch (19 mm) in diameter; or with stem girdling roots 

will be rejected. 

2. Collected Stock:  Do not use plants harvested from the wild, from native stands, from an 

established landscape planting, or not grown in a nursery unless otherwise indicated. 
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B. Provide plants of sizes, grades, and ball or container sizes complying with ANSI Z60.1 for types 

and form of plants required.  Plants of a larger size may be used if acceptable to Engineer, with 

a proportionate increase in size of roots or balls. 

C. Root-Ball Depth:  Furnish trees and shrubs with root balls measured from top of root ball, 

which shall begin at root flare according to ANSI Z60.1.  Root flare shall be visible before 

planting. 

D. Labeling:  Label at least one plant of each variety, size, and caliper with a securely attached, 

waterproof tag bearing legible designation of common name and full scientific name, including 

genus and species.  Include nomenclature for hybrid, variety, or cultivar, if applicable for the 

plant as shown on Drawings. 

E. If formal arrangements or consecutive order of plants is shown on Drawings, such as street tree 

plantings, select stock for uniform height and spread, and number the labels to assure symmetry 

in planting. 

2.2 ORGANIC SOIL AMENDMENTS 

A. Compost:  Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8; 

moisture content 35 to 55 percent by weight; 100 percent passing through 1-inch (25-mm) 

sieve; soluble salt content of 5 to 10 decisiemens/m; not exceeding 0.5 percent inert 

contaminants and free of substances toxic to plantings; and as follows: 

1. Organic Matter Content:  50 to 60 percent of dry weight. 

2.3 FERTILIZERS 

A. Bonemeal:  Commercial, steamed finely ground material containing not less than 1.0 percent 

nitrogen and 11 percent phosphoric acid. 

B. Commercial Fertilizer (10-6-4):  Containing not less than 10 percent nitrogen, 6 percent 

available phosphoric acid and 4 percent water soluble potash. 

2.4 PLANTING SOILS 

A. Planting Soil - Imported topsoil or manufactured topsoil from off-site sources.  Obtain topsoil 

displaced from naturally well-drained construction or mining sites where topsoil occurs at least 

4 inches deep. 

1. Additional Properties of Imported Topsoil or Manufactured Topsoil:  Screened and free 

of stones 1 inch or larger in any dimension; free of roots, plants, sod, clods, clay lumps, 

pockets of coarse sand, paint, paint washout, concrete slurry, concrete layers or chunks, 

cement, plaster, building debris, oils, gasoline, diesel fuel, paint thinner, turpentine, tar, 

roofing compound, acid, and other extraneous materials harmful to plant growth; free of 

obnoxious weeds and invasive plants including quackgrass, Johnsongrass, poison ivy, 
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nutsedge, nimblewill, Canada thistle, bindweed, bentgrass, wild garlic, ground ivy, 

perennial sorrel, and bromegrass; not infested with nematodes; grubs; or other pests, pest 

eggs, or other undesirable organisms and disease-causing plant pathogens; friable and 

with sufficient structure to give good tilth and aeration.  Continuous, air-filled pore space 

content on a volume/volume basis shall be at least 15 percent when moisture is present at 

field capacity.  Soil shall have a field capacity of at least 15 percent on a dry weight basis. 

2. Mix imported topsoil or manufactured topsoil with the following soil amendments and 

fertilizers in the following quantities for every 4 cubic yard of topsoil to produce planting 

soil: 

 

a. Peat Moss:  7-1/2 cu ft bale or 15 bushels (loose measure). 

b. Fertilizer:  5 lb. 

c. Bonemeal:  80 lb. 

2.5 MULCHES 

A. Compost Mulch:  Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8; 

moisture content 35 to 55 percent by weight; 100 percent passing through 1-inch sieve; soluble 

salt content of 2 to 5 decisiemens/m; not exceeding 0.5 percent inert contaminants and free of 

substances toxic to plantings; and as follows: 

1. Organic Matter Content:  50 to 60 percent of dry weight. 

2.6 TREE STABILIZATION MATERIALS 

A. Stakes and Guys: 

1. Upright and Guy Stakes:  Rough-sawn, sound, new hardwood, free of knots, holes, cross 

grain, and other defects, 2-by-2-inch nominal by length indicated, pointed at one end. 

2. Flexible Ties:  Wide rubber or elastic bands or straps of length required to reach stakes or 

turnbuckles. 

3. Guys and Tie Wires:  ASTM A 641/A 641M, Class 1, galvanized-steel wire, two-strand, 

twisted, 0.106 inch in diameter. 

2.7 MISCELLANEOUS PRODUCTS 

A. Antidesiccant:  Water-insoluble emulsion, permeable moisture retarder, film forming, for trees 

and shrubs.  Deliver in original, sealed, and fully labeled containers and mix according to 

manufacturer's written instructions. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to receive plants for compliance with requirements and conditions affecting 

installation and performance. 

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 

concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 

paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within 

a planting area. 

2. Do not mix or place soils and soil amendments in frozen, wet, or muddy conditions. 

3. Suspend soil spreading, grading, and tilling operations during periods of excessive soil 

moisture until the moisture content reaches acceptable levels to attain the required results. 

4. Uniformly moisten excessively dry soil that is not workable and which is too dusty. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

C. If contamination by foreign or deleterious material or liquid is present in soil within a planting 

area, remove the soil and contamination as directed by Architect and replace with new planting 

soil. 

3.2 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities and turf areas and existing 

plants from damage caused by planting operations. 

B. Install erosion-control measures to prevent erosion or displacement of soils and discharge of 

soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

C. Lay out individual tree and shrub locations and areas for multiple plantings.  Stake locations, 

outline areas, adjust locations when requested, and obtain Architect's acceptance of layout 

before excavating or planting.  Make minor adjustments as required. 

D. Lay out plants at locations directed by Engineer.  Stake locations of individual trees and shrubs 

and outline areas for multiple plantings. 

E. Apply antidesiccant to trees and shrubs using power spray to provide an adequate film over 

trunks (before wrapping), branches, stems, twigs, and foliage to protect during digging, 

handling, and transportation. 

F. Wrap trees and shrubs with burlap fabric over trunks, branches, stems, twigs, and foliage to 

protect from wind and other damage during digging, handling, and transportation. 
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3.3 EXCAVATION FOR TREES AND SHRUBS 

A. Planting Pits and Trenches:  Excavate circular planting pits with sides sloping inward at a 45-

degree angle.  Excavations with vertical sides are not acceptable.  Trim perimeter of bottom 

leaving center area of bottom raised slightly to support root ball and assist in drainage away 

from center.  Do not further disturb base.  Ensure that root ball will sit on undisturbed base soil 

to prevent settling.  Scarify sides of planting pit smeared or smoothed during excavation. 

1. Excavate approximately three times as wide as ball diameter for balled and burlapped or 

container-grown stock. 

2. Do not excavate deeper than depth of the root ball, measured from the root flare to the 

bottom of the root ball. 

3. If area under the plant was initially dug too deep, add soil to raise it to the correct level 

and thoroughly tamp the added soil to prevent settling. 

4. Do not excavate subgrades of adjacent paving, structures, hardscapes, or other new or 

existing improvements. 

5. Maintain supervision of excavations during working hours. 

6. Keep excavations covered or otherwise protected after working hours. 

B. Subsoil and topsoil removed from excavations may not be used as planting soil. 

C. Obstructions:  Notify Construction Manager if unexpected rock or obstructions detrimental to 

trees or shrubs are encountered in excavations. 

D. Fill excavations with water and allow to percolate away before positioning trees and shrubs. 

3.4 TREE AND SHRUB PLANTING 

A. Before planting, verify that root flare is visible at top of root ball according to ANSI Z60.1.  If 

root flare is not visible, remove soil in a level manner from the root ball to where the top-most 

root emerges from the trunk.  After soil removal to expose the root flare, verify that root ball 

still meets size requirements. 

B. Remove stem girdling roots and kinked roots.  Remove injured roots by cutting cleanly; do not 

break. 

C. Set balled and burlapped stock plumb and in center of planting pit or trench with root flare 2 

inches above adjacent finish grades. 

1. Use planting soil for backfill.   

2. After placing some backfill around root ball to stabilize plant, carefully cut and remove 

burlap, rope, and wire baskets from tops of root balls and from sides, but do not remove 

from under root balls.  Remove pallets, if any, before setting.  Do not use planting stock 

if root ball is cracked or broken before or during planting operation. 

3. Backfill around root ball in layers, tamping to settle soil and eliminate voids and air 

pockets.  When planting pit is approximately one-half filled, water thoroughly before 

placing remainder of backfill.  Repeat watering until no more water is absorbed. 

4. Continue backfilling process.  Water again after placing and tamping final layer of soil. 
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D. When planting on slopes, set the plant so the root flare on the uphill side is flush with the 

surrounding soil on the slope; the edge of the root ball on the downhill side will be above the 

surrounding soil.  Apply enough soil to cover the downhill side of the root ball. 

3.5 MECHANIZED TREE SPADE PLANTING 

A. Trees may be planted with an approved mechanized tree spade at particular locations if pre-

approved by the Construction Manager..  Do not use tree spade to move trees larger than the 

maximum size allowed for a similar field-grown, balled-and-burlapped root-ball diameter 

according to ANSI Z60.1, or larger than the manufacturer's maximum size recommendation for 

the tree spade being used, whichever is smaller. 

B. When extracting the tree, center the trunk within the tree spade and move tree with a solid ball 

of earth. 

C. Cut exposed roots cleanly during transplanting operations. 

D. Use the same tree spade to excavate the planting hole as was used to extract and transport the 

tree. 

E. Plant trees as shown on Drawings, following procedures in "Tree and Shrub Planting" Article. 

F. Where possible, orient the tree in the same direction as in its original location. 

3.6 TREE AND SHRUB PRUNING 

A. Prune, thin, and shape tree and shrubs according to standard professional horticultural and 

arboricultural practices.  Unless otherwise indicated by Engineer, do not cut tree leaders; 

remove only injured, dying, or dead branches from trees and shrubs; and prune to retain natural 

character. 

3.7 TREE STABILIZATION 

A. The staking of trees is required during the establishment period.  Install trunk stabilization as 

follows unless otherwise indicated: 

1. Upright Staking and Tying:  Stake trees of 2- through 5-inch caliper.  Stake trees of less 

than 2-inch (50-mm) caliper only as required to prevent wind tip out.  Use a minimum of 

two stakes of length required to penetrate at least 18 inches below bottom of backfilled 

excavation.  Set vertical stakes and space to avoid penetrating root balls or root masses. 

2. Use two stakes for trees up to 12 feet high and 2-1/2 inches or less in caliper; three stakes 

for trees less than 14 feet high and up to 4 inches in caliper.  Space stakes equally around 

trees. 

3. Support trees with bands of flexible ties at contact points with tree trunk.  Allow enough 

slack to avoid rigid restraint of tree. 
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3.8 GROUND COVER AND PLANT PLANTING 

A. Set out and space ground cover and plants other than trees and shrubs as indicated with 

triangular spacing. 

B. Use planting soil for backfill.. 

C. Dig holes large enough to allow spreading of roots. 

D. Work soil around roots to eliminate air pockets and leave a slight saucer indentation around 

plants to hold water. 

E. Water thoroughly after planting, taking care not to cover plant crowns with wet soil. 

F. Protect plants from hot sun and wind; remove protection if plants show evidence of recovery 

from transplanting shock. 

3.9 PLANTING AREA MULCHING 

A. Mulch backfilled surfaces of planting areas and other areas indicated. 

3.10 PLANT MAINTENANCE 

A. Maintain plantings by pruning, cultivating, watering, weeding, fertilizing, mulching, restoring 

planting saucers, adjusting and repairing tree-stabilization devices, resetting to proper grades or 

vertical position, and performing other operations as required to establish healthy, viable 

plantings.  Spray or treat as required to keep trees and shrubs free of insects and disease. 

B. Fill in as necessary soil subsidence that may occur because of settling or other processes.  

Replace mulch materials damaged or lost in areas of subsidence. 

C. Apply treatments as required to keep plant materials, planted areas, and soils free of pests and 

pathogens or disease.  Use integrated past management practices whenever possible to minimize 

the use of pesticides and reduce hazards.  Treatments include physical controls such as hosing 

off foliage, mechanical controls such as traps, and biological control agents. 

3.11 CLEANUP AND PROTECTION 

A. During planting, keep adjacent paving and construction clean and work area in an orderly 

condition. 

B. Protect plants from damage due to landscape operations and operations of other contractors and 

trades.  Maintain protection during installation and maintenance periods.  Treat, repair, or 

replace damaged plantings. 
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C. After installation and before Substantial Completion, remove nursery tags, nursery stakes, tie 

tape, labels, wire, burlap, and other debris from plant material, planting areas, and Project site. 

3.12 DISPOSAL 

A. Remove surplus soil and waste material including excess subsoil, unsuitable soil, trash, and 

debris and legally dispose of them off Owner's property. 

END OF SECTION 329300 
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